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WEST BENGAL ZOO AUTHORITY 

 2
nd

 Floor, Aranya Bikash Bhawan, KB – 19, Sector – III, Salt Lake City,  

Kolkata – 700 098, West Bengal 

Phone: +91 33 23355010 (Direct), 23355011 (EPABX), 

 FAX: +91 33 23350012 
                                 E-mail: mswbza@gmail.com, wbzooauthority@yahoo.in 
_____________________________________________________________________________________________________________________ 

 
TENDER FOR SELECTION OF ARCHITECTURAL FIRM/ 

ORGANISATION/ INSTITUTES FOR PLANNING, DESIGNING 

& SUPERVISION  OF VARIOUS INFRASTRUCTURAL 

FACILITIES i.e. BUILDINGS, JETTY etc. AT SUNDARBAN 

WILD ANIMALS PARK, JHARKHALI, SOUTH 24 PARGANAS  

 

TENDER NOTICE  NO.  4/WBZA/2016-17                                         DATED        . 06.2016 

 

Introduction :- 

 
The West Bengal Zoo Authority (WBZA) a Registered Society under Department of Forests, Govt. of 

West Bengal has been constituted for scientific management of Zoological Park and similar organizations 

in West Bengal.  WBZA since its formation on 27.08.2009 is in process of establishing and maintaining a 

number of like organization including Sundarban Wild Animals Park, Jharkhali, South 24 Parganas. 

 

Mere submission of tender documents will not confer to applicants any right for receiving or carrying out 

the tendered job.  West Bengal Zoo Authority reserves the right to accept/reject one or all proposal or stop 

the process of approval at any stage, at its sole discretion without assigning any reasons and shall bear no 

liability whatsoever consequent upon such a decision. Details indicating the assignment, eligibility, 

selection criteria and mode of submission of documents are as given below: 

 

1.  Eligibility criteria and General instructions:-  
 

a) Sealed tender in prescribed form are invited from the reputed Architects/ Firms/ Consulting 

Organization/ Institute for selection of architectural consultant for construction of buildings, jetty 

etc. as above said.  The proposed built-up area will be around 21000 sq. ft (approx). Architectural 

firm having capacity to complete works costing up to Rs. 300 lac  comprising  either or -   (i) 

Rs.300 lac in any single contract & (ii) Two separate contract wherein any one contract should not 

be less than Rs.150 lac  during 60 (sixty)  calendar  months since  01.04.2011 till 31.03.2016 are 

eligible to apply for this work. The Architects/ Firms/ Organization/ Institute should have 

following personnel on its roll for implementation of the work. 

 

b) The Minimum Qualifications and Experience:-  

Architect :- 

 
i)    A person registered under the provisions of the Architects Act, 1972 (20 of 1972) and should          

have a degree in Architecture. He should have work experience of more than five years. 
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ii)    A degree in Civil Engineering from any recognized University or Institute or any equivalent 

civil engineering qualification recognized by the Government and shall have at least five years’ 

experience in planning, structural designs, and execution of building works including sanitary and 

plumbing works related to buildings.  

 

c)  The eligible Architects/ Firms/ Organization/ Institutions interested in rendering professional 

services are requested to submit their tender in the specified pro forma in two separate envelopes 

i.e. Technical Bid (Envelope-1) and Financial Bid (Envelope -2).  

 

d) The Technical Bid shall contain eligibility criteria and general instructions, general terms and 

conditions, services to be rendered by the architectural firm. Qualifications of the Architect 

Structural Engineer, Civil engineer, Surveyors, Supervisors, etc who will be engaged in the 

project. The work experience and the details of similar projects undertaken may be also be 

included in the Technical Bid. The envelope containing technical bid shall be super scribed as 

“Technical Bid for selection of Architect for construction of various infrastructural facility i.e. 

Buildings, Jetty  etc. at Sundarban Wild Animals Park, Jharkhali, South 24 Parganas." 

 
e) The Technical Proposal should be submitted as per the Form TECH-2, TECH-3 and TECH-4, 

which are enclosed with the tender document. The Architectural Firm/ Organization/ Institute 

should submit proposal with a covering letter. 

 
f) The technical proposal shall not include any financial information. A technical proposal 

containing financial details will be declared non-responsive. 

  

  g) The bidder will submit copy of PAN, P F Registration, Service  Tax  Registration,  Trade Licence 

            etc. document as applicable. 

 

h)  The Financial Bid shall contain the basic fee as per the specified proforma and the envelope 

 containing price bid shall be super scribed as “Financial Bid for selection of Architect for 

 construction of various infrastructural facility i.e. Buildings, Jetty  etc. at Sundarban Wild  

      Animals Park, Jharkhali, South 24 Parganas." 

 
i)  The two envelopes containing technical bid and financial bid should be placed in a single sealed 

 envelope and super scribed as “Tender for selection of Architect for construction of various 

 infrastructural facility i.e. Buildings, Jetty  etc. at Sundarban  Wild  Animals  Park,  Jharkhali, 

 South 24 Parganas." 

 

2.  General Terms & Conditions  
 

a)  The terms and conditions shall form part of the tender to be submitted by the Architects/ Firms/ 

Organization/ Institute. 

b)  All the pages of the tender are to be signed by the architect/authorized signatory.  Any over-

writing is to be duly initialed by the architect.  

 

c)  The bidders,  eligible in terms of above qualification criteria  are requested to submit their tender 

duly filled in latest by 3 P.M on  21.07.2016. They shall submit the Tender documents in the 

office of the Member Secretary, West Bengal Zoo Authority, KB-19, Second Floor, Aranya 

Bikash Bhawan, Salt Lake City, Sector – III, Kolkata – 700 098.  
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d) The tender document will be available at the office of Member Secretary, West Bengal Zoo 

Authority on production of non-refundable of Rs.1,000/- (Rupees one thousand) by draft drawn in 

favour of 'West Bengal Zoo Authority' payable at Kolkata, during all working days between     

11-30 and 15.30 hrs. from 05.07.2016. 

 

e)  Tenders received after due date and time as stated above shall be rejected.  

 

f) There should not be any deviation in terms and conditions as have been stipulated. Tenders not 

confirming to any of the terms and conditions shall be rejected.  

 

g)  The Tenderer should fill the relevant details in the specified proforma of the Financial Bid 

properly. Financial bid in any other form or incomplete proforma will not be considered and 

shall be rejected.  

 
h)   The Tenderer should ensure visit to site prior to quoting rates.  In case the need any clarification 

may raise those before office of the  West Bengal Zoo Authority, through telephone no. (033) 

2335 5011 / email wbzooauthority@yahoo.in on working days during 11.30 hrs. to 15.30 hrs.  

and obtain necessary information. 

 

i)  The technical bids as submitted  will be opened at 4 p.m on  21 .07.2016 and will be decided by 

the West Bengal Zoo Authority constituted for the Project in the presence of tenderer or their 

authorized representative who choose to be present at the above said office of the Member 

Secretary, West Bengal Zoo Authority.  The tenderers are advised in their own interest to be 

present at the time of opening of the tenders on the said date, time and venue / they may send 

their representatives.  

 

j)  First the technical bids will be evaluated by the Tender Committee of  West Bengal Zoo 

Authority. The financial bids will be opened on another date with prior intimation to the 

architects whose technical bids are acceptable to the West Bengal Zoo Authority.  

 

k)  The undersigned reserves the right to accept or reject any or all the tenders in part of full, as the 

case may be without assigning any reason thereof.  

 

3.  Terms of Reference  
 

The Architect/Firm/Consultants/Organization/Institute shall render the following services in 

connection with and in regard to the said works including site supervision of the project.  

 
a) Prepare a Detailed Project Report for the following works for establishment of Sundarban Wild 

Animals Park, Jharkhali. 

 

  

1. Building for Nature Interpretation Centre Around 3000 sq. ft. 

2. Administrative Building  Around 2500 sq. ft. 

3. Veterinary Hospital               1600 sq. ft. 

4. A.  Staff Quarters  6 Nos. @  750 sq. ft. 

 B.   Protection Barrack 2 Nos. @   600 sq. ft. 

5. Day Visitor Centre with integrated Food 

Court/Restaurants, Washrooms etc. 

2 Nos. @ 2500 sq. ft. 

6. Jetty including Ferry Ghat        3 Nos. @  1000  sq. ft. 

7. Watch Towers 2 Nos.  8' x 8', 40' high 
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b) Take Employer’s instructions, visit the site, conducting Land Survey, sub soil investigation etc. as 

required, prepare and submit Site and sketch plans, lay out etc. as per Employer’s requirements 

including preparation of alternatives and carrying out necessary revisions till the sketch plans are 

finally approved by the Employer in accordance with the rules/codes/standards, regulations etc. of 

Government of West Bengal and Government of India making Drawing,  approximate cost based 

on unit cost and submit along with a detailed project report on the scheme so as to enable the 

Employer to take a decision on the sketch designs.  

 

c) Prepare required detailed tender & construction  drawings on receipt of approval of the sketch 

plans by the Employer. submit drawings, estimates etc. as required to municipal or any other 

appropriate authorities, maintain liaison with local municipal corporation, government authorities 

for obtaining approval of the plans, commencement certificate, plinth checking certificate, 

completion certificate, occupation certificate etc. as per the regulation of local authorities and 

obtain their approval/sanction for construction, completion and occupation as per existing rules 

and regulations of the State Government.  

 

d) Execute  survey of  Land area, testing of soil, determination of bearing capacity and other 

properties of soil, hydrological date of river water, geo technical date of char land etc. as 

necessary, design and prepare architectural detailed drawings, structural calculations and 

drawings, layout drawings, estimates for water supply and drainage, electrical installations 

including UPS, generators  and security arrangement as applicable, detailed estimates of cost, rate 

analysis for all items, take off sheets and all such other particulars as may be necessary for 

preparation of bill of quantities.  

 

e) Prepare detailed tender documents for various works viz., general buildings  work, interior work, 

air-conditioning, fire fighting installation and specialist services such as water supply and sanitary 

installation, electrical installation, etc., complete with articles of agreement, special conditions, 

conditions of contract, specification, bill of quantities, including detailed analysis of rates based on 

market rates, time and progress charts, etc.  

 

f) Prepare tender notices for issue by the Employer for all works and submit evaluation reports 

thereon, together with recommendations specifying abnormally high (AHR) and low rated (ALR) 

items.  

 

g) The evaluation  report by the Consultant shall be based on proper analysis of rates with constants 

from an approved Standard Hand Book and market rates of materials and labour for major items of 

works costing about 90% of the estimated cost of the work.  

 

h) All commercial conditions shall be evaluated in financial terms instead of merely saying whether a 

condition may be accepted or not.  

 

i) When conditions are not susceptible of evaluation, the alternative procedure of calling all the 

tenderers for negotiation by asking them to submit a final bid based on a set of common terms and 

conditions acceptable to the West Bengal Zoo Authority, may be adopted.  

 

j) Prepare contract documents for all works and getting them executed by the concerned contractors 

as per the instruction of the West Bengal Zoo Authority. 

 

k) Prepare for the use of the Employer, the contractor and site staffs etc., 4 copies of contract 

documents for all works including all drawings, estimates etc., specifications, and other 

particulars. Prepare such further details and drawings as are necessary for proper execution of the 

works including soft copies.  
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l) Assume full responsibility for supervision and proper execution of all works by General and 

Specialist Contractors who are engaged from time to time, including control over quantities and 

standard quality during the execution  to restrict variation, if any, to the minimum.  The architects 

shall ensure that the contractors comply with the Labour laws, other laws as applicable  and 

implementation of the works as per plan & estimates etc.  

 

m) No deviations or substitutions should be authorized by the Architect/ Consultant without working 

out the financial implication, if any, to the contractor and obtaining approval of the Employer. 

However, where time does not permit and where it is expedient, the Architect/Consultant may take 

decisions on behalf of the Employer, the total cost of the item/deviation of which should not 

exceed Rs.10,000/-. This deviation shall be got subsequently ratified from the Employer duly 

justifying his action at the earliest.  

 

n) Checking quality & measurement of works at site. Checking contractor's bills, issuing periodic 

certificates for payments and passing and certifying accounts, so as to enable the Employer to 

make payments to the contractors and adjustments of all accounts between the contractors and the 

Employer. Architects shall assume full responsibility for all measurements & quality certified by 

them. It shall be mandatory on the part of the Architect to check the quality & measurements of 

various items. The prescribed format for certification of bills is as under:-  

 

“Certified that the various items of work claimed in this ……….…. running bill/ final bill by 

the contractors …………….…… have been completed to the extent claimed and at appropriate 

rates and that the items are in accordance with and fully conforming to the 

standard/prescribed specifications and drawings. We further certify that we have checked the 

measurements of various items along with the respective Quality as necessary claimed in this 

bill. Hence the bill is recommended for payment of Rs.......……”  

 

 

Date:          

(Signature of the Architect)  
 

The Architects shall endorse the above certification in the relevant Measurements Books & Bills 

also.  

 

o) Certify after test/commissioning/final inspection and check as the case may be, the completion of 

the work and/or satisfactory functioning of the system in services and utilities as the case may be.  

 

p) On completion of the work/ satisfactory functioning of the service system and certification of 

completion/ satisfactory commissioning prepare and supply four sets of "as-built" drawings with 

relevant calculations of the design/engineering along with respective soft copy for the records of 

the West Bengal Zoo Authority. The Architects shall verify and confirm that identification marks 

are made on all service installations/cables/wiring, etc. as the case may be, to carry out future 

additions/ alterations/ maintenance jobs.  

 

q) Wherever the work involves any structural additions/alterations, the Architect shall furnish one 

complete set of structural design, calculations and structural designs for the Employer's records. 

Obtain permission from local authorities for facilities and services as a result of addition, 

alteration and modification wherever required.  

 



6 | P a g e  

 

r) Complete requisite formalities and obtain necessary service connections such as water supply, 

electrical, drainage, sewerage and other services from local authorities and Government 

Departments.  

 

s) Take timely action for revalidation of sanction for construction from appropriate authorities, as 

applicable. 

  

t) Obtain final building completion and /or occupation certificate and secure permission of 

concerned authority,  fire department, defense authorities and any such other authorities as per the 

byelaws/laws/regulations/rules etc. for occupation of the building and refund of deposit if any, 

made by the West Bengal Zoo Authority  to the authority or any such other authority/Government 

Departments.  

 

u) Assist during inspection of work by the officials, West Bengal Zoo Authority prepare detailed 

reports to their observations and help rectification of the observations of officials, if any.  

 

v) Assist the Employer in all arbitration proceedings between the contractors and the Employer, if as 

happens at all. The Architect also provide support to  the Employer in such proceedings and 

prepares report/replies to the claims of the contractor.  

 

w) Advise the Employer well in advance regarding steps to be taken by the West Bengal Zoo 

Authority to discharge Employer’s responsibilities in execution of contract agreements and for 

smooth and speedy progress of work.  

 

x) The Architect shall hold periodic review meetings (at least once in a fortnight) for smooth 

completion of work and attend meeting called by West Bengal Zoo Authority  Officials.  

 

y) The Architects shall post as their representative one Civil Engineer (minimum qualification 

Diploma in Civil  Engg.) having at least 5  years (ending on 31.3.2016)  experience after diploma, 

at the site for day to day supervision, measurement of work and liaison with the West Bengal Zoo 

Authority  Officials. The Engineer shall be available at the site from the date of start of work to 

completion of work and finalization of contractors’ bills. The architects will be considered as 

principal employer of the engineer for all purposes.  

 

z) During planning stage, the Architects/ representatives shall visit site at Jharkhali for finalization of 

plan, quantity estimates, rate analysis and tender documents or for any other purpose in connection 

with the work as required by the West Bengal Zoo Authority.  

 

aa) During execution of the work, the Architects shall visit the site /office (minimum 1 visit in a 

fortnight and maximum as required at the site) for inspection and quality surveillance, certification 

of contractors’ bills, obtain commencement certificate, plinth level certificate as per the 

regulations of the local authorities, preparing other details and drawings as may be required.  

 

bb) The architect shall visit the office of regulatory authority and any other such authorities for 

approval of building plan, obtain commencement certificate, plinth level certificate, water supply 

connection, sewer connection, fire clearance, completion certificate, occupation certificate, or any 

other certificate required to be obtained any authority and or any other local authorities as per 

building byelaws/laws/rules/regulations etc. and obtain the same.  

 

cc) The architect shall enter into an agreement with the Employer in the prescribed form of agreement 

and abide by the provisions of the agreement. 

 

dd) The Architects shall be wholly responsible for the quality construction and  successful completion 

of the project in all respects consistent with safety and structural stability from the inception up to 

the handing over for occupation to the West Bengal Zoo Authority. 
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ee) All services as stated above and as stated in the form of agreement and any other services 

connected with the works usually and normally rendered by the Architects but not referred to 

herein above.  

 

ff) The conditions of the tender document shall form part of the agreement. 

 

gg) The fees quoted by the architects shall include all the above mentioned services required to be 

provided by the architects in connection with this project.  

 

hh) In case of any dispute, the decision of West Bengal Zoo Authority will be final and binding on the 

Consultants/Firm/Organizations/Institutes. 

 

 

 

4. Place of execution :- 

 
At Sundarban Wild Animals Park Jharkhali South 24 Parganas.  Experts will have to extensively 

tour to Jharkhali for execution of the assignments as per requirement from time to time. Meetings 

and submission of reports will be done.  

 

5. Expected period of duration :- 

 
14 calendar months  since placement of work order, but it is subject to change : 

a) Planning Phase : 

The detailed project report along with design drawings & tender document estimates is to be 

submitted within 60 calendar days  of award of the contract and signing of the agreement.  

b) Execution Phase : 

The general and regular supervision of the work will be done on 12 calendar months by 

respective agency as per the work schedule and as per direction of the authorities and under 

the supervision of the Architect. 

6. Payment Schedule  :   

 a) For Scope 'A' as is with Financial Bid. 

  i)    On completion of drawing, design, estimate, quality assurance plan, DPR etc. - 40% of 

 ordered value. 

  ii)  On completion of tender documents, finalization of tender, placing LOA with 

 successful Bidder including execution of agreement - 60% of ordered value. 

 b) For Scope 'B' as is with Financial Bid. 

  i)  Monitoring progress, supervision of work, Quality Control, certifying payment, 

 inspection of work - 70% of ordered value, progressively. 

  ii)   On completion of all as Built document i.e. drawing, manual etc. along with successful 

 closing of all contracts - 30% of ordered value. 
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7. The Architect/ Firm/ Organization/ Institute shall have to deposit Rs. 1 (one) lakh only, as 

Earnest Money by Demand Draft payable at Kolkata in the name of Member Secretary, 

West Bengal Zoo Authority at the time of submission of tender.  The same will be returned 

free of interest, on completion of work. 

 

8. In case of successful tenderer refusing to sign the agreement and take up the work within 15 

days from the date of receipt of work order, the Earnest Money Deposit shall be forfeited. 

The Earnest Money Deposit of the un-successful bidders will be returned within a month of 

placing LOA with successful consultants. 

 

 

9. Terms of Payment 

 i)    Bills in triplicate are to be raised to Member Secretary, West Bengal Zoo Authority. 

 ii) All documents as will be submitted are to be in 4 nos. of hard copies along with 

 corresponding  soft copy. 

 iii)  Bill will be examined and released progressively in conformity with progress at site and 

 terms of Work Order. 

 

 

 

 

          V. K. YADAV, IFS  

                                                                                                           Member Secretary  

                                                                                                   West Bengal Zoo Authority 
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WEST BENGAL ZOO AUTHORITY 

 2
nd

 Floor, Aranya Bikash Bhawan, KB – 19, Sector – III, Salt Lake City,  

Kolkata – 700 098, West Bengal 

Phone: +91 33 23355010 (Direct), 23355011 (EPABX), 

 FAX: +91 33 23350012 
                                 E-mail: mswbza@gmail.com, wbzooauthority@yahoo.in 
_____________________________________________________________________________________________________________________ 

FINANCIAL BIDFINANCIAL BIDFINANCIAL BIDFINANCIAL BID    
    

TENDER FOR SELECTION OF ARCHITECT FOR CONSTRUCTION OFTENDER FOR SELECTION OF ARCHITECT FOR CONSTRUCTION OFTENDER FOR SELECTION OF ARCHITECT FOR CONSTRUCTION OFTENDER FOR SELECTION OF ARCHITECT FOR CONSTRUCTION OF    

VARIOUS INFRASTRUCTURAL FACILITY i.e. BUILDINGSVARIOUS INFRASTRUCTURAL FACILITY i.e. BUILDINGSVARIOUS INFRASTRUCTURAL FACILITY i.e. BUILDINGSVARIOUS INFRASTRUCTURAL FACILITY i.e. BUILDINGS, JETTY, JETTY, JETTY, JETTY    etc. AT etc. AT etc. AT etc. AT 

SUNDARBAN WILD ANIMALS PARK, JHARKHALI, SOUTH 24 PARGANAS SUNDARBAN WILD ANIMALS PARK, JHARKHALI, SOUTH 24 PARGANAS SUNDARBAN WILD ANIMALS PARK, JHARKHALI, SOUTH 24 PARGANAS SUNDARBAN WILD ANIMALS PARK, JHARKHALI, SOUTH 24 PARGANAS  
    

TENDER NOTICE NO.  4/WBZA/2016-17             DATED         .06.2017 

Basic FeeBasic FeeBasic FeeBasic Fee    

The particulars of fees quoted for providing professional services as per details in Technical Bid The particulars of fees quoted for providing professional services as per details in Technical Bid The particulars of fees quoted for providing professional services as per details in Technical Bid The particulars of fees quoted for providing professional services as per details in Technical Bid 

submitted in connection  with construction of submitted in connection  with construction of submitted in connection  with construction of submitted in connection  with construction of various infrastructural facility at Sundarban Wild various infrastructural facility at Sundarban Wild various infrastructural facility at Sundarban Wild various infrastructural facility at Sundarban Wild 

Animals Park, Jharkhali, Animals Park, Jharkhali, Animals Park, Jharkhali, Animals Park, Jharkhali,     South South South South 24 Parganas as24 Parganas as24 Parganas as24 Parganas as    under :under :under :under :----    
    

    

NANANANAME OF THE ARCHITECT/ME OF THE ARCHITECT/ME OF THE ARCHITECT/ME OF THE ARCHITECT/    

FIRMFIRMFIRMFIRM////    ORGANIZATIONORGANIZATIONORGANIZATIONORGANIZATION////    

INSTITUTEINSTITUTEINSTITUTEINSTITUTE    
    

    

____________________________________________________________________________________________________________________________________________________________    

____________________________________________________________________________________________________________________________________________________________    

    

BASIC FEEBASIC FEEBASIC FEEBASIC FEE    

    

    

    

A)A)A)A) VisitingVisitingVisitingVisiting    site, collecting all requiredsite, collecting all requiredsite, collecting all requiredsite, collecting all required    data,data,data,data,    information etc. information etc. information etc. information etc. 

conducting land survey, soil investigation, finalizing conducting land survey, soil investigation, finalizing conducting land survey, soil investigation, finalizing conducting land survey, soil investigation, finalizing 

Layout preparation of (i) Design (ii) Drawing  (iii)  Layout preparation of (i) Design (ii) Drawing  (iii)  Layout preparation of (i) Design (ii) Drawing  (iii)  Layout preparation of (i) Design (ii) Drawing  (iii)  

Estimate document along with proposed time of Estimate document along with proposed time of Estimate document along with proposed time of Estimate document along with proposed time of 

completion with activity schedule and Quality Assurance completion with activity schedule and Quality Assurance completion with activity schedule and Quality Assurance completion with activity schedule and Quality Assurance 

Plan vide item 'A' above asPlan vide item 'A' above asPlan vide item 'A' above asPlan vide item 'A' above as    may be perused during actual may be perused during actual may be perused during actual may be perused during actual 

construction followed by submission within 50th day construction followed by submission within 50th day construction followed by submission within 50th day construction followed by submission within 50th day 

since placing LOI/LOA (iv) DPR (v) Tender .since placing LOI/LOA (iv) DPR (v) Tender .since placing LOI/LOA (iv) DPR (v) Tender .since placing LOI/LOA (iv) DPR (v) Tender .    
                            

                        FacilFacilFacilFacilititititatingatingatingating    floating of tender, evaluationfloating of tender, evaluationfloating of tender, evaluationfloating of tender, evaluation    

                                recommendation for placing Work Orecommendation for placing Work Orecommendation for placing Work Orecommendation for placing Work Order rder rder rder with successfulwith successfulwith successfulwith successful    

                        agency ………..Rs. ………………………agency ………..Rs. ………………………agency ………..Rs. ………………………agency ………..Rs. ………………………    
    

B)B)B)B) Supervision, Monitoring progress, Quality Control of Supervision, Monitoring progress, Quality Control of Supervision, Monitoring progress, Quality Control of Supervision, Monitoring progress, Quality Control of 

work,work,work,work,    modification of drawing as required,modification of drawing as required,modification of drawing as required,modification of drawing as required,    inspection inspection inspection inspection 

checking as required, certifying bill, recommending checking as required, certifying bill, recommending checking as required, certifying bill, recommending checking as required, certifying bill, recommending 

payment, preparation of aspayment, preparation of aspayment, preparation of aspayment, preparation of as----built drawing etc. completion  built drawing etc. completion  built drawing etc. completion  built drawing etc. completion  

document ………………………. document ………………………. document ………………………. document ……………………….     

                        Rs. …………………..Rs. …………………..Rs. …………………..Rs. …………………..                        
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1.1.1.1. The basic fee quoted is The basic fee quoted is The basic fee quoted is The basic fee quoted is including income taxincluding income taxincluding income taxincluding income tax, service tax, service tax, service tax, service tax    and all and all and all and all other taxesother taxesother taxesother taxes    as applicableas applicableas applicableas applicable....    

    

2.2.2.2. The basic fee quoted The basic fee quoted The basic fee quoted The basic fee quoted is including site visit chargesis including site visit chargesis including site visit chargesis including site visit charges        and all services as stated in the Technical and all services as stated in the Technical and all services as stated in the Technical and all services as stated in the Technical 

bid or the tender.bid or the tender.bid or the tender.bid or the tender.    

    

    

    

    

    

Place ::Place ::Place ::Place ::    

    

Date ::Date ::Date ::Date ::                

                                                                                                                        

                                                                                                    

    

Signature of the ArchitectSignature of the ArchitectSignature of the ArchitectSignature of the Architect/Firm//Firm//Firm//Firm/OrganizationOrganizationOrganizationOrganization/Institute/Institute/Institute/Institute    with sealwith sealwith sealwith seal    
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Form TECHForm TECHForm TECHForm TECH----2 : Consultant’s Organization and Experience2 : Consultant’s Organization and Experience2 : Consultant’s Organization and Experience2 : Consultant’s Organization and Experience    

A A A A ––––    Consultant’s OrganizationConsultant’s OrganizationConsultant’s OrganizationConsultant’s Organization    

[Provide here a brief (not more than two pages) description of the background and [Provide here a brief (not more than two pages) description of the background and [Provide here a brief (not more than two pages) description of the background and [Provide here a brief (not more than two pages) description of the background and 

organization of the Consultant and, if organization of the Consultant and, if organization of the Consultant and, if organization of the Consultant and, if applicable, each joint venture partner for the applicable, each joint venture partner for the applicable, each joint venture partner for the applicable, each joint venture partner for the 

assignment]assignment]assignment]assignment]    

    

BBBB    ––––    Consultant’s Consultant’s Consultant’s Consultant’s ExperienceExperienceExperienceExperience    
[using the format below, provide information on each assignment engaged in the past five 

years ending on 31.03.2016 or on-going for which your firm and each joint venture partner 

for this assignment, was legally contracted either individually as a corporate services similar 

to the ones requested under this assignment. Consulting services similar to the one requested 

under this assignment may be  

a) Infrastructure development projects that are implemented by several local 

implementing agencies in different localities in the country with supervision of the 

Executing Agency at the central level or state level. 

b) Services may be project preparation, implementation management/supervision, or 

monitoring 

Use not more than 20 pages] 

 

Assignment name : Approx. value of the contract (in current Indian 

Rupee) : 

Country : 

Location within country : 

Duration of Assignment (months) : 

Name of Client : Total No. of man-months of the assignment : 

Address of Client : Approx. value of the services provided by your 

firm under the contract (in current Indian 

Rupee) : 

Start date (month/year): 

Completion date (month/year) 

No of professional man-months provided by the 

joint venture partners or Sub-Consultants : 

Name of joint venture partner or sub-

Consultants, if any : 

Name of senior regular full-time employees or 

your firm involved and functions performed 

(indicate most significant profiles such as 

Project Director/Coordinator, Team Leader) : 

Narrative description of Project 

 

 

 

 

Signature  of  ArchitectSignature  of  ArchitectSignature  of  ArchitectSignature  of  Architect    
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Form TECH-3 : Comments and Suggestions on the Terms of 

Reference and on Counterpart Staff and Facilities to be provided by 

the Client 

 

 

A – On the Terms of Reference 

 

[Present and justify here how you will meet  with  the Terms of Reference to 

improve performance in carrying out the assignment.   Such suggestions should 

be concise and to the point, and incorporated in your proposal.] 

 

 

 

 

 

B – On Counterpart Staff and Facilities 

 
[Comment on counterpart staff and facilities to be provided by the Client according to Clause 

Reference 1.5 of the Data Sheet including administrative support, office space, local 

transportation, equipment, data, etc.] 

 

    

    

 

 
Signature of Architect with SealSignature of Architect with SealSignature of Architect with SealSignature of Architect with Seal    
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Form TECH-4 : Description of Approach, Methodology and Work 

Plan for Performing the Assignment 

 

 

[Technical approach, methodology, quality control and work plan are key components of 

Technical Proposal. The Consultant is suggested to present Technical Proposal (not more 

than 50 pages) inclusive of charts and diagrams) divided into the following three chapters: 

 

a) Technical Approach and Methodology 

b) Work Plan  

c) Quality Control 

d) Organization and Personnel 

 

a) Technical Approach and Methodology : In this chapter the Consultant should explain 

his understanding of the objectives of the assignment, approach to the services, 

methodology for carrying out the activities and obtaining the expected output, and the 

degree of detail of such output. 

 

b) Work Plan : In this chapter the Consultant should propose the main activities of the 

assignment, their content and duration, phasing and interrelations, milestones (including 

interim approvals by the Client), and delivery dates of the reports. The proposed work 

plan should be consistent with the technical approach and methodology, showing 

understanding of the TOR and ability to translate them into a feasible working plan.  

 

      c) Quality Control :  In this chapter the consultant is expected to present one 

 comprehensive Quality Control plan for adherence during actual construction detailing 

 stages of inspection, conducting tests on site and in laboratory as the case may be, 

 specifying its linkage with recommendation of payment for works etc.  

 

d)  Organization and Personnel :   In this chapter the Consultant should  propose the 

 structure and composition of the Consultant’s team. The Consultant should list the main 

 disciplines of the assignment, the key expert responsible, and proposed technical and 

 support personnel. The Consultant shall also specify if the Consultant will be the lead 

 firm in a joint venture or in an association with Sub-Consultants. For joint venture, the 

 Consultant must attach a copy of the joint venture agreement.] 

 

 

                                                

Signature of ArchitectSignature of ArchitectSignature of ArchitectSignature of Architect    with Sealwith Sealwith Sealwith Seal    
 


