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West Bengal Zoo Authority 
Office of The Director 

North Bengal Wild Animals Park 
5th Mile, Sevoke Road, Salugara, Siliguri, Jalpaiguri-734008 (W.B.) 

Email: - dirnbwap@gmail.com 
 

Memo No.350/ E- Tender No. 10/NBWAP/19-20                            Dated, Siliguri, the: 20/09/2019  
 

e-TENDER NOTICE 

NIeT No- 10/NBWAP/2019-20 

(OPEN TENDER FOR INSTALLATION OF DEEP TUBE WELL) 

 

Director, North Bengal Wild Animals Park, (Bengal Safari), Siliguri invites e- tender for the following 

work(s) from the Eligible Contractors as detailed in the table below:- 

 

Sl 
No 

Project  
No. 

Name of the Work Estimated 
Amount 
(without 

contingency) 
(Rs) 

Earnest 
Money 

@2% of 
estimated 

value 
(Rs) 

Price of Technical & 
Financial Bid 

documents & other 
annex only for L1 at the 

time of Award of 
Contract (AOC) 

Period of 
Completion 

(Days) 

1 REB/1 

Repairing of damage 
external boundary wall 
near singhijhora on 
outer boundary wall at 
NBWAP 

5,05,111.00 10,102.00 1000.00 30 

2 RH/1 

  Repairing of 
Herbivore Enclosure 
near singhijhora  at 
NBWAP 

5,23,495.00 10,470.00 1000.00 30 

 

Sl No. Particulars Date & time 

1 Date of uploading of N.I.T. Documents (online) 
(Publishing Date) 

25/09/2019 

2 Documents download/sell start date & time (Online) 25/09/2019 

3 Bid submission and download start date (On line) 25/09/2019 

4 Bid Submission closing (On line) 01/10/2019 (5.00pm) 

5 Last date of submission of original copies of Demand Draft for 
Earnest Money Deposit offline in the office of Director, NBWAP. 

Upto Closing date of 
submission of Bid 

6 Date of opening of Technical Bid (Online) 16/10/2019 

7 Date for opening of Financial  Bid (Online) The date and time of 
Financial Bid opening will 
be announced after 
Technical Bid Evaluation 

Detail of e-TENDER Notice, Terms and Conditions, BOQ, etc will be available from website 

http://wbtenders.gov.in 

 

mailto:dirnbwap@gmail.com
mailto:dirnbwap@gmail.com
http://wbtenders.gov.in/
http://wbtenders.gov.in/
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1. In the event of e-filling, intending bidder may download the tender documents from the 
website https://wbtenders.gov.in directly with the help of Digital signature Certificate. 
Necessary Earnest Money may be remitted through Demand Draft issued from any 
Authorized Banks & Banks included in Finance Dept Memo no 6426-F(Y) Kolkata 
25/7/12 in favor of “Director, North Bengal Wild Animals Park, Siliguri payable at 
Siliguri and scanned copy to be uploaded during online submission of tenders.  
 

2. Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally 
signed in the website https://wbtenders.gov.in 

 

3. Tender documents may be downloaded from website and submission of Technical Bid 
and Financial Bid will be done as per prescribed Time Schedule. 

 
4. The FINANCIAL OFFER of the prospective tenderer will be considered only if the 

TECHNICAL BID of the tenderer is found qualified by the ‘Tender Committee’ formed 
by the Director, North Bengal Wild Animals Park, Siliguri. 

 
5. Eligibility criteria for participation in the tender. 
 

  5.1  The prospective tenders as a primary agency should have satisfactorily completed at 
least 1 similar work within a period of 12 months for a magnitude of 50% of the 
amount put to the tender under the state Government or its undertaking or the 
Central Government or its undertaking or any Statutory Body during the last 3 
(Three) years from the date of issue of the Notice And verifiable letters/ documents 
supporting it should be submitted along with Technical Bid.  

 
5.2 The Tenderer should have annual turnover more than 20% of the Estimated 

amount in each  year during last 3 (Three) financial years or total more than 60% 
during last 3(three) financial years plus current financial year and supported with 
Audited Sheet /Audited Income tax documents/ return to be submitted along 
with Technical Bid. 

 
5.3 Document: Income Tax Acknowledgement Receipt for the latest Assessment 

year, P.T. Deposit Challan for the year 2018-19/2019-20 , PAN Card, GST 
Registration Certificate/Copy of Latest GST return, PF (Mandatory), 
ESI(Mandatory), Subject to approval of CZA, Bank Solvency certificate of hundred 
percent, Trade license  are to be accompanied with the Technical Bid Documents. 

                                                                                                                 [Non-statutory documents] 
 

5.4 Affidavit (Y): The prospective bidders or any of their constituent partner shall 
neither have abandoned any work nor any of their contract have been rescinded, 
debarred or blacklisted during the last 3 (three) years by any Government or PSU. 
Such abandonment or rescission will be considered as disqualification towards 
eligibility. A declaration in this respect through affidavit has to be furnished by 
the prospective bidders without which the Technical Bid shall be treated as non-
responsive and be submitted along with technical bid. 

 
     5.5 Registered Labour Co-operative Societies are required to furnish valid Bye Law, 

Current Audit Report, Minutes of last A.G.M (preferably), valid certificate from 
A.R.C.S. along with other relevant supporting papers and be submitted along with 
technical bid. 

 

https://wbtenders.gov.in/
https://wbtenders.gov.in/
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    5.6 Earnest Money: 

The amount of Earnest Money @ 2% (two percent) of the Estimated Amount put to    
tender in the shape of Bank Draft of any authorized banks & banks included in Finance 
Dept Memo no 6426-F(Y) Kolkata 25/7/12, Memo no 7791 F(Y) dt 9/11/2015 & other 
orders thereof drawn in favour of “Director, North Bengal Wild Animals Park,   
Siliguri, payable at Siliguri, scanned copy be submitted along with Technical Bid  and 
hard copy (original EMD) be submitted separately in the above office address within 
closing date. 

 
6.  Bid shall remain valid for a period of 90 days from the first date of closing. If the bidder 

withdraws the bid during the validity period of bid, the earnest money as deposited will 
be forfeited forthwith without assigning any reason thereof. 

 
 

INSTRUCTION TO BIDDERS 
 
General guidance for e-Tendering:- 
Instructions / Guidelines for electronic submission of the tenders have been annexed for 
assisting the contractors to participate in e-Tendering. 
 
i) Registration of Contractor:- 
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & 
registered with the Government e-Procurement System, through logging on to 
https://wbtenders.gov.in  The contractor is to click on the link for e-Tendering site as given 
on the web portal. 
 
ii) Digital Signature certificate (DSC): 
Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) 
for submission of tenders from the approved service provider of the National Informatics 
Centre (NIC) or other certified agencies of Government of India on payment of requisite 
amount. Details are available on the Web Site. DSC is given as a USB e-Token. 
 
iii) The contractor can search & download N.I.T. & Tender Document(s) electronically from 
computer once he logs on to the website by using the Digital Signature Certificate (DSC). This 
is the only mode of collection of Tender Documents. 
 
iv) Participation in more than one work: 
A prospective bidder shall be allowed to participate in the job either in the capacity of 
individual or as a partner of a firm. 
 
v): Submission of Tenders:- 
Tenders are to be submitted through online to the website in two folders at a time for each 
work, one in Technical Proposal & the other is Financial Proposal before the prescribed date 
&time using the Digital Signature Certificate (DSC). The documents are to be uploaded virus 
scanned copy duly Digitally Signed. The documents will get encrypted (transformed into non 
readable formats). 
 
Technical Proposal: 
The Technical proposal should contain scanned copies of the following in two covers 
(folders) 
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(a) Statutory Cover Containing the following documents:- 

1. NIT 
2. Scan copy of EMD 
3.  AFFIDAVIT – “Y” 

 
(b) Non-statutory Cover containing the following documents: As listed in eligibility 
criteria given in NIT Para 5.1 to 5.5.  
  
N.B.  :- Failure of submission of any of the above mentioned documents as stated will render 
the tenderer liable to be rejected for both statutory & non statutory cover. 
 
THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE 
ARRANGED IN THE FOLLOWING MANNER 
 
Click the check boxes beside the necessary documents in the My Document list and then click 
the tab “Submit Non Statutory Documents’ to send the selected documents to Non-Statutory 
folder. Next Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder 
to upload the Technical Documents. 
 
1. Tender Evaluation Committee (TEC) 1. Tender Committee constituted as per Order of the 
Director, WBZA, Department of Forests, Government of West Bengal will function as 
Chairman of Committee for selection of technically qualified contractors. 
 
2. Opening of tender: Will be made as per sequence. 
 
3. Opening of Technical Proposal: Technical proposals will be opened by the Director, West 
Bengal Zoo Authorities and his authorized Nodal officer electronically from the website using 
their Digital Signature Certificate (DSC). 
 
4. Intending tenderers may remain present if they so desire. 
 
5. Cover (folder) for Statutory Documents Will be opened first and if found in order, cover 
(folder) for Non-Statutory Documents will be opened. If there is any deficiency in the 
Statutory Documents the tender will summarily be rejected. 
 
6. Decrypted (transformed into readable formats) documents of the non-statutory cover will 
be downloaded & handed over to the “Tender Committee”. 
 
7. Summary list of technically qualified tenderers will be uploaded online. 
 
8. Pursuant to scrutiny & decision of the “Tender Committee” the summary list of eligible 
tenderers & the serial number of work for which their proposal considered will be uploaded 
in the web portals 
 
9. During evaluation the committee may summon of the tenderers & seek clarification 
/information or additional documents or Original hard copy of any of the documents 
already submitted & if these are not produced within the stipulated time frame, their 
proposals will be liable for rejection. 
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SPECIAL TERMS AND CONDITIONS 
 

1. Deployment of Qualified Engineer at Work Site:- 
 

a. The Contractor shall deploy Qualified Engineer to execute for Construction of 
Work costing Rs 50 Lakhs or above. 

b. The work shall not be executed in absence of qualified Engineer. 
 

2. No price escalation / price variation shall be allowed till completion of work including 
extended period of completion. 
 

3. Refund of Security Deposit will only be made after successful maintaining of 
appropriate service level of the work for at least 12 (twelve) months from the date of 
completion of the work. 

 
4. The prospective bidders or any of their constituent partner shall neither have 

abandoned any work nor any of their contract have been rescinded, debarred or 
blacklisted during the last 3 (three) years by any Government or PSU. Such 
abandonment or rescission will be considered as disqualification towards eligibility. 
(A declaration in this respect through affidavit has to be furnished by the prospective 
bidders without which the Technical Bid shall be treated as non-responsive.) 

 
5. Checking of Design and its Drawings 

5.1 The contractor shall check all design and drawings developed by the Authorized  
        Firm of NBWAP/WBZA. 
 
5.2 The contractor shall discuss the deficiencies/discrepancies found in design and 
       Drawings with the above authorized firm. 
 
5.3 The contractor shall ensure that designed parameters are within limits and  
      specification of relevant IS codes and NBO whichever is applicable.  
 
5.4 In case of any differences of IS code or PWD/NBO provisions notice, the  
        Parameter of the provision providing higher safety and Durability of Structural   
        Design shall be followed. 
 
5.5 In case of any difference of opinion found in developed design and checking 
       design, it shall be discussed by both the parties to resolve it adherence of IS code 
       with relevant Codal Provision and rectify accordingly with mutual agreements for  
       correctness as per provision in respect of safety and durability of structure.  
 

6. Variation in Quantities 
         6.1 The contractor shall execute the work upto enhancement of quantity of work 
              of any of the item or nos. of items upto 25% more as included in the tender   
              schedule on same accepted rates.  
 
        6.2 The Contractor shall agree if any of the item or nos. of items quantities  
                reduced by the Director, NBWAP, Siliguri without any claim. 
 
        6.3   In case of any new item or items not included in tender Schedule and is to be  
                executed for construction upto the value of 25% more of tender estimated  
                amount plus the value of items not operated which are included in tender  
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              schedule as decided by the Director WBZA, the contractor shall submit his  
              rates along with analysis for reasonability of rates so submitted. If tender 
              Committee finds the rates are on higher side, the contractor shall attend the 
              negotiation with modified rates to finalize the item for execution and  
              Continuation of work without loss of time. The analysis submitted by the  
              Contractor shall be supported by the market rates if any of the item otherwise  
              not appearing in PWD SOR/2015 and its components parts involved like  
              Cement etc for which rates are already available in PWD SOR. The item which  
              is available in PWD SOR but not in the tender Schedule, the analysis of rates 
              shall be worked out as per Rates available in the PWD SOR against such items. 
              In case the tender committee find it necessary to call for negotiation of 
              accepted rate in contract for repercussion of deletion/variation of any major  
               items, rate appearing on higher side, contractor should agree to negotiate 
              freely with analysis of rates.  
 

7. Assurance of Material’s Quality-  
All materials test results should confirmed to IS code provisions. The test results not 
as per the provisions, the material lot and source shall be rejected for further 
procurement and the material so unloaded in store/site, shall be removed. 
 

7.1 CEMENT- The cement lot received in store/ at site for execution of work shall be 
procured from the approved manufactures (Ambuja, Birla, ACC etc) 
dealers/stock holders and the invoice/challan for dispatch and procurement 
payment bill etc shall be submitted with the authorized representative of the 
Director NBWAP,Siliguri. 
 

7.1.1 The Cement Sample of the lot as decided by the authorized representative shall 
be collected and tested for its strength and setting times along with chemical 
tests in Govt. approved Labs. All arrangements shall be made by the contractor 
of its own cost. 

 
7.2 Aggregates- 

 
7.2.1 Coarse aggregate shall be procured from the approved dealer of Pakur Variety 

and invoice/challan for dispatch and procurement payment bill etc shall be 
submitted with the authorized representative of the Director, Siliguri. 
 

7.2.2 The sample shall be collected from the lot unloaded at site for its testing in 
approved govt lab for Crushing Strength, Water Absorptions, Flakiness and 
Elongation test, Abbrasion and Impact/ Callifornia Tests. Or any other tests if 
necessary. 

 
7.2.3 The above sample may also be stored in transparent jar sealed for future quality 

comparison of the lot unloaded at site. 
 

7.2.4 Fine aggregate shall be procured from the approved mines/ river bed as 
specified in PWD SOR/West Bengal Mines Authority for use of construction 
work. 

 

7.2.5 The lot sample shall be collected and tested in the approved govt lab for Sieve 
Analysis, Fineness Modulus, Water Absorption, Chemical tests, Specific Gravity 
test etc. 
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7.2.6 The above sample may also be stored in transparent jar sealed for future quality 
comparison of the lot unloaded at site. 

 
7.2.7 The moisture content as per varied climatic condition at site shall be tested for 

controlling the W/C ratio in Concrete mix. 
 

 
7.2.8 The bulking of Fine Aggregate if so necessary shall be tested as per IS code. 

 
7.3 Reinforcement Steel:- 
7.3.1 The reinforcement steel shall be procured from the approved dealer/stock 

Holder of the manufactures as listed in the schedule i.e. SAIL/TATA/RINL and 
the invoice/challan for dispatch and procurement payment bill etc shall be 
submitted with the authorized representative of the Director, NBWAP,Siliguri. 

 
7.3.2 The lot procured and unloaded at site/store shall ensure that each bar carry the 

manufacturer’s trademarks. 
 

7.4 Water used for Construction and Curing:- 
7.4.1 The source of water shall be decided before start of work.  
 
7.4.2 The source so decided or developed Water sample shall be tested in Govt. 

approved lab.  
 

7.5 Admixture/Super-plasticizers:- 
7.5.1 ISO approved brand shall be procured from the authorized dealer of the 

manufacture. 
 
7.5.2 The item collected in store/at site, shall be supported by invoice no, Technical 

Data Sheet for its genuine purchase. 
7.6 Concrete :- 
7.6.1 The casting of Concrete cubes shall be tested on prescribed frequency as per IS 

code or as directed by authorized representative of Director, NBWAP, Siliguri. 
 
7.6.2 The sample of concrete for casting the test cube shall be collected from that 

mixture as directed by authorized representative of Director, NBWAP, Siliguri. 
 

7.6.3 All the cube samples shall be carried out for the prescribed period with respect 
to date of casting as per IS code in the Govt. approved Lab. 

 
7.6.4 The slump test shall be carried out at site of work as per IS code provision.  

 
7.6.5 In case the test results not as per the provision, batch mix shall be cancelled and 

concrete shall be removed as directed by the representative by the Director, 
NBWAP, Siliguri. 

 
7.6.6 The mix design cubes shall be casted as per IS provision for specimen and shall 

be tested in approved Lab before start of concrete work. 
 

7.7 Brick:- 
7.7.1 First class brick procured source shall be decided before construction. 
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7.7.2 The material unloaded at site shall be supported by challan/invoice. 
 

7.7.3 The required test shall be carried out as per IS code like Water Absorption, 
Crushing strength, ringing test as directed by the representative by the 
Director,NBWAP, Siliguri. 

8.0 Pile Test :-  
8.1.1 The periodic Pile Load test shall be arranged for selected site by the 

representative by the Director, Siliguri. 
 
 

8.1.2 If necessary the Ultrasonic test for pile shall be arranged by the contractor at his 
own cost. 

 
9.0       Any other test so required shall be arranged and conducted by the contractor as 

per IS code provision for want of characteristics strength and any other reason. 
 
10.  Refund of EMD:- 
10.1  The Earnest Money of all the Technical unsuccessful tenderers deposited in 

favor of the concerned Director will be refunded by the said DIRECTOR, on 
receipt of application from tenderers. 

 
10.2  The Earnest Money of all other tenderers shall be refunded after release of 

acceptance letter in favor of the qualified lowest bidder on receipt of application 
from tenderers, except the bidder who is awarded the contract work EMD shall 
be retained as Security Deposit.  

 

PART - A 
GENERAL CONDITIONS 

 
Registered Labour Co-operative Societies are required to furnish valid Bye Law, 
Current Audit Report, Minutes of last A.G.M (preferably), valid certificate from 
A.R.C.S. along with other relevant supporting papers. 

 
1.0 If any agency/agencies (in last four years) have not completed any work of 

NBWAP within stipulated time frame given or had delayed completion 
more than two months, shall not be considered for participation and their 
proposals will be liable for rejection. 
 

2.0 The bidder participated in more than one tender, and appearing as the lowest 
(L1) bidder in all tenders or in some of the tenders, the technical committee 
shall decide the number of tenders to be accepted for award of tenders works 
based on the bidder financial status capacity as submitted in the technical bids 
arriving closer to the equivalent of the total requirements of eligibility against 
each tender. The bidder shall accept the decision taken by the tender committee. 
The bidder shall not have any right to choose the tenders to be awarded. 

 
3.0 Design may change (even during execution) based upon decision of 

CZA/WBZA and Contractors will follow the resised drawings and construct 
work as per accepted rates and have to modify accordingly without extra 
payment. 
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4.0  Running payment for work may be made to the contractor as per availability of    
fund. The contractor may get a running payment if the gross amount of each 
running bill is 50% & more of the agreement amount. The number of any item 
may vary depending on actual requirement basis. 

 

5.0 Security Deposit: The successful contractors are required to deposit 10% 

(ten percent) as Security Deposit of the accepted tender value in form of 

Bank Draft issued from any Authorized Banks & Banks included in Finance 

Dept Memo no. 6426-F(Y) Kolkata 25/07/2012 in favor of the Director, 

North Bengal Wild Animals Park, Siliguri within 7 (seven) days of 

intimation of acceptance of tender and sign an agreement on completion of 

which the order will be issued to the contractor and the SD money is not 

adjustable. The said demand draft will be submitted physically only by L1 

bidder. No interest will be paid on Security Deposit (SD) by the authority.  

 

6.0 All materials required for the proposed work including Cement of ISO / BIS 
APPROVED Manufacturers only, Steel, (TATA/SAIL?RINL only) , & all coarse 
aggregates of Pakur variety only sand and boulder, other materials shall be 
as specified and approved brand inconformity with relevant code of practice 
(latest revision)  and PWD / SOR specifications, and shall be procured and 
supplied by the agency at their own cost only from “authorized dealers” as 
defined u/s 2(11) of the West Bengal Value Added Tax Act, 2003, including all 
taxes. Authenticated evidence for purchase of all materials are to be submitted 
along with receipted Challan and authenticated test certificate before start of 
work in stages. If required by the Engineer-in-Charge, further testing from any 
Government approved Testing Laboratory shall have to be conducted by the 
agency at their own cost. Constructional Labour Welfare CESS @ 1% (one 
percent) of cost of construction will be deducted from every Bill of the 
contractor. 

 
7.0 There shall be no provision of Arbitration. Hence Clause 25 of 2911(ii) stands 

omitted vide notification no 558/SPW dt. 13.12.2011 of Pr. Secretary, PW & PW 
(Roads) Deptt. In any dispute, which is even not solved after appealing to 
Member Secretary, WBZA dispute redressed committee vide GO no 8182-F(Y) 
Kolkata 26/9/2012 is to be followed. 

 
8.0  No Mobilization /Secured advance will be allowed. 

 
9.0 The contractor shall execute the work in such a manner so that steady 

proportionate progress of the work is maintained during execution of work. 
 

10.0 Refund of Security Deposit will only be released after successful maintaining 
of appropriate service level of the work at least for 12 (twelve) months from 
the date of completion of the work to the entire satisfaction of the Engineer-
in-Charge is mandatory.  

 

11.0 If any defect / damage are found during the period as mentioned above, the 
contractor shall make the same good at his own cost true to the specification at 
par with instant project work. On failure to do so, penal action against the 
contractor will be imposed by the Department as deemed fit.  
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12.0 Site of work and necessary drawings shall be provided to the contractor in  
phase wise. No claim in this regard will be entertained. 

 
13.0 The Bidder, at his own responsibility and risk is advised to visit and examine the 

site of works and its surroundings and obtain all information that may be  
necessary for preparing the Financial Bid and entering into a contract for the 
work as mentioned in the Notice Inviting Tender, before submitting offer with 
full satisfaction, the cost of visiting the site & expenditure, if any, shall be at his 
own expense. This office is not liable for any local problems/hindrance and 
bidders are requested to follow necessary steps as per Laws & procedure 
thereof.  

 
14.0  The intending Bidders shall clearly understand that whatever may be the 

outcome of the present invitation of Bids, no cost of Bidding shall be 
reimbursable by the Department.  

 
15 The intending tenderer are required to quote the rate online. 
 
16 Contractor shall have to comply with the provisions of (a) the contract labour 

(Regulation Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum 
wages Act. 1948 (d) Indian Forest Act, 1927 & amendments (e) Wildlife 
(Protection) Act 1972 & amendments of the notification thereof or any other 
laws relating thereto and the rules made and order issued there under from time 
to time. 

 
17 During scrutiny, if it comes to the notice of the tender inviting authority that the 

credential or any other paper found incorrect / manufactured / fabricated / 
fake, such Tenderer bids shall be rejected without any prejudice bids, bidder 
would not be allowed to participate in the tender. 

 
18 The Director, NBWAP, Government of West Bengal reserves the right to cancel 

the N.I.T. due to unavoidable circumstances and no claim in this respect will be 
entertained. 

 
19 The contractor’s any of the documents on verification if found incorrect / 

manufactured / fabricated / fake or false in that case awarded contract work 
liable to be terminated with imposition of penalties or penalized as deemed fit. 
The balance work shall be awarded on risk and cost basis tender.  

 
20  Director NBWAP decision shall be final and binding to follow in case of any 

discrepancy arises between two similar clauses contained in contract 
agreement. 

 
21 The construction of the project work as mentioned in the schedule will have to 

be undertaken immediately on receipt of work order and the work must be 
completed as mentioned in the work order in conformity with “BAR CHART”. 

 
22 Extension of time will not be allowed under any circumstances. (Except flood, 

earthquake)Penalty of 1% for delay of 0-15 days, 5% for 16-30 days, 10% above 31 
days for time overrun beyond time of completion. Thereafter if work progress 
not improved, the work shall be terminated with forfeiture of Security 
Deposit and Balance bill payments if so due and balance work shall be 
completed at risk and cost basis contract. 
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23 Materials will have to be procured by the contractors by themselves following the 
standard & specifications of PWD/PHE Schedules of the district, subject to the 
approval of the undersigned or his authorized Officers. Timber/logs must have 
valid receipt from registered dealer along with Transit Pass reference no. In case 
of supply of any material by the department, the cost of such material will be 
recovered from the bill of the Contractor. 

 
24 The tenderers are required to inspect the sites, site plans and specifications of 
the works before submission of the tender and future ignorance of any such item 
will not be entertained.  

 
25 Royalty for any material, if obtained from Forest area, will have to be paid by 
the contractor. Even if the material is procured from other Govt. Deptt's resources, 
the receipt for payment of such material must be shown and photocopies to be 
attached with the bill. Extra payment for such payment of Royalty etc. will not be 
entertained. 

 
26 All tools & plants required for execution of the works should be owned / hired 
in the name of Company or contractor at own cost.  

 
27 Brick works, cement concrete works & plastering works and similar works 
which require curing should be done for the period as prescribed in the P.W.D. 
Schedule of Rates. 
 
28 The Director NBWAP reserves the right to terminate the agreement at any 
point of time of execution of the work within the schedule of time of completion of 
the tendered work, If performance quality and / or progress of various items of 
work are not satisfactory, or delayed or violate any term & condition of  agreement. 

 
29 The contractor is liable to pay the skilled, unskilled and other labour wages as 
per existing rules. Local skilled Forest Protection committee members may be 
involved but is not mandatory.  

 

30 Deduction of TDS & Labour wel-fare cess, if applicable shall be made as per 
rule in vogue. The total tender value will be exclusive of GST. 
 
31 The successful tenderer will not assign the work or part of the work to any 
other contractor as sub contract work. 

 
32 The contractor may, however authorize any person working under his firm on 
roll as employee to supervise the day to day work, submit the requisition of 
materials, attend the measurement when taken by the authorized officer and record 
his signature on the work measurement note books. The authority there to duly 
approved by the Director, NBWAP or its authorized representative.  

 
33 In case of any dispute the decision of the Director, NBWAP will be final and 
binding for completion of work. However if contractor is not satisfied, he is liberty 
and free to represent to the higher Authority without suffering the progress.  

 
34 The tender notice along-with all terms & conditions, tender Schedule as 
hausted on website for tender notice work will form the part of the agreement to be 
executed. 
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35 The Tender inviting authority reserves the right if practicable to split the work 
amongst the lowest bidders appearing with same rate or to award the work any one 
of two whose Credentials are superior over other. It is therefore requested to submit 
the list of works completed and list of works in progress along with work wise 
details for last three years period including last three financial years turnover along 
with Audited sheets.   
 
36 The successful tender will have to make an agreement on terms and conditions 
of the contract on a Rs. 100/- non judicial stamp paper, the cost of which will be 
borne by the contracting agency/firm/company. The formal tender paper cost of            
Rs. 4000/- (Non- refundable) for each project is to be paid by successfully bidder (At 
a time of agreement) in Demand Draft in favor of the Director, NBWAP. 

  
37 Location of the works will be finalized by the by The Director, NBWAP after 
joint inspection. 

 

38  Any part while signing agreement realized as typographical mistake in case of 
Unit, Rate, Quantity, Amount, any type of nomenclature in items of works / item 
itself including description etc. shall not be altered and whatsoever as stated in 
documents shall be included in the agreement. The operation of such item is 
reasonable and practicable shall be decided by the Director NBWAP whether to 
execute for construction or to drop and call for as additional new item rates as per 
contained in terms and conditions of tender.  
 
39 Work order will be issued subject to approval of fund from higher 
Authority. 
 

PART – B 
GENERAL INSTRUCTIONS TO TENDERERS 

 
1.  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 
appropriate authority in the forms prescribed there for duly indicating annual 
turnover. These certificates shall be valid for one year from the date of issue or for 
the period prescribed therein for all tenders submitted during the period. Copy of 
last assessment order duly certified as true copy by the chartered accountant shall 
also be submitted.  

2.0 Information on type of holding details of the Tenderer’s organization shall be 
submitted as follows: 

2.1 IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and 
address of the proprietor and nature of business.   

2.2 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with 
addresses and their experience.  A copy of the partnership deed/ instrument of 
Partnership duly certified by a Notary Public shall be enclosed. 

2.2.1 The value of work shall be taken in the same proportion of share of partnership 
deed. 

2.2.2 if the partnership deed do not speak of percentage share of each partner, it 
shall not be considered as Credential for qualifying Eligibility criteria.  
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  2.3 IN CASE OF COMPANIES:  Date and place of registration including date of 
commencement certificate in case of public companies and the nature of business 
carried out by the Company.  Certified copies of memorandum and Articles of 
Association are also to be furnished. Also indicate names, addresses and experience 
of the Directors.   

3. RETURN OF SECURITY DEPOSIT : If the contractor fully performs and completes 
the work in all respects to the entire satisfaction of NBWAP and presents an absolute 
"No Demand Certificate" in  the prescribed  form and returns  properties belonging 
to WBZA taken, borrowed or  hired by him for carrying out the said works and shall 
be released only after the Guarantee Period of 12 months is completed satisfactorily.    

4. No interest shall be payable by NBWAP on Earnest Money Deposit, Security 
Deposit or on any moneys due to the contractor.  

 
5.0 COMMENCEMENT AND COMPLETION OF WORK  
 
5.1 The contractor shall commence the work within the time   indicated in the Letter 
of Intent / acceptance and shall proceed with the same with due expedition without 
delay. The responsibility of successful tenderer under this Contract commences from 
the date of issue of the Letter of Intent.   

5.2 If the successful tenderer fails to commence the work within the stipulated time, 
WBZA, at its sole discretion, will have the right to terminate the contract. The 
Earnest Money and/ or Security Deposit will stand forfeited without any further 
reference to him without prejudice to any and all of NBWAP other rights and 
remedies in this regard.  

5.3  All the works shall be carried out under the direction and to the satisfaction of 
the Director WBZA.  

  
    6.0  MEASUREMENT OF WORK AND MODE OF PAYMENT  
 
               6.1  all payment shall be made in the name of contractor by Account’s Payee Cheque. 
 

6.2 For progress/ running bill payments, the contractor shall present detailed 
measurement book and sheets in triplicate duly indicating all relevant details based 
on technical documents and connected drawings for the work done during the month. 
These measurement sheets shall be prepared jointly with Engineer and signed by both 
the parties.   

6.3 These measurement sheets will be checked by the Engineer and quantities and 
percentages eligible for payment   under different groups shall be decided by him. The 
abstract of quantities and percentages so arrived at based on the terms of payment 
shall be entered in the Measurement Book and signed by both the parties.   

6.4 Based on the above quantities, contractor shall prepare the bills in the prescribed 
proforma and work out the financial value.  These will be entered in the Measurement 
Book and signed by both the parties.  Payment shall be made after affecting the 
necessary recoveries due from the contractor.      

6.5  Measurement shall be taken jointly by persons duly so authorised by the Director 
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WBZA and the Contractor and shall follow the relevant provisions of IS code and PWD 
/ SOR 2015 for recording and taking measurements. 

6.6  The Contractor shall bear the expenditure involved, if any, in making the 
measurements and testing of materials to be used/ used in the work. The Contractor 
shall, without extra cost   to NBWAP, provide all the assistance with appliances and 
other things necessary for measurement.   

6.7  If, at any time due to any reason whatsoever, it becomes necessary to re-measure 
the work done, in full or in part, the expenses towards such re-measurement shall be 
borne by the Contractor.     

6.8 Final measurement bill shall be prepared in the proforma prescribed for the 
purpose, based on the certificate issued by the Engineer that the entire work as 
stipulated in the tender specifications has been completed in all respects to the entire 
satisfaction of WBZA. The Contractor shall give ‘No Claim’ and `No Demand' 
certificates. All the tools and tackles loaned to him should be returned in condition 
satisfactory to NBWAP. The abstract of final quantities and financial values shall also 
be entered in the Measurement Book and signed by both the parties.   

7.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS,  
EMPLOYMENT OF WORKERS, ETC.   

 
The following are the responsibilities of the Contractor in respect of observance of 
local laws, employment of personnel, payment of taxes etc.:   

7.1 As far as possible, unskilled workers shall be engaged from the local areas in which 
the work is being executed.    

7.2 The contractor at all times during the continuance of this contract, shall in all his 
dealings with the local labour for the time being employed on or in connection with 
the work, has due regard to all local festivals, religious and other customs.   

7.3 The Contractor shall comply with all State and Central Laws, Statutory Rules, 
Regulations, etc., such as The payment of wages Act, The Minimum Wages Act, The 
workmen's Compensation Act, The   Employer's Liability Act, The industrial Disputes 
Act, The Employees' Provident Fund Act, Employees' State Insurance Scheme, the 
Contract Labour (Regulations and Abolition Act, 1970) and other Acts, Rules and  
Regulations for labour as may be enacted by the Government during the tenure of the 
Contract and having force or jurisdiction at site. The contractor shall give to the local 
Governing Body, Police and other concerned Authorities all such notice as may be 
required under law.  

7.4 The Contractor, in the event of his engaging 20 or more workmen, will obtain 
independent license under the Contract Labour  (Regulations and Abolition Act, 1970) 
from the concerned authorities based on the certificate  (Form-V) issued by the 
principal employer.   

7.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, 
royalty, commissions or   other charges which may be leviable on account of any of his 
operations connected with this contract. In case NBWAP make any such payment, it 
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shall be recovered from the contractor bill. 

7.6 The contractor shall be responsible for the provision of health and sanitary 
arrangements more particularly described in the Contract Labour (Regulations and 
Abolition Act, 1970) and safety precautions as may be required for safe and 
satisfactory execution of the contract.   

7.7 The contractor shall be responsible for proper accommodation including adequate 
medical facilities for the personnel employed by him.    

7.8 The contractor shall be responsible for the proper behaviour and observance of all 
regulations by the staff employed by him.     

7.9 The contractor shall ensure that no damage is caused to any person / property of 
other parties working at site.  If any such damage is caused, it shall be the 
responsibility of the contractor to make good the losses and compensate them.   

7.10 Any delay in completion of works or non-achievement of periodical targets, due 
to reasons attributable to the contractor, will have to be compensated by the 
contractor either by increased manpower and resources at no extra cost to NBWAP.  

  
7.11 The contractor will be directly responsible for payment of wages to his workmen. 
A pay-roll sheet giving details of all payments made to the workmen duly signed by 
the contractor's representative should be furnished to the Director,NBWAP, if called 
for.    

7.12 In case of any class of work for which there is no specification laid down in the 
contract, such work shall be carried out in accordance with the instructions and 
requirements of the Engineer.    

7.13 No idle labour charges will be admissible in the event of any stoppage of work 
resulting in the contractor's workmen being   rendered idle due to any reason at any 
time.   

7.14 The contractor shall keep the area of work clean and shall remove the debris etc 
while executing day-to-day work. Upon completion of work, the contractor shall 
remove from the vicinity of work, all scrap, packing materials, rubbish, unused and 
other materials and deposit them in places specified by the Engineer.  The contractor 
will also demolish all the hutments, sheds, offices, etc. constructed and used by him 
and shall clean the debris.  In the event of his failure to do so, the same will be 
arranged to be done by the Engineer and the expenses recovered from the contractor.   

7.15 The contractor shall execute the work in the most substantial and workman like 
manner in the stipulated time. Accuracy of work and timely execution shall be the 
essence of this contract. The contractor shall be responsible to ensure that the quality, 
assembly and workmanship as per specifications and mode of operations conform to 
the required dimensions and clearance given in the drawings and/ or as per the 
instructions of the Engineer.     

7.16  No land belonging to WBZA shall be occupied by the Contractor without written 
permission of the Director, NBWAP.  
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8.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 
EQUIPMENT, MATERIAL AND ENVIRONMENT. 

 
8.1  one safety officer shall be deployed by the contractor to observe all safety rules 
and obeyed taken care of concerning working group of contractor. He will also council 
from time to time all fields staff. The contractor shall be responsible for the safety of 
the equipments /materials and work to be performed by him and shall maintain all 
lights, fencing, guards, signs and other protection necessary for the purpose. The 
contractor shall arrange for such safety devices as necessary and shall carried out the 
requisite site test of handling equipments, lifting tools, tackles, etc as per usual 
standards and practices.  

 
8.2 The contractor shall provide the listed items to it's work force and ensure the use 
of the following personal protective equipment as found necessary and as directed by 
the authorised WBZA officials.   

(a) Safety Helmets conforming to IS-2925  
(b) Safety Belts conforming to IS-3521  
(c) Safety shoes conforming to IS-1989  
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, IS-5983  
(e) Hand & body protection devices conforming to  IS-2573, IS-6994, IS-8807 & IS-

8519.  
(f) Rubber gloves for electrical purposes confirming to IS-4770  
(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994  
(h) Industrial and safety rubber knee boots confirming to IS- 5557  

 
8.3 All tools, tackles, lifting appliances, material handling equipment, scaffolds, 
cradles, safety nets, ladders, equipment etc. used by the contractor shall be of 
approved brands.      

8.4 All electrical equipment, connections   and wiring for construction power, its 
distribution and use shall conform to the requirements of Indian Electricity Act and 
Rules.  Only electricians licensed by the appropriate statutory authority shall be 
employed by the contractor to carry out all types of electrical works. All electrical 
appliances including portable electric tools used by contractor shall have safe plugging 
system to source of power and be appropriately earthed.   

8.5 The contractor shall not use any hand lamp energised by electric power with 
supply voltage of more than 24 volts. For work in confined spaces, lighting shall be 
arranged with power source of not more than 24 volts.    

8.6 Where it becomes necessary to provide and / or store petroleum products, 
explosives, chemicals and liquid or gaseous fuel or any other substance that may cause 
fire or explosion, the contractor shall be responsible for carrying out such provision 
and/or storage in accordance with the rules and regulations laid down in the relevant 
Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of 
Calcium Manual of the Chief Controller of Explosives, Government of India etc.  Prior 
approval of the authorised NBWAP official at the site shall also be taken by the 
contractor in all such matters.  

8.7 No work at site shall be allowed to carry out after sunset unless it becomes 
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necessary to complete the job and sufficient light arrangements and protection means 
adopted. Otherwise such situation to arise be avoided. The contractor shall have 
arrangement at his cost (wherever not specified) appropriate illumination at all work 
spots for safe working, when natural daylight may not be adequate for clear visibility.   

8..8 In case of a fatal or disabling injury / accident to any person at construction sites 
due to lapses by the contractor, the victim and / or his / her dependents shall be 
compensated by the contractor as per statutory requirements.  

8.9 In case of any delay of progress due to lapse of the contractor or on Administrative 
ground, contractor shall apply the extension of period of contract for completion of 
work as per extended priord. 

8.10  Necessary precautions and arrangements including sprinkling of water during 
work as acceptable to NBWAP for safety and reducing environmental pollution have 
to be made by the contractor. No claim on this account shall be entertained on this 
account and the contractor’s rates shall be deemed to have taken this into account.  

9.0 INSURANCE 

9.1 NBWAP shall not arrange for insuring the materials / property of NBWAP covering 
the risks during transit, storage, erection and commissioning. The Contractor has to 
arrange on his own insurance pertaining to their scope of work for all workers and to 
arrange for accident risk policy/ workmen compensation policy, materials like 
Cement, Reinforcement steel and other bought out items and other valuable building 
materials during its transport, storage, till it goes to the permanent work, their all T & 
Ps and, IMTEs and fixed assets which they may acquire and deploy at site. Proper 
insurance cover against any eventuality such as earthquakes, floods and other 
calamities has to  be taken by the contractor for constructed and completed structures 
at site till these are handed over to NBWAP.  

9.2 It shall be the sole responsibility of the contractor to insure his workmen against 
risks of accidents and injury while at work as required by the relevant Rules and to 
pay compensation, if any, to them as per Workmen's Compensation Act. The 
contractor shall also insure his staff against accidents. The work will be carried out in 
a protected area   and all the Rules and Regulations of NBWAP in the Project Area 
which are in force from time to time will be followed by the contractor.   

9.3 If due to negligence and/or non-observance of safety and other precautions, any 
accident / injury occurs to any other persons/ public, the   contractor   shall pay 
necessary compensation and other expenses if so required, contractor shall initiate 
case for legal action against defaulter workman and such employee shall not be 
allowed to continue to work at site.   

9.4 The contractor will take necessary precautions and due care to protect the 
material, while in his custody from any damage/ loss till the same is taken over by 
WBZA.  In case of any theft of material under contractor's custody, matter shall be 
reported to police by the contractor immediately and copy of FIR and subsequently 
police investigation report may be initiated for claim with insurance agency .  

10.  For any purpose whatsoever, the employees of the contractor shall not be deemed 
to be in the    employment of NBWAP.  
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11 GUARANTEE : In the event of the contractor failing to repair the defective works 
within the time specified by the Engineer, NBWAP may proceed to undertake the 
repairs of such defective works at the contractor’s risk and cost, without prejudice and 
recover the same from SD amount. 

12 TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING WORKS  

12.1 CONTRACTOR’S SITE OFFICE / SUPERVISION  The Contractor shall establish 
an office at Site and keep posted an authorised, responsible officer with valid Power of 
Attorney for the purpose of the contract if the contractor himself not available during 
the progress. Any order or instructions of the Engineer or his duly authorised 
representative, communicated to the contractor's representative at site office will be 
deemed to have been communicated to the contractor at his legal address for 
immediate compliance .   

12.2 SUPERVISIORY STAFF AND WORKMEN 

12.2.1  The contractor shall deploy all the experienced skilled, semiskilled and 
unskilled workmen required for all the works under this specification.  

12.2.2  The supervisory staff including qualified Engineers deployed by the contractor 
shall ensure proper out-turn of work and discipline on the part of the labour put on 
the job by the contractor and in general see that the works are carried out in a safe 
and proper manner and in coordination with other labour and staff deployed directly 
by NBWAP or other contractors of NBWAP / other agency.  

12.2.3   During the course of construction, if the progress is found unsatisfactory, or 
in the opinion of WBZA, if it is found that the skilled workmen like welder, fitters, 
technicians etc. deployed are not sufficient, contractor shall arrange more work force 
to cope up progress. 

12.2.4The Contractor shall ensure deposit of provident funds and get necessary ESI of 
their deployed workmen, employees at site and produce documents to NBWAP in 
respect of these as desired by NBWAP from time to time as per the Govt. rules.  

12.3TOOLS AND PLANTS / IMTEs  
 

12.3.1 All T&Ps and IMTEs which are required for successful and timely execution of 
the work covered within the scope of this tender, shall be arranged and provided by 
the contractor at his own cost in working condition.  Indicative lists of T&Ps and 
IMTEs to be arranged by the contractor as bar chart prepared for each item of work. 

12.3.2  The day to day and routine maintenance of T&Ps should be carried out by 
contractor as per manufacturer's schedule at his cost. These shall be maintained in 
good working condition during the entire period of use. T&Ps in defective / damaged 
condition shall be rectified promptly to the full satisfaction of NBWAP engineer. 
Contractor shall maintain records for maintenance of major T&Ps which shall be made 
available for Inspection whenever required. Any delay in progress shall be on 
contractor’s account. 

12.3.3  Increasing / shortening of the crane boom to suit work requirements shall have 
to be arranged by the contractor at his cost. All necessary manpower, tools, support, 
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consumables, illumination etc. will have to be arranged by contractor at his cost.  

12.3.4 consolidation of ground and arrangements of sleepers/ sand bag filling etc for 
safe operation /movement of equipment including cranes/trailers etc shall be the 
responsibility of the contractor at his cost.  

12.3.5 Contractor shall ensure deployment of serviced and healthy T&Ps including 
cranes, lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card 
and maintenance records for major T&Ps will be maintained by the contractor and 
will be made available to NBWAP Engineer for inspection as and when required. 
Identification for such T&Ps will be done as per NBWAP Engineer's advice.   

12.3.6 Retesting / re-calibration /standard Tape shall also be arranged at regular 
intervals during the period of use as advised by NBWAP Engineer with in the contract 
price. The contractor will also have alternate arrangements for such IMTE so that 
work does not suffer when the particular instrument is sent for calibration.  

13.0 MATERIALS  
 

13.1 WBZA will not supply any material. All the material arranged by the contractor 
shall confirm these specifications and supported by the documentary proof for 
purchase of material from the authorised dealer and source. 

13.2  All materials to be provided by the contractor shall be of best kind in conformity 
with the specifications laid down in the contractor or as per relevant Indian 
Standard/PWD SOR. 

 

13.3 It shall be the responsibility of the contractor to obtain prior approval of NBWAP, 
regarding suppliers, type of electrodes etc. before procurement of welding electrodes 
/ TIG wires. On receipt of electrodes at site these shall be subjected to inspection and 
approval by NBWAP. The contractor shall inform NBWAP details regarding type of 
electrodes, batch No., date of expiry etc. and produce test certificate for each lot / 
batch with correlation of batch / lot number with respective test certificate. Without 
valid test certificate, the use of welding electrodes is prohibited. 

14.0 Stacking and Storage of Materials 
14.1 Fine Aggregate- it should be stacked on a dry brick pavement floor and should be 
made fit as per the   required Zone by mixing the missing sizes. The detail of stacking, 
cleaning etc should be done as per PWD SOR and Zone should be followed as per IS 
Code. 

 
14.2 Coarse Aggregate- it should also be stacked over the Brick pavement. 
14.3 Reinforcement Steel- it should be placed as per the direction of the Authorized 
person of the Director. 
 
14.4 The cement should be placed in dry room over wooden floor as per the direction/ 
PWD SOR. The cement brand, Date of Manufacturing etc all the details must be clearly 
visible over the waterproof bags of Cement.  
 
NOTE- 

It is to ensure while collecting the above materials for mixing that the natural 
surface soil is not mixed up with the above materials. If so happened, then it must 
be kept aside and should be washed before prior use. 
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15.0 Grid Layout Layout plan-  
It should be got approved at site before commencement of work before 
excavation of foundation and got approved by Director’s Authorized Person.  
 

16.0 SITE DRAINAGE  

16.1 All water including sub-soil water which may accumulate on the Site during the 
progress of the works or in trenches and excavations, including monsoon period shall 
be removed by the contractor from the Site to the satisfaction of the Engineer. It will 
also be responsibility of the contractor to de-water all the foundation pits, trenches 
with suitable de-watering methods like, pumping out, well point system etc. 
considering the depth of water table at plant site. All such expenditure on de-
watering shall be deemed to be included in quoted rates.  

Note- the casting of concrete work at shallow water ground level, the dewatering 
should be on continuous process at such location extra use of cement in concrete  
10%-12% shall be insure as per IS code without any extra cost, same should be 
included in quoted rate. 

17.0 SAFETY CODE   

17.1  it is to note that Explosives shall not be used at  work site  by contractor except 
rare permitted by the Director’s NBWAP. Where explosives are used, the same shall be 
stored in a special magazine to be provided by and at the cost of the contractor who 
shall be liable for all damages, losses and injury to any person or property and shall be 
responsible for complying with all statutory obligations in this respect. Further, the 
contractor is required to provide proper Safety Net System wherever the hazard of fall 
from height is present as per instructions of NBWAP Engineer at site. The safety net 
shall be duly tested and shall be of ISI mark and the nets shall be located as per site 
requirement to arrest and avoid any consequences of a possible fall of persons 
working at different heights.  

17.2 The contractor will be responsible for Health, Safety & Environment management 
at site for the construction activities to be carried out by them in accordance with 
safety rules and regulations.  

17.3 Contractor shall ensure pre employment medical check for all staff & workers. 
And arrange adequate minimum First Aid facilities with trained staff. If necessary, 
contractor shall call ambulance to meet with required emergency treatment. 

18.0  NUISANCE : The Contractor shall not at any time do, cause or permit  any 
NUISANCE on Site or do anything which shall cause unnecessary disturbance or 
inconvenience to owners, tenants or occupiers of other properties near the Site and 
to the  public generally.  

 

19.0 MATERIAL OBTAINED FROM EXCAVATION  

Materials of any kind obtained from EXCAVATION on the Site shall remain the 
property of NBWAP and shall be disposed of as the Engineer may direct, at no extra 
cost.  
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20.0 TREASURE, TROVE, FOSSILS etc.  

All fossils, coins, articles of value or antiquity and  structures and other remains or 
things of geological or archaeological interest discovered on the site shall be the 
absolute property of NBWAP and the Contractor shall take reasonable precautions to 
prevent his workmen or any other person from removing or damaging any such article 
or thing, shall immediately upon discovery thereof and before removal acquaint the 
Engineer with such discovery and carryout the Engineer's directions as to the disposal 
of the same.  

21.0 PROTECTION OF WORKS  

21.1 Trees designated by the Engineer shall be protected from damage during the 
course of the Works and earth level. Where necessary, such trees shall be protected 
properly.  

21.2 The contractor shall provide and maintain at his own expense all lights, guards, 
fencing and watching when and where necessary or required by the Engineer for the 
protection of the Works or for the safety and convenience of those employed on the 
Works or the public.  

21.3 The contractor shall have total responsibility for protecting his works till it is 
finally taken over by the Engineer. No claim will be entertained by the Engineer for 
any damage or loss to the contractor's works and the contractor shall be responsible 
for the complete restoration of the damaged works to its original condition to comply 
with the specifications and drawings. Should any such damage to the contractor's 
works occur because of other party not under his supervision or control, the 
contractor shall make his claim directly with the party concerned. The contractor 
shall not cause any delay in the repair of such damaged works because of any delay in 
the resolution of such disputes. The contractor shall proceed to repair the work 
immediately and no cause thereof will be assigned pending resolution of such 
disputes.  

21.4 Contractor shall be fully responsible for the security of his workmen/ employees/ 
associates/all kinds of materials deployed by the contractor / tools and plants. 
Contractor shall also be responsible for the security of all the executed works, under 
execution works and completed works till the period it is fully taken over by NBWAP.  

 
22.0 RECORD FOR MATERIALS CONSUMED  
The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS 
consumed in the works for each activity. The statement showing the theoretical vis-à-
vis actual consumption of specified materials, such as structural /reinforcement steel, 
cement, bitumen, lead, paint etc., shall be enclosed along with the Running Bills 
submitted by the contractor. Contractor has to also furnish the test results of the 
materials used in the work as per IS specifications.  

23.0 PROTECTION OF EMBEDMENTS BOLTS ETC.  

The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 
bolts, inserts, embedment’s etc.  from weather etc/ by greasing, rapping them with 
gunny bags or canvas or by any other means as directed by Engineer.  Cost of such 
protections shall be deemed to be included in the rates quoted for the item.  
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24.0 QUALITY ASSURANCE  

The contractor has to establish / arrange at site the field testing facilities for testing of 
civil construction materials and concrete cubes for ensuring the proper quality, grade 
and strength of the materials used in the construction in line with approved field 
quality check list of WBZA. Contractor has to submit detailed report for testing of all 
material used etc. All testing shall be done as per IS code specifications/ NBWAP 
quality plan. If further test is required by the engineer to be carried from outside 
laboratory, the cost of the same shall be borne by the contractor.   

25.0   METHOD OF MEASUREMENT-  

Method of measurements shall be as per standard specification included in the tender. 
For other items, measurement shall be as per relevant IS CODE.  

26.0 ARRANGEMENTS  

26.1 WBZA shall try to assist and provide the Electric connection and water supply to 
the extent of availability with Zoo Authority on charges as admissible by the 
Concerning Authority. The contractor shall have their own arrangement for portable 
water required in access of the capacity to share water. Similarly, electric power 
supply as per line capacity available with the zoo authority shall share for the 
requirement but contractor should have its individual arrangements with DG set for 
construction purpose in access requirement and during load shedding.  

26.2 For obtaining the connection the contractor shall install/ lay necessary pipelines 
and electric wiring covered in plastic conduits at his own cost.  

27.0 PROGRESS REPORT- 

Daily work progress report shall be maintained and the next day work should be 
carried out like curing, excavation, etc and discussed with the authorized person of 
Director. 
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PART – C 
GENERAL TERMS AND CONDITIONS 

1.0 DEFINITION OF TERMS  

Throughout the Tender Documents including the Enquiry Letter, the following 
words shall have the meanings assigned to them herein, unless the subject matter or 
the context requires otherwise.  

1.1 The ‘Purchaser’ or ‘NBWAP’ shall mean North Bengal Wild Animals Park, West 
Bengal Zoo Authority incorporated under the Companies Act 1956, with its Registered 
Office at 5th Mile, Sevoke Road, Salugara, Siliguri, Dist-Jalpaiguri-734008, which 
expression shall include its successors and assigns; acting through its Fabrication 
Plant (FP), or its authorised officers or its Engineer or other employees authorised to 
deal with any matters with which these persons are concerned, on its behalf.   

  
1.2 The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against 
the Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.  

1.3 The `Contractor' shall mean the individual, firm or company whose Offer is 
accepted by NBWAP and enters into Contract with NBWAP and shall include their 
executors, administrators, successors and permitted assigns.  

1.4 The `Contract' shall mean and include the agreement, the work order, the 
accepted appendices of rates, Schedules of Quantities, if any, General Conditions of 
Contract, Special Conditions of Contract, Instructions to Tenderers, the drawings, the 
technical specifications, the special specifications, if any, the tender documents and 
the Letter of Intent/ Acceptance letter issued by NBWAP.  Any conditions or terms 
stipulated by the Tenderer in the tender documents or subsequent letters shall not 
form part of the Contract unless specifically accepted in writing by NBWAP in the 
Letter of Intent and incorporated in the Agreement. It may also be referred as 
`Contract Document'.  

1.5 The ‘Sub-contractor’ shall mean the person/firm/company/organisation to 
whom any part of the work has been sub-contracted by the Supplier, with the written 
consent of the Purchaser and shall include his heirs, executors, administrators, 
representatives and assigns.    

1.6 The 'Engineer', for the purpose of this Contract shall mean an engineer, person or 
company duly appointed as such from time to time or such other officials as may be 
duly authorised and appointed and notified in writing by purchaser to act as engineer. 
In cases where no such Engineer has been so appointed, the word 'Engineer' shall 
mean the Purchaser or his duly authorised representative. It may also be referred to 
as Engineer –in –Charge.  

 
1.7 The 'Equipment' shall mean and include plant and stores on which work is to be 
done by the Contractor under the Contract.   

1.8 The `Work' shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles required for complete and satisfactory construction, 
site transportation, handling, stacking, storing, erecting, testing and commissioning of 
the equipment; as defined in the Tender Documents, to the satisfaction of NBWAP.  It 
may also be referred as `CONTRACT WORK'.  
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1.9 The ‘Tender Document’ shall mean and include the instruction to Tenderers, 
general conditions, bidding conditions, specific conditions, specifications, schedules, 
drawings, form of tender, schedule of prices and quantities, contained in the Tender 
and any subsequent modifications thereof.. It may also be referred as ‘Tender 
Specification’  

1.10 The ‘Offer’ shall mean and include the technical and commercial documents 
including specifications, schedule of prices and quantities, drawings etc submitted by 
the Tenderer in response to the tender enquiry and any subsequent clarifications 
thereof. It may also be referred as ‘Bid’.  

1.11 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum 
or detailed Order/Contract communicating the acceptance of offer, to the successful 
Tenderer.   

1.12 The `Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer 
that the tender has been accepted in accordance with provisions contained in the 
letter. The responsibility of the contractor commences from the date of issue of this 
letter and all the terms and conditions of contract are applicable from this date.           

1.13 The ‘Site’ shall mean the site of the proposed work at place for which NIT 
published by the DIRECTOR WBZA .  

1.14 The `Completion Time' shall mean the period specified in the Letter of Intent or 
date mutually agreed upon for completing the work to the satisfaction of the 
Engineer, being of required standard and conforming to the specifications of the 
Contract including extension period.            

1.15 The `Tests' shall mean and include such test or tests to be carried out by the 
Contractor as are prescribed in the Contract or considered necessary by the Director 
WBZA in order to ascertain  the   quality, workmanship, performance and efficiency of 
the contracted work or part there off.  

        1.16 Unless otherwise specifically mentioned in the item off the schedule/ all GI pipe and  

            PVC pipes are to be normally of TATA make or ISI mark material approved by Engineer- 

            In-Charge. The pipe lines valves and cocks shall be tested at the contractor’s expenses for  

            Which no extra payment shall be allowed. All GI pipes and fittings shall have to be painted  

            Outside with two coats of paints of approved brand and shade. 

 

 
                                                                                                                                                            Director 

North Bengal Wild Animals Park  
 

Memo No.350/ E- Tender No. 10/NBWAP/19-20                            Dated, Siliguri, the: 20/09/2019  
 
 Copy forwarded for information & necessary action to:- 

1. The Member Secretary, WBZA, Kolkata. 
2. The Director, PNHZP, Darjeeling. 
3. The District Magistrate, Jalpaiguri. 
4. The Assistant Director, NBWAP 
5. The RRO/ZS/AE/SAE, NBWAP 
6. Office Copy 

                                                                                                                                                            Director 
North Bengal Wild Animals Park  
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AFFIDAVIT – “Y” 
 

(To be furnished in Non Judicial Stamp paper of appropriate value duly notarized) 
 

1) I, the under-signed do certify that all the statements made in the attached documents 
are true and correct. I have all machineries as per NIT & all will be at site during 
entire period of work. In case of any information submitted proved to be false or 
concealed, the application may be rejected and no objection/claim will be raised by 
the under-signed. 
 

2) The under-signed also hereby certifies that neither our firm 
M/S…………………………………………………………… nor any of constituent partner had been 
debarred to participate in tender by the any Government Department during the last 
3 (three) years prior to the date of this N.I.T. I/We have presently………….. nos of 
works in my hand & I would finish the work in time. 
 

3) The under-signed would authorize and request any Bank, person, Firm or 
Corporation to furnish pertinent information as deemed necessary and/or as 
requested by the Department to verify this statement. 
 

4) The under-signed understands that further qualifying information may be requested 
and agrees to furnish any such information at the request of the Department. 
 

5) Certified that I have applied certified that I have applied in the tender in the capacity 
of individual/ as a partner of a firm/authorized representative of company or society 
and I will not handover the job to any other person except my employee to supervise. 

 
 
Signed by an authorized officer of the firm. 
 
 
Title of the officer 
Name of the Firm with Seal 
 
Date: 

 
 
 


