
 

West Bengal Zoo Authority 

Office of The Director 
North Bengal Wild Animals Park,  

5th Mile, Sevoke Road, Salugara, Siliguri-734008 (W.B.) 
Email Id: - dirnbwap@gmail.com 

 
Memo No.  580 /E- Tender No. 06/NBWAP/2021-22                              Dated, Siliguri, the:  03/02/2022 
 

E-TENDER NOTICE 

NIeT   No - 06/NBWAP/2021-22 

 

Director, North Bengal Wild Animals Park, (Bengal Safari), Siliguri invites e- tender for the following 

work(s) from the Eligible Contractors as detailed in the table below:- 

 

LIST OF WORKS-  

Sl. 
No 

Project  
No. 

Name of the Work  Amount 
Put to 
Tender 

(Rs) 

Earnest Money 
@2% of 

estimated 
value 
(Rs) 

Price of 
Set of 

Tender 
Document. 

Period of 
Completion 

(Days) 

1 6/A 
 Renovation and extension of Tiger 

Night Shelter at NBWAP 
27,52,495/- 55,050/- 1,000/- 90 

2 6/B 
Repairing and Renovation of Safari 

and Service road (8000 m) 
16,00,000/- 32,000/- 1,000/- 45 

3 6/C 
 Construction of toy train station at 

souvenir shop at NBWAP 
14,56,261/- 29,125/- 1,000/- 60 

4 6/D 
Mechanized Squeeze cage and Gates 

at NBWAP 
13,95,940/- 27,919/- 1,000/- 45 

5 6/E 
Supply of various items at veterinary 

hospital at NBWAP 
14,96,656/- 29,933/- 1,000/- 30 

6 6/F 
Modification and Improvement of 

children play area at NBWAP 
10,39,864/- 20,797/- 1,000/- 45 

7 6/G 
Construction of Aviary Breading Units 

at NBWAP 
27,13,360/- 54,267/- 1,000/- 60 

8 6/H 

Construction for Extension of 
Rhinoceros Enclosure at NBWAP 
(Area 2 Ha approx and Length of fence 
872meters) 

82,90,027/- 1,65,801/- 1,000/- 60 

9 6/I 
Installation of R.B.T Concertina fencing 

on Herbivore Enclosure at NBWAP 
28,15,652/- 56,313/- 1,000/- 45 

10 6/J 

Installation of R.B.T Concertina fencing 

on Boundary Wall Enclosure at 

NBWAP 

67,38,883/- 1,34,778/- 1,000/- 45 

 
Detail of e-Tender Notice, Terms and Conditions, BOQ, etc will be available from website:- 
http://wbtenders.gov.in 
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DATE AND TIME SCHEDULE (SEQUENCE OF TENDER)  
 
Sl No. Event particulars Date and Time 

1 Date of uploading of NIeT Documents in departmental  website and @ 

http://wbtenders.gov.in(Publishing Date) 

07/02/2022 

2 Date and Time for downloading of Documents from website  

http://wbtenders.gov.in 

Start 07/02/2022 (10:00am) 

End 22/02/2022 

3 Date and time of Bid submission through the website 

@http://wbtenders.gov.in 

Start 07/02/2022 (10:30am) 

End 22/02/2022 (5:00pm) 

4 Date time and place of opening of Technical Bid through the 

website @http://wbtenders.gov.in 

 25/02/2022 (11:00am) 

5 Date of uploading of technically qualified bidders after Technical 

Bid evaluation through website @http://wbtenders.gov.in 

 To be notified after opening of 
Technical Bid. 

6 Date time and place of opening of Financial Bid through the 

website @http://wbtenders.gov.in 

 To be notified after opening of 
Technical Bid. 

7 Date of uploading of list of bidders along with their rates and also 
if necessary for further negotiation in offline mode for final rate 

 To be notified later  

 

Detail of e-Tender Notice, Terms and Conditions, Plan, BOQ, etc will be available from website:- 

http://wbtenders.gov.in 

 

1. Intending bidder may download the tender documents from the website https://wbtenders.gov.in 
directly with the help of Digital signature Certificate.  

 
2. Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed in the 

website https://wbtenders.gov.in 
 

3. Tender documents may be downloaded from website and submission of Technical Bid and Financial 
Bid should be done as per prescribed Time Schedule. 

 
4. The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL BID of 

the tenderer is found qualified by the ‘Tender Committee’ formed by the Director, North Bengal 
Wild Animals Park, Siliguri. 

 
5. All prospective tenderer shall be allowed to participate in one or more than one of the above 

mentioned works in this notice. But separate application with supporting documents and EMD 

should be submitted separately for each work. 

6. In case of any unscheduled holiday or bundh or natural calamity on the aforementioned dates, next 

working day will be treated as scheduled/prescribed date for the same purpose. 

7. Tender inviting authority reserves the right to defer the time and date of opening of the Technical or 

Financial or both bids. 
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8. ELIGIBILITY CRITERIA FOR PARTICIPATION IN THE TENDER. 
 

8.1 The prospective tenders as a primary bonafide, resourceful contractor/Firm/organization/  

 Agencies having entitlement for construction/supply works and having credential for similar 

nature  work of value not less than  40% of the amount put to the tender under the state Government 

or  its undertaking or the Central Government or its undertaking or any Statutory Body constituted 

 under the stature of Central/State Govt. during the last 3 (Three) years from the date of issue of 

 the Notice. 

OR 

Two completed work of similar nature of value not less than30% of the amount put to the 

tender under the state Government or its undertaking or the Central Government or its 

undertaking or any Statutory Body constituted under the stature of Central/State Govt. during 

the last 3 (Three) years from the date of issue of the Notice. 

 
8.2 The Tenderer should have annual turnover of more than 20% of the Estimated amount in 

each  year during last 3 (Three) financial years or total turnover of more than 60% of the 
Estimated amount during last 3(three) financial years which should be supported with 
Audited Sheet /Audited Income tax documents/ return to be submitted along with 
Technical Bid. 

 
8.3 Document: Income Tax Acknowledgement Receipt for the latest Assessment year, P.T. 

Deposit Challan for the current year, PAN Card, GST Registration Certificate, Bank Solvency 
certificate (60% of work value), Trade license (valid), Fully filled Application from are to be 
accompanied with the Technical Bid Documents.    [Non-statutory 
documents] 

 
8.4 Affidavit (Y): The prospective bidders or any of their constituent partner shall neither have 

abandoned any work nor any of their contract have been rescinded, debarred or blacklisted 
during the last 3 (three) years by any Government or PSU. Such abandonment or rescission 
will be considered as disqualification towards eligibility. A declaration in this respect 
through affidavit has to be furnished by the prospective bidders without which the 
Technical Bid shall be treated as non-responsive and be submitted along with technical bid. 
(statutory documents) 

 
     8.5 Registered Labour Co-operative Societies are required to furnish valid Bye Law, Current 

Audit Report, Minutes of last A.G.M (preferably), valid certificate from A.R.C.S. along with 
other relevant supporting papers and be submitted along with technical bid. 

 
9. Bid shall remain valid for a period of 90 days from the first date of closing. If the bidder withdraws 

the bid during the validity period of bid, the earnest money as deposited will be forfeited forthwith 
without assigning any reason thereof. 

 
10. EARNEST MONEY DEPOSIT AND TENDER DOCUMENT COST. 
 
Payment procedure :  
 
Payment by Net Banking (any listed bank) through IClCI Bank Payment Gateway : 

On selection of net banking as the payment mode, the bidder will be directed to IClCI Bank Payment 
Gateway webpage (along with a string containing a Unique ID) where he will select the Bank through 
which he wants to do the transaction. 
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Bidder will make the payment after entering his Unique ID and password of the bank to process the 
transaction. 

Bidder will receive a confirmation message regarding success/failure of the transaction. If the 
transaction is successful, the amount paid by the bidder will get credited in the respective Pooling 
account of the State Government /PSU/Autonomous Body/Local Body/PRIs, etc maintained with the 
Focal Point Branch of IClCI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees. 

If the transaction is failure, the bidder will again try for payment by going back to the first step.   

Payment through RTGS/NEFT: 

(i) On selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-filled 
challan having the details to process RTGS/NEFT transaction. 

(ii) The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment 
using his Bank account. 

Once payment is made, the bidder will come back to the e-Procurement portal after expiry of a 
reasonable time to enable the NEFT/RTGS process to complete, in order to verify the payment made and 
continue the bidding process. 

(iii) If verification is successful, the fund will get credited to the respective Pooling account of the State 
Government/PSU/ Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch 
of IClCI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees. 

(iv) Hereafter, the bidder will go to e-Procurement portal for submission of his bid.   But if the payment 
verification is unsuccessful, the amount will be returned to the   bidder’s account. 

 Refund/Settlement Process: 

I. After opening of the bids and technical evaluation of the same by the tender inviting authority 

through electronic processing in the e-Procurement portal of the State Government, the tender 

inviting authority will declare the status of the bids as successful or unsuccessful which will be 

made available, along with the details of the unsuccessful bidders, to IClCI Bank by the e-

Procurement portal through web services. 

 

II. On receipt of the information from the e-Procurement portal, the Bank will refund, through an 

automated process, the EMD of the bidders disqualified at the technical evaluation to the 

respective bidders' bank accounts from which they made the payment transaction. Such refund 

will take place within T+2 Bank Working Days where T will mean the date on which information 

on rejection of bid is uploaded to the e-Procurement portal by the tender inviting authority. 

 

III. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of 

the technically qualified bidders other than that of the L1 and L2 bidders will be refunded, 

through an automated process, to the respective bidders' bank accounts from which they made 

the payment transaction. Such refund will take place within T+2 Bank Working Days where T will 

mean the date on which information on rejection of financial bid is uploaded to the e-

Procurement portal by the tender inviting authority. However, the L2 bidder should not be 

rejected till the LOI process is successful. 
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IV. If the L1 bidder accepts the LOI and the same is processed electronically in the e-Procurement 

portal, EMD of the L2 bidder will be refunded through an automated process, to his bank 

account from which he made the payment transaction. Such refund will take place within T+2 

Bank Working Days where T will mean the date on which information on Award of   Contract 

(AOC) to the L1 bidder is uploaded to the e-Procurement portal by the tender inviting authority. 

 

V. As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically 

in the e-Procurement portal 

 

EMD of the L1 bidder for tenders of State Government offices will automatically get transferred from 

the pooling account to the State Government deposit head “8443-00-103-001-07" through GRIPS along 

with the bank particulars of the L1 bidder. 

EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRIs, etc will 

automatically get transferred from the pooling account to their respective linked bank accounts along 

with the bank particulars of the L1 bidder. In both the above cases, such transfer will take place within 

T+1 Bank Working Days where T will mean the date on which the Award of Contract (AOC) is issued. 

The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the E-

Procurement portal for updation. 

 Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, 

deposited by the bidders will be transferred electronically from the pooling account to the Government 

revenue receipt head “0070-60-800-013-27" through GRIPS for Government tenders and to the 

respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRIs, etc tenders. 

All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender Fees ( if 
any) were initiated. 

There is no exemption of any kind for any of the eligible contractors towards cost  of tender document 
fee or EMD. 

 
11. Both technical Bid and Financial  Bid should be submitted duly digitally signed by the Tenderer 

through the website http:/wbtenders.gov.in as per the ‘Date & Time Schedule ‘stated in this NIT 
(Details of which has been narrated in ‘Instruction to Bidders’) In case of partnership firm(s), the 
pledged instrument (s) must reflect the name(s) of the firm as well as the name(s) and address(es) 
of the partner/partners who is/are authorized to pledge the same as per valid partnership deed (s). 

 
12. Security Deposit - EMD submitted by successful bidder shall be converted as part of the security 

deposit. Remaining part of the Security Deposit of the accepted tender value will be adjusted from 

the bill of the contractor. No interest will be paid on Security Deposit (SD) by the authority.  
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INSTRUCTION TO BIDDERS 
 

1. General guidance for e-Tendering:- 
      Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the 

contractors to participate in e-Tendering. 
 
i) Registration of Contractor:- 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered 
with the Government e-Procurement System, through logging on to https://wbtenders.gov.in The 
contractor is to click on the link for e-Tendering site as given on the web portal. 

 
ii) Digital Signature certificate (DSC): 
     Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 

submission of tenders from the approved service provider of the National Informatics Centre (NIC) or 
other certified agencies of Government of India on payment of requisite amount. Details are 
available on the Web Site. DSC is given as a USB e-Token. 

 
iii) The contractor can search & download N.I.T. & Tender Document(s) electronically from computer 

once he logs on to the website by using the Digital Signature Certificate (DSC). This is the only mode 
of collection of Tender Documents. 

 
iv) Participation in more than one work: 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as 
a partner of a firm. 

 
v): Submission of Tenders:- 
     Tenders are to be submitted through online to the website in two folders at a time for each work, one 

in Technical Proposal & the other is Financial Proposal before the prescribed date &time using the 
Digital Signature Certificate (DSC). The documents are to be uploaded virus scanned copy duly 
Digitally Signed. The documents will get encrypted (transformed into non readable formats). 

 
2. Technical Proposal: 

The Technical proposal should contain scanned copies of the following in two covers (folders) 
 
(a) Statutory Cover Containing the following documents:- 

1. NIT 
2. Scan copy of EMD 
3.  AFFIDAVIT – “Y” 

 

(b) Non-statutory Cover containing the following documents: As listed in eligibility criteria given in 
NIet.  

 
N.B.:- Failure of submission of any of the above mentioned documents as stated will render the 

tenderer liable to be rejected for both statutory & non statutory cover. 
 

3. THE ABOVE STATED NON-STATUTORY/STATUTORY DOCUMENTS (TECHNICAL BID) WILL BE 
EVALUATED IN THE FOLLOWING MANNER  

 
Procedure to upload Technical documents in the web portal- 
 
Click the check boxes beside the necessary documents in the My Document list and then click the tab 
“Submit Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click  
the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical 
Documents. 
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Manner of evaluation of Technical Bid- 

i. Tender Evaluation Committee (TEC)-TEC will be constituted as per Order of the Director, 
NBWAP, WBZA, Department of Forests, Government of West Bengal . The Director will function 
as Chairman of Committee for selection of technically qualified contractors. 

 
ii. Opening of tender: Will be made as per sequence. 
 
iii. Opening of Technical Proposal: Technical proposals will be opened by the Director, West Bengal Zoo 

Authorities and his authorized Nodal officer electronically from the website using their Digital 
Signature Certificate (DSC). 

 
iv. Intending Tenderers may remain present if they so desire. 
 
v. Cover (folder) for Statutory Documents will be opened first and if found in order, cover (folder) for 

Non-Statutory Documents will be opened. If there is any deficiency in the Statutory Documents the 
tender will summarily be rejected. 

 
vi. Decrypted (transformed into readable formats) documents of the non-statutory cover will be   

downloaded & handed over to the “Tender Committee”. 
 
vii. Summary list of technically qualified Tenderers will be uploaded online. 
 
viii. Pursuant to scrutiny & decision of the “Tender Committee” the summary list of eligible Tenderers & 

the serial number of work for which their proposal considered will be uploaded in the web portals 
 
ix. During evaluation the committee may summon the Tenderers & seek clarification /information or 

additional documents or Original hard copy of any of the documents already submitted & if these are 
not produced within the stipulated time frame, their proposals will be liable for rejection. 

 
4.  Financial Bid:-  
 

The financial Bid should contain the following document in one cover (folder).Bill of Quantities 
(BOQ): The contractor is to quote the rate (percentage above/ below/AT PAR) online through 
computer in the space marked for quoting rate in the BOQ. (Only downloaded copies of the above 
documents are to be uploaded, virus scanned and digitally signed by the contractor). 
 

5. Dispute Redressal Committee:-  
 

“Except where otherwise provided in the contract all question and disputes relating to the meaning 
of the specifications, designs, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever, in any way arising out of relating to the contracts designs, drawings, 
specifications, estimate, instructions, orders or these conditions or otherwise concerning the works, 
or the executions or failure to execute the same, whether arising during the progress of the work, or 
after the completion or abandonment thereof shall be dealt with as mentioned hereinafter; 
 

If the contractor considers any work demanded of him to be outside the requirements of the contract, or 

disputes any drawings, record or decision given in writing by the Estate section on any matter in 

connection with or arising out of the contract or carrying out of the work, to be unacceptable, he 

shall promptly within 15 days request the Chairman of the Dispute Redressal Committee in writing 

for written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its written 

instructions or decision within a period of three months from the date of receipt of the contractor’s 

letter.                                                                              7 



 

 

 

 

        The Dispute Redressal Committee in each of the works shall be constituted with the following officials 

as members – 

1 Director, NBWAP Chairman 

2 Assistant Director, NBWAP Member 

3 Range Officer, NBWAP Member 

4 Office Assistant, NBWAP Member 

5 Sub-Assistant Engineer, NBWAP Member 

 

           This provision will be applicable irrespective of the value of the works to which the dispute may relate. 

 
SPECIAL TERMS AND CONDITIONS 

 
1.  Deployment of Qualified Engineer at Work Site:- 

 
a. The Contractor shall deploy Qualified Engineer to execute for Construction of Work 

costing Rs 50 Lakhs or above. 
b. The work shall not be executed in absence of qualified Engineer. 

 
2. No price escalation / price variation shall be allowed till completion of work including extended period 

of completion. 
 

3. Refund of Security Deposit will only be made after successful maintaining of appropriate service level 
of the work for at least 24 (twenty four) months from the date of completion of the work. 

 
4. The prospective bidders or any of their constituent partner shall neither have abandoned any work nor 

any of their contract have been rescinded, debarred or blacklisted during the last 3 (three) years by 
any Government or PSU. Such abandonment or rescission will be considered as disqualification 

towards eligibility. (A declaration in this respect through affidavit has to be furnished by the 
prospective bidders without which the Technical Bid shall be treated as non-responsive.) 

 
5.  Checking of Design and its Drawings:- 

 
5.1 The contractor shall check all design and drawings developed by the Authorized Firm of 

NBWAP /WBZA. 
 
 
5.2 The contractor shall discuss the deficiencies/discrepancies found in design and Drawings 

with the above authorized firm. 
 
 
5.3 The contractor shall ensure that designed parameters are within limits and specification of 

relevant IS codes and NBO whichever is applicable.  
 
5.4 In case of any differences of IS code or PWD/NBO provisions notice, the Parameter of the 

provision providing higher safety and Durability of Structural Design shall be followed. 
8 



 

 
 

5.5 In case of any difference of opinion found in developed design and checking design, it shall 
be discussed by both the parties to resolve it adherence of IS code with relevant Codal 
Provision and rectify accordingly with mutual agreements for correctness as per provision in 
respect of safety and durability of structure.  

 
6.  Variation in Quantities:- 

      6.1 The contractor shall execute the work up to enhancement of quantity of work of any of the   
             item or nos. of items up to 25% more as included in the tender schedule on same accepted  
             rates.  

 
             6.2 The Contractor shall agree if any of the item or nos. of items quantities reduced by the  
                    Director, NBWAP, Siliguri without any claim. 

 
              6.3   In case of any new item or items not included in tender Schedule and is to be executed for 
                       Construction up to the value of 25% more of tender estimated amount plus the value of  
                       items not operated which are included in tender schedule as decided by the Director  
                       WBZA, the contractor shall submit his rates along with analysis for reasonability of rates so  
                       Submitted. If tender Committee finds the rates are on higher side, the contractor shall  
                       attend the negotiation with modified rates to finalize the item for execution and  
                       Continuation of work without loss of time. The analysis submitted by the Contractor shall   
                       be supported by the market rates if any of the item otherwise not appearing in PWD 
                       SOR/2015 and its components parts involved like Cement etc for which rates are already 
                       available in PWD SOR. The item which is available in PWD SOR but not in the tender  
                       Schedule, the analysis of rates shall be worked out as per Rates available in the PWD SOR  
                       against such items. In case the tender committees find it necessary to call for negotiation  
                       of accepted rate in contract for repercussion of deletion/variation of any major items, rate 
                       appearing on higher side, contractor should agree to negotiate freely with analysis of rates.  

 
6. Assurance of Material’s Quality-  

All materials test results should confirmed to IS code provisions. The test results not as per the 
provisions, the material lot and source shall be rejected for further procurement and the 
material so unloaded in store/site, shall be removed. 

 
7.1 Cement- The cement lot received in store/ at site for execution of work shall be procured 

from the approved manufactures (Ambuja, Birla, ACC etc) dealers/stock holders and the 
invoice/challan for dispatch and procurement payment bill etc shall be submitted with the 
authorized representative of the Director NBWAP, Siliguri. 

 
7.1.1 The Cement Sample of the lot as decided by the authorized representative shall be 

collected and tested for its strength and setting times along with chemical tests in Govt. 
approved Labs. All arrangements shall be made by the contractor of its own cost. 

 
7.2 Aggregates- 

 
7.2.1 Coarse aggregate shall be procured from the approved dealer of Pakur Variety and 

invoice/challan for dispatch and procurement payment bill etc shall be submitted with the 
authorized representative of the Director, Siliguri. 

 
7.2.2 The sample shall be collected from the lot unloaded at site for its testing in approved govt 

lab for Crushing Strength, Water Absorptions, Flakiness and Elongation test, Abrasion and 
Impact/ California Tests. Or any other tests if necessary. 

 
7.2.3 The above sample may also be stored in transparent jar sealed for future quality 

comparison of the lot unloaded at site. 
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7.2.4 Fine aggregate shall be procured from the approved mines/ river bed as specified in PWD 
SOR/West Bengal Mines Authority for use of construction work. 

 

7.2.5 The lot sample shall be collected and tested in the approved govt lab for Sieve Analysis, 
Fineness Modulus, Water Absorption, Chemical tests, Specific Gravity test etc. 

 
7.2.6 The above sample may also be stored in transparent jar sealed for future quality 

comparison of the lot unloaded at site. 
 

7.2.7 The moisture content as per varied climatic condition at site shall be tested for controlling 
the W/C ratio in Concrete mix. 

 
7.2.8 The bulking of Fine Aggregate if so necessary shall be tested as per IS code. 

 
7.3 Reinforcement Steel:- 
7.3.1 The reinforcement steel shall be procured from the approved dealer/stock Holder of the 

manufactures as listed in the schedule i.e. SAIL/TATA/RINL and the invoice/challan for 
dispatch and procurement payment bill etc shall be submitted with the authorized 
representative of the Director, NBWAP,Siliguri. 

 
7.3.2 The lot procured and unloaded at site/store shall ensure that each bar carry the 

manufacturer’s trademarks. 
 

7.4 Water used for Construction and Curing:- 
7.4.1 The source of water shall be decided before start of work.  
 
7.4.2 The source so decided or developed Water sample shall be tested in Govt. approved lab.  

 
7.5 Admixture/Super-plasticizers:- 
7.5.1 ISO approved brand shall be procured from the authorized dealer of the manufacture. 
 
7.5.2 The item collected in store/at site, shall be supported by invoice no, Technical Data Sheet 

for its genuine purchase. 
7.6 Concrete :- 
7.6.1 The casting of Concrete cubes shall be tested on prescribed frequency as per IS code or as 

directed by authorized representative of Director, NBWAP, Siliguri. 
 

7.6.2 The sample of concrete for casting the test cube shall be collected from that mixture as 
directed by authorized representative of Director, NBWAP, Siliguri. 

 
7.6.3 All the cube samples shall be carried out for the prescribed period with respect to date of 

casting as per IS code in the Govt. approved Lab. 
 

7.6.4 The slump test shall be carried out at site of work as per IS code provision.  
 

7.6.5 In case the test results not as per the provision, batch mix shall be cancelled and concrete 
shall be removed as directed by the representative by the Director, NBWAP, Siliguri. 

 
7.6.6 The mix design cubes shall be casted as per IS provision for specimen and shall be tested 

in approved Lab before start of concrete work. 
 

7.7 Brick:- 
7.7.1 First class brick procured source shall be decided before construction. 

 
10 

 



 

 
 

7.7.2 The material unloaded at site shall be supported by challan/invoice. 
 
 

7.7.3 The required test shall be carried out as per IS code like Water Absorption, Crushing 
strength, ringing test as directed by the representative by the Director,NBWAP, Siliguri. 

 
8.0 Pile Test :-  
8.1.1 The periodic Pile Load test shall be arranged for selected site by the representative by the 

Director, Siliguri. 
 

8.1.2 If necessary the Ultrasonic test for pile shall be arranged by the contractor at his own cost. 
 

9.0       Any other test so required shall be arranged and conducted by the contractor as per IS 
code provision for want of characteristics strength and any other reason. 

 

 
PART - A 

GENERAL CONDITIONS 
 

1. If any agency/agencies (in last four years) have not completed any work of NBWAP within 
stipulated time frame given or had delayed completion more than two months, shall not be 
considered for participation and their proposals will be liable for rejection. 

 
2. The bidder participated in more than one tender, and appearing as the lowest (L1) bidder 

in all tenders or in some of the tenders, the technical committee shall decide the number  
of tenders to be accepted for award of tenders works based on the bidder financial status 
capacity as submitted in the technical bids arriving closer to the equivalent of the total 
requirements of eligibility against each tender. The bidder shall accept the decision taken 
by the tender committee. The bidder shall not have any right to choose the tenders to be 
awarded. 

 
3. Design may change (even during execution) based upon decision of CZA/WBZA and 

Contractors will follow the revised drawings and construct work as per accepted rates and 
have to modify accordingly without extra payment. 

 
4. Running payment for work may be made to the contractor as per availability of fund. The 

contractor may get a running payment if the gross amount of each running bill is 50%& 
more of the agreement amount. The number of any item may vary depending on actual 
requirement basis. 

 

5. Security Deposit: EMD submitted by successful bidder shall be converted as part of the 

security deposit. Remaining part of the Security Deposit of the accepted tender value will 

be adjusted from the bill of the contractor. No interest will be paid on Security Deposit 

(SD) by the authority.  

 

6. All materials required for the proposed work including Cement of ISO / BIS APPROVED 
Manufacturers only, Steel, (TATA/SAIL/JINDAL only) , & all coarse aggregates of Pakur 
variety only sand and boulder, other materials shall be as specified and approved brand 
inconformity with relevant code of practice (latest revision)  and PWD / SOR 
specifications, and shall be procured and supplied by the agency at their own cost only 
from “authorized dealers” as defined u/s 2(11) of the West Bengal Value Added Tax Act, 
2003, including all taxes.                                                                       
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                   Authenticated evidence for purchase of all materials are to be submitted along with 
receipted Challan and authenticated test certificate before start of work in stages. If 
required by the Engineer-in-Charge, further testing from any Government approved Testing 
Laboratory shall have to be conducted by the agency at their own cost. Constructional 
Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from 
every Bill of the contractor. 

 
7. There shall be no provision of Arbitration. Hence Clause 25 of 2911(ii) stands omitted vide 

notification no 558/SPW dt, 13.12.2011 of Pr. Secretary, PW & PW (Roads) Deptt. In any 
dispute, which is even not solved after appealing to Member Secretary, WBZA dispute 
redressed committee vide GO no 8182-F(Y) Kolkata 26/9/2012 is to be followed. 

 
8. No Mobilization /Secured advance will be allowed. 

 
9. The contractor shall execute the work in such a manner so that steady proportionate 

progress of the work is maintained during execution of work. 

 
10. Refund of Security Deposit will only be released after successful maintaining of 

appropriate service level of the work at least for 12 (twelve) months from the date of 

completion of the work to the entire satisfaction of the Engineer-in-Charge is mandatory.  
 

11. If any defect/ damage are found during the period as mentioned above, the contractor 
shall make the same good at his own cost true to the specification at par with instant 
project work. On failure to do so, penal action against the contractor will be imposed by 
the Department as deemed fit.  
 

12. Site of work and necessary drawings shall be provided to the contractor in phase wise. No 
claim in this regard will be entertained. 

 
13.  The Bidder, at his own responsibility and risk is advised to visit and examine the site of 

works and its surroundings and obtain all information that may be  
necessary for preparing the Financial Bid and entering into a contract for the work as 
mentioned in the Notice Inviting Tender, before submitting offer with full satisfaction, the  

                          cost of visiting the site & expenditure, if any, shall be at his own expense. This office is not 
liable for any local problems/hindrance and bidders are requested to follow necessary 
steps as per Laws & procedure thereof.  

 
14.  The intending Bidders shall clearly understand that whatever may be the outcome of the 

present invitation of Bids, no cost of Bidding shall be reimbursable by the Department.  
 

15. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation 
Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 (d) Indian 
Forest Act, 1927 & amendments (e) Wildlife (Protection) Act 1972 & amendments of the 
notification thereof or any other laws relating thereto and the rules made and order 
issued there under from time to time. 

 
16. During scrutiny, if it comes to the notice of the tender inviting authority that the 

credential or any other paper found incorrect / manufactured / fabricated / fake, such 
Tenderer bids shall be rejected without any prejudice bids, bidder would not be allowed 
to participate in the tender. 

 
17. The Director, NBWAP, Government of West Bengal reserves the right to cancel the N.I.T. 

due to unavoidable circumstances and no claim in this respect will be entertained. 
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18. The contractor’s any of the documents on verification if found incorrect / manufactured / 
fabricated / fake or false in that case awarded contract work liable to be terminated with 
imposition of penalties or penalized as deemed fit. The balance work shall be awarded on 
risk and cost basis tender.  

 
19.  Director NBWAP decision shall be final and binding to follow in case of any discrepancy 

arises between two similar clauses contained in contract agreement. 
 

20. The construction of the project work as mentioned in the schedule will have to be 
undertaken immediately on receipt of work order and the work must be completed as 
mentioned in the work order in conformity with “BAR CHART”. 

 
21. Extension of time will not be allowed under any circumstances. (Except flood, 

earthquake)Penalty of 1% for delay of 0-15 days, 5% for 16-30 days, 10% above 31 days 
for time overrun beyond time of completion. Thereafter if work progress not improved, 
the work shall be terminated with forfeiture of Security Deposit and Balance bill payments 
if so due and balance work shall be completed at risk and cost basis contract. The decision 
of Director, NBWAP is binding and final in this respect. 

 
22. Materials will have to be procured by the contractors by themselves following the standard 

& specifications of PWD/PHE Schedules of the district, subject to the approval of the 
undersigned or his authorized Officers. Timber/logs must have 
valid receipt from registered dealer along with Transit Pass reference no. In case of supply 
of any material by the department, the cost of such material will be recovered from the bill 
of the Contractor. 

 
23. The Tenderers are required to inspect the sites, site plans and specifications of the works 

before submission of the tender and future ignorance of any such item will not be 
entertained.  

 
24. Royalty for any material, if obtained from Forest area, will have to be paid by the 

contractor. Even if the material is procured from other Govt. Deptt's resources, the receipt  
                        for payment of such material must be shown and photocopies to be attached with the bill. 
                       Extra payment for such payment of Royalty etc. will not be entertained. 
 

25. All tools & plants required for execution of the works should be owned / hired in the name 
of Company or contractor at own cost.  

 
26. Brick works, cement concrete works & plastering works and similar works which require 

curing should be done for the period as prescribed in the P.W.D. Schedule of Rates. 
 

27. The Director NBWAP reserves the right to terminate the agreement at any point of time of 
execution of the work within the schedule of time of completion of the tendered work, If 
performance quality and / or progress of various items of work are not satisfactory, or 
delayed or violate any term & condition of  agreement. 

 
28. The contractor is liable to pay the skilled, unskilled and other labour wages as per existing 

rules. Local skilled Forest Protection committee members may be involved but is not 
mandatory.  

 

29. Deduction of TDS & Labour welfare cess, if applicable shall be made as per rule in vogue. 
The total tender value is inclusive of all taxes. 

 
30. The successful tenderer will not assign the work or part of the work to any other contractor 
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31. The contractor may, however authorize any person working under his firm on roll as 
employee to supervise the day to day work, submit the requisition of materials, attend the 
measurement when taken by the authorized officer and record his signature on the work 
measurement note books. The authority there to duly approve by the Director, NBWAP or 
its authorized representative.  

 
32. In case of any dispute the decision of the Director, NBWAP will be final and binding for 

completion of work. However if contractor is not satisfied, he is liberty and free to 
represent to the higher Authority without suffering the progress.  

 
33. The tender notice along-with all terms & conditions, tender Schedule as hausted on 

website for tender notice work will form the part of the agreement to be executed. 
 

34. The Tender inviting authority reserves the right if practicable to split the work amongst the 
lowest bidders appearing with same rate or to award the work any one of two who’s 
Credentials are superior over other. It is therefore requested to submit the list of works  
Completed and list of works in progress along with work wise details for last three years 
period including last three financial year’s turnover along with Audited sheets.   

 
35. The successful agency/contractor will have to make an agreement on terms and conditions 

of the contract on a Rs. 100/- non judicial stamp paper, the cost of which will be borne by 
the contracting agency/firm/company. In the event of failure to execute formal tender 
agreement within the allotted time the Agency/Supplier/Tenderer will be liable for 
punishment and deposited Earnest Money will be forfeited &he will be debarred from 
participating in any Tender Works by the Director, NBWAP. 

 
36. Location of the works will be finalized by the by The Director, NBWAP after joint inspection. 
 

37. Any part while signing agreement realized as typographical mistake in case of Unit, Rate, 
Quantity, Amount, any type of nomenclature in items of works / item itself including  
description etc. shall not be altered and whatsoever as stated in documents shall be 
included in the agreement. The operation of such item is reasonable and practicable shall 
be decided by the Director NBWAP whether to execute for construction or to drop and call 
for as additional new item rates as per contained in terms and conditions of tender.  

 
38. Work order will be issued subject to approval of fund from higher Authority. 

 
 

PART – B 
GENERAL INSTRUCTIONS TO TENDERERS 

 
1.  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the appropriate 

authority in the forms prescribed there for duly indicating annual turnover. These 
certificates shall be valid for one year from the date of issue or for the period prescribed 
therein for all tenders submitted during the period. Copy of last assessment order duly 
certified as true copy by the chartered accountant shall also be submitted.  

                 2.0 Information on type of holding details of the Tenderer’s organization shall be submitted as 
follows: 

2.1 IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and address of the   
proprietor and nature of business.   
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2.2 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses and their 

experience.  A copy of the partnership deed/ instrument of Partnership duly certified by a 
Notary Public shall be enclosed. 

2.2.1 The value of work shall be taken in the same proportion of share of partnership deed. 

2.2.2 if the partnership deed do not speak of percentage share of each partner, it shall not be 
considered as Credential for qualifying Eligibility criteria.  

2.3 IN CASE OF COMPANIES:  Date and place of registration including date of commencement 
certificate in case of public companies and the nature of business carried out by the 
Company.  Certified copies of memorandum and Articles of Association are also to be 
furnished. Also indicate names, addresses and experience of the Directors. 

3. RETURN OF SECURITY DEPOSIT: If the contractor fully performs and completes the work in 
all respects to the entire satisfaction of NBWAP and presents an absolute "No Demand 
Certificate" in the prescribed form and returns properties belonging to WBZA taken, 
borrowed or hired by him for carrying out the said works and shall be released only after 
the Guarantee Period of 12 months is completed satisfactorily.    

4. No interest shall be payable by NBWAP on Earnest Money Deposit, Security Deposit or on any 
moneys due to the contractor.  

5.0 COMMENCEMENT AND COMPLETION OF WORK  
 

5.1 The contractor shall commence the work within the time   indicated in the Letter of Intent / 
acceptance and shall proceed with the same with due expedition without delay. The 
responsibility of successful tenderer under this Contract commences from the date of 
issue of the Letter of Intent.   

5.2 If the successful tenderer fails to commence the work within the stipulated time, NBWAP, at 
its sole discretion, will have the right to terminate the contract. The Security Deposit will 
stand forfeited without any further reference to him without prejudice to any and all of 
NBWAP other rights and remedies in this regard.  

5.3  All the works shall be carried out under the direction and to the satisfaction of the Director 
NBWAP Siliguri.  

             6.0 MEASUREMENT OF WORK AND MODE OF PAYMENT  
 
               6.1 All payment shall be made in the name of contractor by Account’s Payee Cheque. 
 

6.2 For progress/ running bill payments, the contractor shall present detailed measurement 
book and sheets in triplicate duly indicating all relevant details based on technical 
documents and connected drawings for the work done during the month. These 
measurement sheets shall be prepared jointly with Engineer and signed by both the 
parties.   

6.3 These measurement sheets will be checked by the Engineer and quantities and 
percentages eligible for payment   under different groups shall be decided by him. The 
abstract of quantities and percentages so arrived at based on the terms of payment 
shall be entered in the Measurement Book and signed by both the parties.   
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6.4 Based on the above quantities, contractor shall prepare the bills in the prescribed 

Performa and work out the financial value.  These will be entered in the Measurement 
Book and signed by both the parties.  Payment shall be made after affecting the 
necessary recoveries due from the contractor.      

6.5 Measurement shall be taken jointly by persons duly so authorised by the Director WBZA 
and the Contractor and shall follow the relevant provisions of IS code and PWD / SOR 
2015 for recording and taking measurements. 

6.6 The Contractor shall bear the expenditure involved, if any, in making the measurements 
and testing of materials to be used/ used in the work. The Contractor shall, without extra 
cost   to NBWAP, provide all the assistance with appliances and other things necessary 
for measurement.   

6.7 If, at any time due to any reason whatsoever, it becomes necessary to re-measure the 
work done, in full or in part, the expenses towards such re-measurement shall be borne 
by the Contractor.     

6.8 Final measurement bill shall be prepared in the Performa prescribed for the purpose, 
based on the certificate issued by the Engineer that the entire work as stipulated in the 
tender specifications has been completed in all respects to the entire satisfaction of 
WBZA. The Contractor shall give ‘No Claim’ and `No Demand' certificates. All the tools 
and tackles loaned to him should be returned in condition satisfactory to NBWAP. The 
abstract of final quantities and financial values shall also be entered in the Measurement 
Book and signed by both the parties.   

7.0  RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF  
 WORKERS, ETC.   

 
The following are the responsibilities of the Contractor in respect of observance of local  

 laws, employment of personnel, payment of taxes etc.:   

7.1  As far as possible, unskilled workers shall be engaged from the local areas in which the 
work is being executed.    

7.2  The contractor at all times during the continuance of this contract, shall in all his dealings 
with the local labour for the time being employed on or in connection with the work, has 
due regard to all local festivals, religious and other customs.   

 
7.3  The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations, 

etc., such as The payment of wages Act, The Minimum Wages Act, The workmen's 
Compensation Act, The   Employer's Liability Act, The industrial Disputes Act, The 
Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour 
(Regulations and Abolition Act, 1970) and other Acts, Rules and  Regulations for labour as 
may be enacted by the Government during the tenure of the Contract and having force or 
jurisdiction at site. The contractor shall give to the local Governing Body, Police and other 
concerned Authorities all such notice as may be required under law.  

7.4  The Contractor, in the event of his engaging 20 or more workmen, will obtain independent 
license under the Contract Labour  (Regulations and Abolition Act, 1970) from the 
concerned authorities based on the certificate  (Form-V) issued by the principal employer.   
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7.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 

commissions or   other charges which may be liveable on account of any of his operations 
connected with this contract. In case NBWAP make any such payment, it shall be 
recovered from the contractor bill. 

7.6  The contractor shall be responsible for the provision of health and sanitary arrangements 
more particularly described in the Contract Labour (Regulations and Abolition Act, 1970) 
and safety precautions as may be required for safe and satisfactory execution of the 
contract.   

7.7  The contractor shall be responsible for proper accommodation including adequate 
medical facilities for the personnel employed by him.    

7.8  The contractor shall be responsible for the proper behaviour and observance of all 
regulations by the staff employed by him.     

7.9 The contractor shall ensure that no damage is caused to any person / property of other 
parties working at site.  If any such damage is caused, it shall be the responsibility of the 
contractor to make good the losses and compensate them.   

7.10  Any delay in completion of works or non-achievement of periodical targets, due to 
reasons attributable to the contractor, will have to be compensated by the contractor 
either by increased manpower and resources at no extra cost to NBWAP.  

 
7.11  The contractor will be directly responsible for payment of wages to his workmen. A pay-

roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be furnished to the Director, NBWAP, if called for.    

7.12  In case of any class of work for which there is no specification laid down in the contract, 
such work shall be carried out in accordance with the instructions and requirements of 
the Engineer.    

7.13 No idle labour charges will be admissible in the event of any stoppage of work resulting 
in the contractor's workmen being   rendered idle due to any reason at any time.   

7.14  The contractor shall keep the area of work clean and shall remove the debris etc while 
executing day-to-day work. Upon completion of work, the contractor shall remove from 
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials 
and deposit them in places specified by the Engineer.  The contractor will also demolish 
all the hutments, sheds, offices, etc. constructed and used by him and shall clean the 
debris.  In the event of his failure to do so, the same will be arranged to be done by the 
Engineer and the expenses recovered from the contractor.   

7.15 The contractor shall execute the work in the most substantial and workman like manner 
in the stipulated time. Accuracy of work and timely execution shall be the essence of 
this contract. The contractor shall be responsible to ensure that the quality, assembly 
and workmanship as per specifications and mode of operations conform to the required 
dimensions and clearance given in the drawings and/ or as per the instructions of the 
Engineer.     

7.16  No land belonging to WBZA shall be occupied by the Contractor without written 
permission of the Director, NBWAP.  
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8.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, 
MATERIAL AND ENVIRONMENT.  
 
 
8.1 One safety officer shall be deployed by the contractor to observe all safety rules and obeyed 

taken care of concerning working group of contractor. He will also council from time to 
time all fields staff. The contractor shall be responsible for the safety of the equipments 
/materials and work to be performed by him and shall maintain all lights, fencing, 
guards, signs and other protection necessary for the purpose. The contractor shall 
arrange for such safety devices as necessary and shall carried out the requisite site test 
of handling equipments, lifting tools, tackles, etc as per usual standards and practices.  

 
8.2 The contractor shall provide the listed items to its work force and ensure the use of the 

following personal protective equipment as found necessary and as directed by the 
authorised WBZA officials.   

(a) Safety Helmets conforming to IS-2925  
(b) Safety Belts conforming to IS-3521  
(c) Safety shoes conforming to IS-1989  
(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, IS-5983  
(e) Hand & body protection devices conforming to  IS-2573, IS-6994, IS-8807 & IS-8519.  
(f) Rubber gloves for electrical purposes confirming to IS-4770  
(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994  
(h) Industrial and safety rubber knee boots confirming to IS- 5557  
 

8.2 All tools, tackles, lifting appliances, material handling equipment, scaffolds, 
cradles, safety nets, ladders, equipment etc. used by the contractor shall be 
of approved brands.     

 

8.4  All electrical equipment, connections   and wiring for construction power, its distribution 
and use shall conform to the requirements of Indian Electricity Act and Rules.  Only 
electricians licensed by the appropriate statutory authority shall be employed by the 
Contractor to carry out all types of electrical works. All electrical appliances including 
portable electric tools used by contractor shall have safe plugging system to source of 
power and be appropriately earthed.   

8.5  The contractor shall not use any hand lamp energised by electric power with supply 
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged 
with power source of not more than 24 volts.    

8.6  Where it becomes necessary to provide and / or store petroleum products, explosives, 
chemicals and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provision and/or 
storage in accordance with the rules and regulations laid down in the relevant 
Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of 
Calcium Manual of the Chief Controller of Explosives, Government of India etc.  Prior 
approval of the authorised NBWAP official at the site shall also be taken by the 
contractor in all such matters.  

8.7  No work at site shall be allowed to carry out after sunset unless it becomes necessary to 
complete the job and sufficient light arrangements and protection means adopted. 
Otherwise such situation to arise be avoided. The contractor shall have arrangement at 
his cost (wherever not specified) appropriate 
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               illumination at all work spots for safe working, when natural daylight may not be 

adequate for clear visibility.   

8..8  In case of a fatal or disabling injury / accident to any person at construction sites due to 
lapses by the contractor, the victim and / or his / her dependents shall be compensated 
by the contractor as per statutory requirements.  

8.9  In case of any delay of progress due to lapse of the contractor or on Administrative 
ground, contractor shall apply the extension of period of contract for completion of 
work as per extended period. 

8.10  Necessary precautions and arrangements including sprinkling of water during work as 
acceptable to NBWAP for safety and reducing environmental pollution have to be made 
by the contractor. No claim on this account shall be entertained on this account and the 
contractor’s rates shall be deemed to have taken this into account.  

9.0  INSURANCE 

9.1  NBWAP shall not arrange for insuring the materials / property of NBWAP covering the 
risks during transit, storage, erection and commissioning. The Contractor has to arrange 
on his own insurance pertaining to their scope of work for all workers and to arrange for 
accident risk policy/ workmen compensation policy, materials like Cement, 
Reinforcement steel and other bought out items and other valuable building materials 
during its transport, storage, till it goes to the permanent work, their all T & Ps and, 
IMTEs and fixed assets which they may acquire and deploy at site. Proper insurance 
cover against any eventuality such as earthquakes, floods and other calamities has to be 
taken by the contractor for constructed and completed structures at site till these are 
handed over to NBWAP.  

9.2  It shall be the sole responsibility of the contractor to insure his workmen against risks of 
accidents and injury while at work as required by the relevant Rules and to pay 
compensation, if any, to them as per Workmen's Compensation Act. The contractor 
shall also insure his staff against accidents. The work will be carried out in a protected 
area and all the Rules and Regulations of NBWAP in the Project Area which are in force 
from time to time will be followed by the contractor.   

9.3  If due to negligence and/or non-observance of safety and other precautions, any 
accident / injury occurs to any other persons/ public, the   contractor   shall pay 
necessary compensation and other expenses if so required, contractor shall initiate case 
for legal action against defaulter workman and such employee shall not be allowed to 
continue to work at site.   

9.4  The contractor will take necessary precautions and due care to protect the material, 
while in his custody from any damage/ loss till the same is taken over by WBZA.  In case 
of any theft of material under contractor's custody, matter shall be reported to police by 
the contractor immediately and copy of FIR and subsequently police investigation report 
may be initiated for claim with insurance agency.  

10.   For any purpose whatsoever, the employees of the contractor shall not be deemed to 
be in the    employment of NBWAP.  
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11  GUARANTEE:- In the event of the contractor failing to repair the defective works within 
the time specified by the Engineer, NBWAP may proceed to undertake the repairs of 
such defective works at the contractor’s risk and cost, without prejudice and recover the 
same from SD amount. 

12  TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING WORKS  

12.1  CONTRACTOR’S SITE OFFICE / SUPERVISION  The Contractor shall establish an office at 
Site and keep posted an authorised, responsible officer with valid Power of Attorney for 
the purpose of the contract if the contractor himself not available during the progress. 
Any order or instructions of the Engineer or his duly authorised representative, 
communicated to the contractor's representative at site office will be deemed to have 
been communicated to the contractor at his legal address for immediate compliance.   

12.2  SUPERVISIORY STAFF AND WORKMEN 

12.2.1  The contractor shall deploy all the experienced skilled, semiskilled and unskilled 
workmen required for all the works under this specification.  

12.2.2  The supervisory staff including qualified Engineers deployed by the contractor shall 
ensure proper out-turn of work and discipline on the part of the labour put on the job 
by the contractor and in general see that the works are carried out in a safe and proper 
manner and in coordination with other labour and staff deployed directly by NBWAP or 
other contractors of NBWAP / other agency.  

12.2.3   During the course of construction, if the progress is found unsatisfactory, or in the 
opinion of WBZA, if it is found that the skilled workmen like welder, fitters, technicians 
etc. deployed are not sufficient, contractor shall arrange more work force to cope up 
progress. 

12.2.4 The Contractor shall ensure deposit of provident funds and get necessary ESI of their 
deployed workmen, employees at site and produce documents to NBWAP in respect of 
these as desired by NBWAP from time to time as per the Govt. rules.  

12.3 TOOLS AND PLANTS / IMTEs  
 

12.3.1  All T&Ps and IMTEs which are required for successful and timely execution of the work 
covered within the scope of this tender, shall be arranged and provided by the 
contractor at his own cost in working condition.  Indicative lists of T & Ps and IMTEs to 
be arranged by the contractor as bar chart prepared for each item of work. 

12.3.2  The day to day and routine maintenance of T&Ps should be carried out by contractor as 
per manufacturer's schedule at his cost. These shall be maintained in good working 
condition during the entire period of use. T&Ps in defective / damaged condition shall 
be rectified promptly to the full satisfaction of NBWAP engineer. Contractor shall 
maintain records for maintenance of major T&Ps which shall be made available for 
Inspection whenever required. Any delay in progress shall be on contractor’s account. 
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12.3.3 Increasing / shortening of the crane boom to suit work requirements shall have to be 

arranged by the contractor at his cost. All necessary manpower, tools, support, 
consumables, illumination etc. will have to be arranged by contractor at his cost.  

12.3.4 Consolidation of ground and arrangements of sleepers/ sand bag filling etc for safe 
operation /movement of equipment including cranes/trailers etc shall be the 
responsibility of the contractor at his cost.  

12.3.5  Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 
lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card and 
maintenance records for major T&Ps will be maintained by the contractor and will be 
made available to NBWAP Engineer for inspection as and when required. Identification 
for such T&Ps will be done as per NBWAP Engineer's advice.   

12.3.6  Retesting / re-calibration /standard Tape shall also be arranged at regular intervals 
during the period of use as advised by NBWAP Engineer with in the contract price. The 
contractor will also have alternate arrangements for such IMTE so that work does not 
suffer when the particular instrument is sent for calibration.  

13.0  MATERIALS  
 

13.1 WBZA will not supply any material. All the material arranged by the contractor shall 
confirm these specifications and supported by the documentary proof for purchase of 
material from the authorised dealer and source. 

13.2   All materials to be provided by the contractor shall be of best kind in conformity with 
the specifications laid down in the contractor or as per relevant Indian Standard/PWD 
SOR. 

 
13.3  It shall be the responsibility of the contractor to obtain prior approval of NBWAP, 

regarding suppliers, type of electrodes etc. before procurement of welding electrodes / 
TIG wires. On receipt of electrodes at site these shall be subjected to inspection and 
approval by NBWAP. The contractor shall inform NBWAP details regarding type of 
electrodes, batch No., date of expiry etc. and produce test certificate for each lot / batch 
with correlation of batch / lot number with respective test certificate. Without valid test 
certificate, the use of welding electrodes is prohibited. 

14.0  Stacking and Storage of Materials 
14.1  Fine Aggregate- it should be stacked on a dry brick pavement floor and should be made 

fit as per the   required Zone by mixing the missing sizes. The detail of stacking, cleaning 
etc should be done as per PWD SOR and Zone should be followed as per IS Code. 

 
14.2  Coarse Aggregate- it should also be stacked over the Brick pavement. 
 
14.3  Reinforcement Steel- it should be placed as per the direction of the Authorized person 

of the Director. 
 
14.4  The cement should be placed in dry room over wooden floor as per the direction/ PWD 

SOR. The cement brand, Date of Manufacturing etc all the details must be clearly visible 
over the waterproof bags of Cement.  
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NOTE- 
It is to ensure while collecting the above materials for mixing that the natural surface 
soil is not mixed up with the above materials. If so happened, then it must be kept aside 
and should be washed before prior use. 

 
15.0  Grid Layout plan-  

It should be got approved at site before commencement of work before excavation of 
foundation and got approved by Director’s Authorized Person.  
 

 
16.0  SITE DRAINAGE  

16.1  All water including sub-soil water which may accumulate on the Site during the progress 
of the works or in trenches and excavations, including monsoon period shall be removed 
by the contractor from the Site to the satisfaction of the Engineer. It will also be 
responsibility of the contractor to de-water all the foundation pits, trenches with 
suitable de-watering methods like, pumping out, well point system etc. considering the 
depth of water table at plant site. All such expenditure on de-watering shall be deemed 
to be included in quoted rates.  

Note- the casting of concrete work at shallow water ground level, the dewatering should be on 
continuous process at such location extra use of cement in concrete  10%-12% shall be 
insure as per IS code without any extra cost, same should be included in quoted rate. 

17.0 SAFETY CODE   

17.1 It is to note that Explosives shall not be used at  work site  by contractor except rare 
permitted by the Director’s NBWAP. Where explosives are used, the same shall be 
stored in a special magazine to be provided by and at the cost of the contractor who 
shall be liable for all damages, losses and injury to any person or property and shall be 
responsible for complying with all statutory obligations in this respect. Further, the 
contractor is required to provide proper Safety Net System wherever the hazard of fall 
from height is present as per instructions of NBWAP Engineer at site. The safety net 
shall be duly tested and shall be of ISI mark and the nets shall be located as per site 
requirement to arrest and avoid any consequences of a possible fall of persons working 
at different heights.  

17.2  The contractor will be responsible for Health, Safety & Environment management at site 
for the construction activities to be carried out by them in accordance with safety rules 
and regulations.  

17.3  Contractor shall ensure pre employment medical check for all staff & workers. And 
arrange adequate minimum First Aid facilities with trained staff. If necessary, contractor 
shall call ambulance to meet with required emergency treatment. 

 
18.0  NUISANCE : The Contractor shall not at any time do, cause or permit  any NUISANCE on 

Site or do anything which shall cause unnecessary disturbance or inconvenience to 
owners, tenants or occupiers of other properties near the Site and to the  public 
generally.  
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19.0  MATERIAL OBTAINED FROM EXCAVATION  

Materials of any kind obtained from EXCAVATION on the Site shall remain the property 
of NBWAP and shall be disposed of as the Engineer may direct, at no extra cost.  

20.0  TREASURE, TROVE, FOSSILS etc.  

All fossils, coins, articles of value or antiquity and  structures and other remains or things 
of geological or archaeological interest discovered on the site shall be the absolute 
property of NBWAP and the Contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such article or thing, 
shall immediately upon discovery thereof and before removal acquaint the Engineer 
with such discovery and carryout the Engineer's directions as to the disposal of the 
same.  

21.0  PROTECTION OF WORKS  

21.1  Trees designated by the Engineer shall be protected from damage during the course of 
the Works and earth level. Where necessary, such trees shall be protected properly.  

21.2  The contractor shall provide and maintain at his own expense all lights, guards, fencing 
and watching when and where necessary or required by the Engineer for the protection 
of the Works or for the safety and convenience of those employed on the Works or the 
public.  

21.3  The contractor shall have total responsibility for protecting his works till it is finally 
taken over by the Engineer. No claim will be entertained by the Engineer for any 
damage or loss to the contractor's works and the contractor shall be responsible for the 
complete restoration of the damaged works to its original condition to comply with the 
specifications and drawings. Should any such damage to the contractor's works occur 
because of other party not under his supervision or control, the contractor shall make 
his claim directly with the party concerned. The contractor shall not cause any delay in 
the repair of such damaged works because of any delay in the resolution of such 
disputes. The contractor shall proceed to repair the work immediately and no cause 
thereof will be assigned pending resolution of such disputes.  

21.4  Contractor shall be fully responsible for the security of his workmen/ employees/ 
associates/all kinds of materials deployed by the contractor / tools and plants. 
Contractor shall also be responsible for the security of all the executed works, under 
execution works and completed works till the period it is fully taken over by NBWAP.  

 
22.0  RECORD FOR MATERIALS CONSUMED  

 
The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS 
consumed in the works for each activity. The statement showing the theoretical vis-à-vis 
actual consumption of specified materials, such as structural /reinforcement steel, 
cement, bitumen, lead, paint etc., shall be enclosed along with the Running Bills 
submitted by the contractor. Contractor has to also furnish the test results of the 
materials used in the work as per IS specifications.  
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23.0  PROTECTION OF EMBEDMENTS BOLTS ETC.  

The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 
bolts, inserts, embedment’s etc.  from weather etc/ by greasing, rapping them with 
gunny bags or canvas or by any other means as directed by Engineer.  Cost of such 
protections shall be deemed to be included in the rates quoted for the item.  

24.0  QUALITY ASSURANCE  

The contractor has to establish / arrange at site the field testing facilities for testing of 
civil construction materials and concrete cubes for ensuring the proper quality, grade 
and strength of the materials used in the construction in line with approved field quality 
check list of WBZA. Contractor has to submit detailed report for testing of all material 
used etc. All testing shall be done as per IS code specifications/ NBWAP quality plan. If 
further test is required by the engineer to be carried from outside laboratory, the cost of 
the same shall be borne by the contractor.   

25.0    METHOD OF MEASUREMENT-  

Method of measurements shall be as per standard specification included in the tender. 
For other items, measurement shall be as per relevant IS CODE.  

26.0  ARRANGEMENTS  

26.1  WBZA shall try to assist and provide the Electric connection and water supply to the 
extent of availability with Zoo Authority on charges as admissible by the Concerning 
Authority. The contractor shall have their own arrangement for portable water required 
in access of the capacity to share water. Similarly, electric power supply as per line 
capacity available with the zoo authority shall share for the requirement but contractor 
should have its individual arrangements with DG set for construction purpose in access 
requirement and during load shedding.  

26.2  For obtaining the connection the contractor shall install/ lay necessary pipelines and 
electric wiring covered in plastic conduits at his own cost.  

27.0  PROGRESS REPORT- 

Daily work progress report shall be maintained and the next day work should be carried 
out like curing, excavation, etc and discussed with the authorized person of Director. 

 
PART – C 

GENERAL TERMS AND CONDITIONS 
 

1.0  DEFINITION OF TERMS  

Throughout the Tender Documents including the Enquiry Letter, the following words 
shall have the meanings assigned to them herein, unless the subject matter or the 
context requires otherwise.  
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1.1  The ‘Purchaser’ or ‘NBWAP’ shall mean North Bengal Wild Animals Park, West Bengal 

Zoo Authority incorporated under the Companies Act 1956, with its Registered Office at 
5th Mile, Sevoke Road, Salugara, Siliguri, Dist-Jalpaiguri-734008, which expression shall 
include its successors and assigns; acting through its Fabrication Plant (FP), or its 
authorized officers or its Engineer or other employees authorized to deal with any 
matters with which these persons are concerned, on its behalf.   

 
1.2  The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against the 

Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.  

 
1.3  The `Contractor' shall mean the individual, firm or company whose Offer is accepted by 

NBWAP and enters into Contract with NBWAP and shall include their executors, 
administrators, successors and permitted assigns.  

1.4  The `Contract' shall mean and include the agreement, the work order, the accepted 
appendices of rates, Schedules of Quantities, if any, General Conditions of Contract, 
Special Conditions of Contract, Instructions to Tenderers, the drawings, the technical 
specifications, the special specifications, if any, the tender documents and the Letter of 
Intent/ Acceptance letter issued by NBWAP.  Any conditions or terms stipulated by the 
Tenderer in the tender documents or subsequent letters shall not form part of the 
Contract unless specifically accepted in writing by NBWAP in the Letter of Intent and 
incorporated in the Agreement. It may also be referred as `Contract Document'.  

 
1.5  The ‘Sub-contractor’ shall mean the person/firm/company/organisation to whom any 

part of the work has been sub-contracted by the Supplier, with the written consent of 
the Purchaser and shall include his heirs, executors, administrators, representatives and 
assigns.    

1.6  The 'Engineer', for the purpose of this Contract shall mean an engineer, person or 
company duly appointed as such from time to time or such other officials as may be 
duly authorised and appointed and notified in writing by purchaser to act as engineer. In 
cases where no such Engineer has been so appointed, the word 'Engineer' shall mean 
the Purchaser or his duly authorised representative. It may also be referred to as 
Engineer –in –Charge.  

 
1.7  The 'Equipment' shall mean and include plant and stores on which work is to be done by 

the Contractor under the Contract.   

1.8  The `Work' shall mean and include supply of all categories of labour, specified 
consumables, tools and tackles required for complete and satisfactory construction, site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the 
equipment; as defined in the Tender Documents, to the satisfaction of NBWAP.  It may 
also be referred as `CONTRACT WORK'.  

1.9  The ‘Tender Document’ shall mean and include the instruction to Tenderers, general 
conditions, bidding conditions, specific conditions, specifications, schedules, drawings, 
form of tender, schedule of prices and quantities, contained in the Tender and any 
subsequent modifications thereof.. It may also be referred as ‘Tender Specification’  
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1.10  The ‘Offer’ shall mean and include the technical and commercial documents including 

specifications, schedule of prices and quantities, drawings etc submitted by the 
Tenderer in response to the tender enquiry and any subsequent clarifications thereof. It 
may also be referred as ‘Bid’.  

1.11 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum or 
detailed Order/Contract communicating the acceptance of offer, to the successful 
Tenderer.   

1.12  The `Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer that the 
tender has been accepted in accordance with provisions contained in the letter. The 
responsibility of the contractor commences from the date of issue of this letter and all 
the terms and conditions of contract are applicable from this date.           

1.13  The ‘Site’ shall mean the site of the proposed work at place for which NIT published by 
the DIRECTOR NBWAP/WBZA.  

1.14  The `Completion Time' shall mean the period specified in the Letter of Intent or date 
mutually agreed upon for completing the work to the satisfaction of the Engineer, being 
of required standard and conforming to the specifications of the Contract including 
extension period.            

1.15  The `Tests' shall mean and include such test or tests to be carried out by the Contractor 
as are prescribed in the Contract or considered necessary by the Director WBZA in order 
to ascertain  the   quality, workmanship, performance and efficiency of the contracted 
work or part there off.  

 
        1.16   Unless otherwise specifically mentioned in the item off the schedule/ all GI pipe and 

PVC pipes are to be normally of TATA make or ISI mark material approved by Engineer-
In-Charge. The pipe lines valves and cocks shall be tested at the contractor’s expenses 
for which no  
extra payment shall be allowed. All GI pipes and fittings shall have to be painted outside 
with two coats of paints of approved brand and shade. 

 
 
 
                                                                                                                                                            Director 

North Bengal Wild Animals Park  
 

Memo No.580/ E- Tender No.06/NBWAP/2021-22                                  Dated, Siliguri, the: 03 /02/2022 
 
Copy forwarded for information & necessary action to:- 

1. The Member Secretary, WBZA, Kolkata. 
2. The Assistant Director, NBWAP 
3. Range Officer, NBWAP 
4.  SAE, NBWAP 
5. Office Copy 

 
                                                                                                                                                        Director 

North Bengal Wild Animals Park  
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AFFIDAVIT – “Y” 
 

(To be furnished in Non Judicial Stamp paper of appropriate value duly notarized) 
 

1) I, the under-signed do certify that all the statements made in the attached documents are true 
and correct. I have all machineries as per NIT & all will be at site during entire period of work. In 
case of any information submitted proved to be false or concealed, the application may be 
rejected and no objection/claim will be raised by the under-signed. 
 

2) The under-signed also hereby certifies that neither our firm 
M/S…………………………………………………………… nor any of constituent partner had been debarred to 
participate in tender by the any Government Department during the last 3 (three) years prior to 
the date of this N.I.T. I/We have presently…………….……..nos of works in my hand & I would finish 
the work in time. 
 

3) The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish 
pertinent information as deemed necessary and/or as requested by the Department to verify 
this statement. 
 

4) The under-signed understands that further qualifying information may be requested and agrees 
to furnish any such information at the request of the Department. 
 

5) Certified that I have applied certified that I have applied in the tender in the capacity of 
individual/ as a partner of a firm/authorized representative of company or society and I will not 
handover the job to any other person except my employee to supervise. 

 
 
 
 
Signed by an authorized officer of the firm. 
 
 
 
 
 
 
Title of the officer 
Name of the Firm with Seal 
 
Date: 
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WEST BENGAL ZOO AUTHORITY 
OFFICE OF THE DIRECTOR 

NORTH BENGAL WILD ANIMALS PARK, 
5TH Mile, Sevoke Road, Salugara, Siliguri– 734008, W.B. 

 

APPLICATION FORM 
 

FORM FOR DETAILS OF AGENCIES FOR “-------------------------------------------------------------------------
)” of North Bengal Wild Animals Park, Siliguri during the period 2021-22 under E- Tender No. 

06/NBWAP/2021-22.    
 
(All information should be given in the following format with complete details) 
 
Any wrong information/ uncompleted documents or without prescribed tender form shall be 
liable of rejection of application.  

 
 

.1  Name of Agency 
 
 
 

 
 

2 Full Postal Address 
 
 
 

 
 
 

3 Telephone No. /Fax No./Email 
No. 
 

 

4 Type of Firm ( whether 
proprietorship or partnership ) 
 

 

5 Name & Professional 
qualification of the Proprietor or 
of Partner/s 
 

 

6 Number of Staff ( Technician, 
Supervisor, Labour ) employed 
in the firm 

 

7 Description of Major work 
 carried out preferably in zoo 
campuses in last three years in 
Govt. Organization ( attach copy 
of the work order and completion 
certificate etc  

 

  8  Name of the Organization 
 

 
 

9 Work Order No 
 

 

10 Duration of Work 
 

 

11 Schedule of Payment received 
 

 



 

12 Present important assignments  
( submit supporting documents ) 

 

13 IT Regd. No./details (latest)  
 

 

14 PAN No. 
 

 

15  GST No. 
 

 

16 Trade License No. 
 

 

17 PT Regd. No.  

18 Application submitted for  
(With project no.) 

 

19 Estimated Value Rs.  

20 Rate quoted on estimated value 
(Less/Above/At par ) % Rs. 

 

21 EMD Details  

22 Security Deposit  

23 Others details, if any  

 
Note:-Please attach relevant documents (with sign & seal) with application form. 
 
Date:- 
 
Place: -         
 

                                                                       Signature (in full) & seal 
 

 

 

 


