HeaHg W

Memo No. 1642 /E- Tender -70/NBWAP/2023-24

E-TENDER NOTICE

NleT No - 70/NBWAP/2023-24

West Bengal Zoo Authority
Office of The Director

North Bengal Wild Animals Park,
5" Mile, Sevoke Road, Salugara, Siliguri-734008 (W.B.)

Email Id: - dirnbwap@gmail.com

7
Hiwon

Dated, Siliguri, the: 12 /02/2024

Director, North Bengal Wild Animals Park, (Bengal Safari), Siliguri invites e- tender for the following work(s)
from the Eligible Contractors as detailed in the table below:-

LIST OF WORKS-
Sl Project Name of the Work Amount Earnest Price of Set Period of
No No. Put to Tender Money of Tender Completion
(Rs.) @2% of Document in
estimated (Rs.) (Days)
value
(Rs.)
Construction of Range Officer Quarterat | 53 ¢ 912/- 46,038/-
1 70 Residential Area in NBWAP (Bengal 0.00/- 20

Safari), Siliguri.

Detail of e-Tender Notice, Terms and Conditions, BOQ, etc will be available from website:-
http://wbtenders.qov.in



mailto:dirnbwap@gmail.com
http://wbtenders.gov.in/

DATE AND TIME SCHEDULE (SEQUENCE OF TENDER)

Sl. No.

Event particulars

Date and Time

1

Date of uploading of NleT Documents in departmental website and

13/02/2024

@ http://wbtenders.gov.in(Publishing Date)

Date and Time for downloading of Documents from website | Start | 13/02/2024 (10:00am)
http://wbtenders.gov.in

End 27/02/2024
Date and time of Bid submission through the website | Start | 13/02/2024 (10:30am)
@http://wbtenders.gov.in

End | 27/02/2024 (5:00pm)

Date time and place of opening of Technical Bid through the 01/03/2024 (11:00am)

website @http://wbtenders.gov.in

Date of uploading of technically qualified bidders after Technical To be notified after opening of

Bid evaluation through website @http://wbtenders.gov.in Technical Bid.
Date time and place of opening of Financial Bid through the To be notified after opening of
website @http://wbtenders.gov.in Technical Bid.

Date of uploading of list of bidders along with their rates and also To be notified later

if necessary for further negotiation in offline mode for final rate

Detail of e-Tender Notice, Terms and Conditions, Plan, BOQ, etc will be available from website:-

http://wbtenders.gov.in

Intending bidder may download the tender documents from the website https://wbtenders.gov.in
directly with the help of Digital signature Certificate.

Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed in the
website https://wbtenders.gov.in

Tender documents may be downloaded from website and submission of Technical Bid and Financial Bid
should be done as per prescribed Time Schedule.

The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL BID of the
tenderer is found qualified by the ‘Tender Committee’ formed by the Director, North Bengal Wild
Animals Park, Siliguri.

All prospective tenderer shall be allowed to participate in one or more than one of the above
mentioned works in this notice. But separate application with supporting documents and EMD should
be submitted separately for each work.

In case of any unscheduled holiday or bundh or natural calamity on the aforementioned dates, next
working day will be treated as scheduled/prescribed date for the same purpose.

Tender inviting authority reserves the right to defer the time and date of opening of the Technical or
Financial or both bids.
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8. ELIGIBILITY CRITERIA FOR PARTICIPATION IN THE TENDER.

8.1

8.2

8.3

8.4

8.5

8.6

The prospective tenders as a primary bonafide, resourceful contractor /Firm / organization /
Agencies having entitlement for construction works and having credential for similar nature
Work under the West Bengal Forest Department and West Bengal Zoo Authority for a period of
at least 5 (Five) consecutive years in each field with satisfactory performance from the date of
issue of this tender notice are eligible to participate.

To quality for award of contract, each bidder in its name in last 5 (five) financial years should
have achieved a minimum annual financial turnover of similar nature of work of not less than
(i) 50% of the estimated cost of work for a single similar nature of work credential (ii) 75%
estimated cost of work for two similar nature of work credentials or (iii) 100% estimated cost
work for three similar nature of work credentials. Only work order cannot be accepted as
credential. Payment certificate or work completion certificate to be submitted as credential.
Bidder are required to submit Income tax return acknowledgement , audited balance sheet
and P & L accounts for last 5 (five) financial years along with Technical Bid.

Document: Income Tax Acknowledgement Receipt for the latest Assessment year, P.T. Deposit
Challan for the latest Assessment year, PAN Card, GST Registration Certificate, upto date EPF &
ESI Registration, Bank Solvency certificate, Trade license (valid), Fully filled Application from
are to be accompanied with the Technical Bid Documents.

[Statutory documents]
Bidders are required to have Trade Licence, P-Tax Registration and GST Registration with
Government of West Bengal.

Affidavit (Y): Neither prospective Tenderer nor any of the constituent partner had been
debarred to participation in ant Tender by the State/Central Government, State/Central
Government undertaking. Statutory/Autonomous bodies constituted under the Central/State
statute during the last 5 (five) years prior to the date of this NIT. Such debarring will be
considered as disqualification towards eligibility. (A declaration in this respect has to be
furnished by the prospective bidders as per prescribed format in non-judicial stamp paper,
must be uploaded with both side of Stamp Paper-Affidavit-Y).

(Non-Statutory documents)

Registered Labour Co-operative Societies are required to furnish valid Bye Law, Current Audit
Report, Minutes of last A.G.M (preferably), valid certificate from A.R.C.S. along with other
relevant supporting papers and be submitted along with technical bid.

9. Bid shall remain valid for a period of 180 days from the first date of closing. If the bidder withdraws the
bid during the validity period of bid, the earnest money as deposited will be forfeited forthwith without
assigning any reason thereof.

10. EARNEST MONEY DEPOSIT AND TENDER DOCUMENT COST.

Payment procedure:

Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway:

On selection of net banking as the payment mode, the bidder will be directed to ICICI Bank Payment
Gateway webpage (along with a string containing a Unique ID) where he will select the Bank through which
he wants to do the transaction. Bidder will make the payment after entering his Unique ID and password of
the bank to process the transaction.



Bidder will receive a confirmation message regarding success/failure of the transaction. If the transaction is
successful, the amount paid by the bidder will get credited in the respective Pooling account of the State
Government /PSU/Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch of ICICI
Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees.

If the transaction is failure, the bidder will again try for payment by going back to the first step.

Payment through RTGS/NEFT:

(i) On selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-filled
challan having the details to process RTGS/NEFT transaction.

(ii) The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment using
his Bank account.

Once payment is made, the bidder will come back to the e-Procurement portal after expiry of a reasonable
time to enable the NEFT/RTGS process to complete, in order to verify the payment made and continue the
bidding process.

(iii) If verification is successful, the fund will get credited to the respective Pooling account of the State
Government/PSU/ Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch of
ICICI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees.

(iv) Hereafter, the bidder will go to e-Procurement portal for submission of his bid. But if the payment
verification is unsuccessful, the amount will be returned to the bidder’s account.

Refund/Settlement Process:

I.  After opening of the bids and technical evaluation of the same by the tender inviting authority
through electronic processing in the e-Procurement portal of the State Government, the tender
inviting authority will declare the status of the bids as successful or unsuccessful which will be
made available, along with the details of the unsuccessful bidders, to ICICI Bank by the e-
Procurement portal through web services.

II.  On receipt of the information from the e-Procurement portal, the Bank will refund, through an
automated process, the EMD of the bidders disqualified at the technical evaluation to the
respective bidders' bank accounts from which they made the payment transaction. Such refund will
take place within T+2 Bank Working Days where T will mean the date on which information on
rejection of bid is uploaded to the e-Procurement portal by the tender inviting authority.

lll.  Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of
the technically qualified bidders other than that of the L1 and L2 bidders will be refunded, through
an automated process, to the respective bidders' bank accounts from which they made the
payment transaction. Such refund will take place within T+2 Bank Working Days where T will mean
the date on which information on rejection of financial bid is uploaded to the e-Procurement portal
by the tender inviting authority. However, the L2 bidder should not be rejected till the LOI process
is successful.

V. If the L1 bidder accepts the LOI and the same is processed electronically in the e-Procurement
portal, EMD of the L2 bidder will be refunded through an automated process, to his bank account
from which he made the payment transaction. Such refund will take place within T+2 Bank Working
Days where T will mean the date on which information on Award of Contract (AOC) to the L1
bidder is uploaded to the e-Procurement portal by the tender inviting authority.
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11.

12.

13.

As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically in
the e-Procurement portal EMD of the L1 bidder for tenders of State Government offices will
automatically get transferred from the pooling account to the State Government deposit head
“8443-00-103-001-07" through GRIPS along with the bank particulars of the L1 bidder.

EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRIs, etc will
automatically get transferred from the pooling account to their respective linked bank accounts
along with the bank particulars of the L1 bidder. In both the above cases, such transfer will take
place within T+1 Bank Working Days where T will mean the date on which the Award of Contract
(AOC) is issued.

The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the E-
Procurement portal for updation.

Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any,
deposited by the bidders will be transferred electronically from the pooling account to the
Government revenue receipt head “0070-60-800-013-27" through GRIPS for Government tenders
and to the respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRIs, etc
tenders.

All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender Fees
(if any) were initiated.

There is no exemption of any kind for any of the eligible contractors towards cost of tender document
fee or EMD.

Both technical Bid and Financial Bid should be submitted duly digitally signed by the Tenderer through
the website http:/wbtenders.gov.in as per the ‘Date & Time Schedule ‘stated in this NIT (Details of
which has been narrated in ‘Instruction to Bidders’) In case of partnership firm(s), the pledged
instrument (s) must reflect the name(s) of the firm as well as the name(s) and address(es) of the
partner/partners who is/are authorized to pledge the same as per valid partnership deed (s).

Security Deposit - EMD submitted by successful bidder shall be converted as part of the security
deposit. Remaining part of the Security Deposit of the accepted tender value will be adjusted from the
bill of the contractor. No interest will be paid on Security Deposit (SD) by the authority.

Additional Performance Security (APS) - As per Finance Deptt. Govt. of West Bengal order no 4608-F(Y)
dated 18.07.2018, if the bid value becomes 80% or less of the estimated value put to tender, APS shall
have to be submitted @ 10 % of the tendered amount in the form of Bank Guarantee from any
scheduled bank in favor of Director, NBWAP, Siliguri before issuance of the work/supply order. If the
bidder fails to submit the APS within seven days, his earnest money shall be forfeited. The bank
guarantee shall have to be valid up to end of contract period and shall be renewed if required.



INSTRUCTION TO BIDDERS

1. General guidance for e-Tendering:-
Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the
contractors to participate in e-Tendering.

i) Registration of Contractor:-
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered
with the Government e-Procurement System, through logging on to https://wbtenders.gov.in The
contractor is to click on the link for e-Tendering site as given on the web portal.

i) Digital Signature certificate (DSC):
Each contractor is required to obtain a Class-Il or Class-lll Digital Signature Certificate (DSC) for
submission of tenders from the approved service provider of the National Informatics Centre (NIC) or
other certified agencies of Government of India on payment of requisite amount. Details are available
on the Web Site. DSC is given as a USB e-Token.

iii) The contractor can search & download N.I.T. & Tender Document(s) electronically from computer once
he logs on to the website by using the Digital Signature Certificate (DSC). This is the only mode of
collection of Tender Documents.

iv) Participation in more than one work:
A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm.

v): Submission of Tenders:-
Tenders are to be submitted through online to the website in two folders at a time for each work, one in
Technical Proposal & the other is Financial Proposal before the prescribed date &time using the Digital
Signature Certificate (DSC). The documents are to be uploaded virus scanned copy duly Digitally Signed.
The documents will get encrypted (transformed into non readable formats).

vi) Technical Proposal:
The Technical proposal should contain scanned copies of the following in two covers (folders)

(a) Statutory Cover Containing the following documents:-
1.NIT
2. Scan copy of EMD
3. AFFIDAVIT - “Y”

(b) Non-statutory Cover containing the following documents: As listed in eligibility criteria given in NleT.

N.B.:- Failure of submission of any of the above mentioned documents as stated will render the tenderer
liable to be rejected for both statutory & non statutory cover.

1. THE ABOVE STATED NON-STATUTORY/STATUTORY DOCUMENTS (TECHNICAL BID) WILL BE EVALUATED
IN THE FOLLOWING MANNER

Procedure to upload Technical documents in the web portal-

Click the check boxes beside the necessary documents in the My Document list and then click the tab
“Submit Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click
the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical
Documents.
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Manner of evaluation of Technical Bid-

I. Tender Evaluation Committee (TEC)-TEC will be constituted as per Order of the Director, NBWAP, WBZA,
Department of Forests, Government of West Bengal. The Director will function as Chairman of Committee
for selection of technically qualified contractors.

ii. Opening of tender: Will be made as per sequence.

iii. Opening of Technical Proposal: Technical proposals will be opened by the Director, West Bengal Zoo
Authorities and his authorized Nodal officer electronically from the website using their Digital Signature
Certificate (DSC).

iv. Intending Tenderers may remain present if they so desire.

v. Cover (folder) for Statutory Documents will be opened first and if found in order, cover (folder) for Non-

Statutory Documents will be opened. If there is any deficiency in the Statutory Documents the tender will

summarily be rejected.

vi. Decrypted (transformed into readable formats) documents of the non-statutory cover will be
downloaded & handed over to the “Tender Committee”.

vii. Summary list of technically qualified Tenderers will be uploaded online.

viii. Pursuant to scrutiny & decision of the “Tender Committee” the summary list of eligible Tenderers & the
serial number of work for which their proposal considered will be uploaded in the web portals

ix. During evaluation the committee may summon the Tenderers & seek clarification /information or
additional documents or Original hard copy of any of the documents already submitted & if these are not

produced within the stipulated time frame, their proposals will be liable for rejection.

1. Financial Bid:-

The financial Bid should contain the following document in one cover (folder).Bill of Quantities (BOQ):
The contractor is to quote the rate (percentage above/ below/AT PAR) online through computer in the
space marked for quoting rate in the BOQ. (Only downloaded copies of the above documents are to be

uploaded, virus scanned and digitally signed by the contractor).

2. Dispute Redressal Committee:-

“Except where otherwise provided in the contract all question and disputes relating to the meaning of
the specifications, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever, in any way arising out of relating to the contracts designs, drawings, specifications,
estimate, instructions, orders or these conditions or otherwise concerning the works, or the executions
or failure to execute the same, whether arising during the progress of the work, or after the completion
or abandonment thereof shall be dealt with as mentioned hereinafter. If the contractor considers any
work demanded of him to be outside the requirements of the contract, or disputes any drawings,
record or decision given in writing by the Estate section on any matter in connection with or arising out
of the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 days
request the Chairman of the Dispute Redressal Committee in writing for written instruction or decision.
Thereupon, the Dispute Redressal Committee shall give its written instructions or decision within a

period of three months from the date of receipt of the contractor’s letter.
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The Dispute Redressal Committee in each of the works shall be constituted with the following officials as

members —
1| Director, NBWAP Chairman
2| Assistant Director, NBWAP Member
3| Range Officer, NBWAP Member

This provision will be applicable irrespective of the value of the works to which the dispute may relate.

SPECIAL TERMS AND CONDITIONS

1. Deployment of Qualified Engineer at Work Site:-

a. The Contractor shall deploy Qualified Engineer to execute for Construction of Work costing
Rs 50 Lakhs or above.
b. The work shall not be executed in absence of qualified Engineer.

2. No price escalation / price variation shall be allowed till completion of work including extended period of
completion.

3. Refund of Security Deposit will only be made after successful maintaining of appropriate service level of
the work for at least 12 (twelve) months from the date of completion of the work.

4. Where an individual person submitting tender on behalf of a company or the firm of which he happens to
be a director or partner, such individual person shall, while submitting any tender for and on behalf of
such company or firm, invariably submit a copy of registered power of attorney showing clear
authorization in his favour, by the rest of the directors of such company of the partner of such firm, to
submit such tender. The power of Attorney shall have to be registered in accordance with the provision
of the Registration Act, 1908.

5. Checking of Design and its Drawings:-

5.1 The contractor shall check all design and drawings developed by the Authorized Firm of NBWAP
/WBZA.

5.2 The contractor shall discuss the deficiencies/discrepancies found in design and Drawings with
the above authorized firm.

5.3 The contractor shall ensure that designed parameters are within limits and specification of
relevant IS codes and NBO whichever is applicable.

2.4 In case of any differences of IS code or PWD/NBO provisions notice, the Parameter of the
provision providing higher safety and Durability of Structural Design shall be followed.
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5.5

In case of any difference of opinion found in developed design and checking design, it shall be
discussed by both the parties to resolve it adherence of IS code with relevant Codal Provision
and rectify accordingly with mutual agreements for correctness as per provision in respect of
safety and durability of structure.

6. Variation in Quantities:-
6.1 The contractor shall execute the work up to enhancement of quantity of work of any of the

item or nos. of items up to 25% more as included in the tender schedule on same accepted
rates.

6.2 The Contractor shall agree if any of the item or nos. of items quantities reduced by the

6.3

Director, NBWAP, Siliguri without any claim.

In case of any new item or items not included in tender Schedule and is to be executed for
Construction up to the value of 25% more of tender estimated amount plus the value of
items not operated which are included in tender schedule as decided by the Director
WABZA, the contractor shall submit his rates along with analysis for reasonability of rates so
Submitted. If tender Committee finds the rates are on higher side, the contractor shall
attend the negotiation with modified rates to finalize the item for execution and
Continuation of work without loss of time. The analysis submitted by the Contractor shall
be supported by the market rates if any of the item otherwise not appearingin PWD
SOR/2017 and its components parts involved like Cement etc for which rates are already
available in PWD SOR. The item which is available in PWD SOR but not in the tender
Schedule, the analysis of rates shall be worked out as per Rates available in the PWD SOR
against such items. In case the tender committees find it necessary to call for negotiation
of accepted rate in contract for repercussion of deletion/variation of any major items, rate
appearing on higher side, contractor should agree to negotiate freely with analysis of rates.

3. Assurance of Material’s Quality-

All

materials test results should confirmed to IS code provisions. The test results not as per the

provisions, the material lot and source shall be rejected for further procurement and the material
so unloaded in store/site, shall be removed.

7.1

Cement- The cement lot received in store/ at site for execution of work shall be procured
from the approved manufactures (Ambuja, Birla, ACC etc) dealers/stock holders and the
invoice/challan for dispatch and procurement payment bill etc shall be submitted with the
authorized representative of the Director NBWAP, Siliguri.

7.1.1 The Cement Sample of the lot as decided by the authorized representative shall be collected

7.2

7.2.1

7.2.2

7.2.3

and tested for its strength and setting times along with chemical tests in Govt. approved
Labs. All arrangements shall be made by the contractor of its own cost.

Aggregates-

Coarse aggregate shall be procured from the approved dealer of Pakur Variety and
invoice/challan for dispatch and procurement payment bill etc shall be submitted with the
authorized representative of the Director, Siliguri.

The sample shall be collected from the lot unloaded at site for its testing in approved govt
lab for Crushing Strength, Water Absorptions, Flakiness and Elongation test, Abrasion and
Impact/ California Tests. Or any other tests if necessary.

The above sample may also be stored in transparent jar sealed for future quality comparison
of the lot unloaded at site.
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7.2.4

7.2.5

7.2.6

7.2.7

7.2.8

7.3
7.3.1

7.3.2

7.4

7.4.1

7.4.2

7.5
7.5.1

7.5.2

7.6

7.6.1

7.6.2

7.6.3

7.6.4

7.6.5

7.6.6

7.7
7.7.1

Fine aggregate shall be procured from the approved mines/ river bed as specified in PWD
SOR/West Bengal Mines Authority for use of construction work.

The lot sample shall be collected and tested in the approved Govt. lab for Sieve Analysis,
Fineness Modulus, Water Absorption, Chemical tests, Specific Gravity test etc.

The above sample may also be stored in transparent jar sealed for future quality comparison
of the lot unloaded at site.

The moisture content as per varied climatic condition at site shall be tested for controlling
the W/C ratio in Concrete mix.

The bulking of Fine Aggregate if so necessary shall be tested as per IS code.

Reinforcement Steel:-

The reinforcement steel shall be procured from the approved dealer/stock Holder of the
manufactures as listed in the schedule i.e. SAIL/TATA/RINL and the invoice/challan for
dispatch and procurement payment bill etc shall be submitted with the authorized
representative of the Director, NBWAP, Siliguri.

The lot procured and unloaded at site/store shall ensure that each bar carry the
manufacturer’s trademarks.

Water used for Construction and Curing:-
The source of water shall be decided before start of work.

The source so decided or developed Water sample shall be tested in Govt. approved lab.

Admixture/Super-plasticizers:-
ISO approved brand shall be procured from the authorized dealer of the manufacture.

The item collected in store/at site, shall be supported by invoice no, Technical Data Sheet for
its genuine purchase.

Concrete :-

The casting of Concrete cubes shall be tested on prescribed frequency as per IS code or as
directed by authorized representative of Director, NBWAP, Siliguri.

The sample of concrete for casting the test cube shall be collected from that mixture as
directed by authorized representative of Director, NBWAP, Siliguri.

All the cube samples shall be carried out for the prescribed period with respect to date of
casting as per IS code in the Govt. approved Lab.

The slump test shall be carried out at site of work as per IS code provision.

In case the test results not as per the provision, batch mix shall be cancelled and concrete
shall be removed as directed by the representative by the Director, NBWAP, Siliguri.

The mix design cubes shall be casted as per IS provision for specimen and shall be tested in
approved Lab before start of concrete work.

Brick:-
First class brick procured source shall be decided before construction.
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7.7.2

7.7.3

8.0

8.1.1

8.1.2

9.0

The material unloaded at site shall be supported by challan/invoice.

The required test shall be carried out as per IS code like Water Absorption, Crushing
strength, ringing test as directed by the representative by the Director, NBWAP, Siliguri.

Pile Test :-

The periodic Pile Load test shall be arranged for selected site by the representative by the
Director, Siliguri.

If necessary the Ultrasonic test for pile shall be arranged by the contractor at his own cost.

Any other test so required shall be arranged and conducted by the contractor as per IS code
provision for want of characteristics strength and any other reason.

PART - A
GENERAL CONDITIONS

The bidder participated in more than one tender, and appearing as the lowest (L1) bidder in
all tenders or in some of the tenders, the technical committee shall decide the number
of tenders to be accepted for award of tenders works based on the bidder financial status
capacity as submitted in the technical bids arriving closer to the equivalent of the total
requirements of eligibility against each tender. The bidder shall accept the decision taken by
the tender committee. The bidder shall not have any right to choose the tenders to be
awarded.

All affidavits are required to be submitted with stamp paper both side scanned. Without both
side scanned stamp paper participation of bidder will be disqualified during technical
evaluation. An affidavit mentioning the name of technical staffs.

Bidders are required to give a details work programme in the form of a bar chart/work flow
chart along with tender.

All the participants have to upload undertaking that they do not have any litigation that past
or present with any Govt. /PSU/Semi-Govt. Organization of the State.

The hard copy of all submitted documents online should be submitted by the bidders to the
office of the Director, NBWAP for verification if required.

If any agency/agencies have not completed any work of NBWAP within stipulated time frame
given, shall be liable for rejection.

Design may change (even during execution) based upon decision of CZA/WBZA and
Contractors will follow the revised drawings and construct work as per accepted rates and
have to modify accordingly without extra payment.

Running payment for work may be made to the contractor as per availability of fund. The
contractor may get a running payment if the gross amount of each running bill is 50%& more
of the agreement amount. The number of any item may vary depending on actual
requirement basis.
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10.

11.

12.

13.

14.

15.

16.

17.

Security Deposit: EMD submitted by successful bidder shall be converted as part of the
security deposit. Remaining part of the Security Deposit of the accepted tender value will be
adjusted from the bill of the contractor. No interest will be paid on Security Deposit (SD) by
the authority.

All materials required for the proposed work including Cement of ISO / BIS APPROVED
Manufacturers only, Steel, (TATA/SAIL/JINDAL only) , & all coarse aggregates of Pakur
variety only sand and boulder, other materials shall be as specified and approved brand
inconformity with relevant code of practice (latest revision) and PWD / SOR specifications,
and shall be procured and supplied by the agency at their own cost only from “authorized
dealers” as defined u/s 2(11) of the West Bengal Value Added Tax Act, 2003, including all
taxes. Authenticated evidence for purchase of all materials are to be submitted along with
receipted Challan and authenticated test certificate before start of work in stages. If required
by the Engineer-in-Charge, further testing from any Government approved Testing
Laboratory shall have to be conducted by the agency at their own cost. Constructional
Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from every
Bill of the contractor.

There shall be no provision of Arbitration. Hence Clause 25 of 2911(ii) stands omitted vide
notification no 558/SPW dt, 13.12.2011 of Pr. Secretary, PW & PW (Roads) Deptt. In any
dispute, which is even not solved after appealing to Member Secretary, WBZA dispute
redressed committee vide GO no 8182-F(Y) Kolkata 26/9/2012 is to be followed.

No Mobilization /Secured advance will be allowed.

The contractor shall execute the work in such a manner so that steady proportionate
progress of the work is maintained during execution of work.

Refund of Security Deposit will only be released after successful maintaining of appropriate
service level of the work at least for 12 (twelve) months from the date of completion of the
work to the entire satisfaction of the Engineer-in-Charge is mandatory.

If any defect/ damage are found during the period as mentioned above, the contractor shall
make the same good at his own cost true to the specification at par with instant project
work. On failure to do so, penal action against the contractor will be imposed by the
Department as deemed fit.

Site of work and necessary drawings shall be provided to the contractor in phase wise. No
claim in this regard will be entertained.

The Bidder, at his own responsibility and risk is advised to visit and examine the site of works
and its surroundings and obtain all information that may be necessary for preparing the
Financial Bid and entering into a contract for the work as mentioned in the Notice Inviting
Tender, before submitting offer with full satisfaction, the cost of visiting the site &
expenditure, if any, shall be at his own expense. This office is not liable for any local
problems/hindrance and bidders are requested to follow necessary steps as per Laws &
procedure thereof.

18. The intending Bidders shall clearly understand that whatever may be the outcome of the

present invitation of Bids, no cost of Bidding shall be reimbursable by the Department.
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19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation
Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 (d) Indian
Forest Act, 1927 & amendments (e) Wildlife (Protection) Act 1972 & amendments of the
notification thereof or any other laws relating thereto and the rules made and order issued
there under from time to time.

During scrutiny, if it comes to the notice of the tender inviting authority that the credential or
any other paper found incorrect / manufactured / fabricated / fake, such Tenderer bids shall
be rejected without any prejudice bids, bidder would not be allowed to participate in the
tender.

The Director, NBWAP, Government of West Bengal reserves the right to cancel the N.I.T. due
to unavoidable circumstances and no claim in this respect will be entertained.

The contractor’s any of the documents on verification if found incorrect / manufactured /
fabricated / fake or false in that case awarded contract work liable to be terminated with
imposition of penalties or penalized as deemed fit. The balance work shall be awarded on
risk and cost basis tender.

Director NBWAP decision shall be final and binding to follow in case of any discrepancy
arises between two similar clauses contained in contract agreement.

The construction of the project work as mentioned in the schedule will have to be
undertaken immediately on receipt of work order and the work must be completed as
mentioned in the work order in conformity with “BAR CHART”.

Extension of time will not be allowed under any circumstances. (Except flood,
earthquake)Penalty of 1% for delay of 0-15 days, 5% for 16-30 days, 10% above 31 days for
time overrun beyond time of completion. Thereafter if work progress not improved, the work
shall be terminated with forfeiture of Security Deposit and Balance bill payments if so due
and balance work shall be completed at risk and cost basis contract. The decision of Director,
NBWAP is binding and final in this respect.

Materials will have to be procured by the contractors by themselves following the standard &
specifications of PWD/PHE Schedules of the district, subject to the approval of the
undersigned or his authorized Officers. Timber/logs must have valid receipt from registered
dealer along with Transit Pass reference no. In case of supply of any material by the
department, the cost of such material will be recovered from the bill of the Contractor.

The Tenderers are required to inspect the sites, site plans and specifications of the works
before submission of the tender and future ignorance of any such item will not be
entertained.

Royalty for any material, if obtained from Forest area, will have to be paid by the contractor.
Even if the material is procured from other Govt. Deptt's resources, the receipt
for payment of such material must be shown and photocopies to be attached with the bill.
Extra payment for such payment of Royalty etc. will not be entertained.

All tools & plants required for execution of the works should be owned / hired in the name of
Company or contractor at own cost.

Brick works, cement concrete works & plastering works and similar works which require
curing should be done for the period as prescribed in the P.W.D. Schedule of Rates.
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31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

The Director NBWAP reserves the right to terminate the agreement at any point of time of
execution of the work within the schedule of time of completion of the tendered work, If
performance quality and / or progress of various items of work are not satisfactory, or delayed
or violate any term & condition of agreement.

The contractor is liable to pay the skilled, unskilled and other labour wages as per existing
rules. Local skilled Forest Protection committee members may be involved but is not
mandatory.

Deduction of TDS & Labour welfare cess, if applicable shall be made as per rule in vogue. The
total tender value is inclusive of all taxes.

The successful tenderer will not assign the work or part of the work to any other contractor as
sub contract work.

The contractor may, however authorize any person working under his firm on roll as
employee to supervise the day to day work, submit the requisition of materials, attend the
measurement when taken by the authorized officer and record his signature on the work
measurement note books. The authority there to duly approve by the Director, NBWAP or its
authorized representative.

In case of any dispute the decision of the Director, NBWAP will be final and binding for
completion of work. However if contractor is not satisfied, he is liberty and free to represent
to the higher Authority without suffering the progress.

The tender notice along-with all terms & conditions, tender Schedule as hausted on website
for tender notice work will form the part of the agreement to be executed.

The Tender inviting authority reserves the right if practicable to split the work amongst the
lowest bidders appearing with same rate or to award the work any one of two who’s
Credentials are superior over other. It is therefore requested to submit the list of works
Completed and list of works in progress along with work wise details for last three years
period including last three financial year’s turnover along with Audited sheets.

The successful agency/contractor will have to make an agreement on terms and conditions of
the contract on a Rs. 100/- non judicial stamp paper, the cost of which will be borne by the
contracting agency/firm/company. In the event of failure to execute formal tender agreement
within the allotted time the Agency/Supplier/Tenderer will be liable for punishment and
deposited Earnest Money will be forfeited & he will be debarred from participating in any
Tender Works by the Director, NBWAP.

Location of the works will be finalized by the by The Director, NBWAP after joint inspection.

Any part while signing agreement realized as typographical mistake in case of Unit, Rate,
Quantity, Amount, any type of nomenclature in items of works/item itself including
description etc. shall not be altered and whatsoever as stated in documents shall be included
in the agreement. The operation of such item is reasonable and practicable shall be decided
by the Director NBWAP whether to execute for construction or to drop and call for as
additional new item rates as per contained in terms and conditions of tender.

Work order will be issued subject to approval of fund from higher Authority.
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PART -B
GENERAL INSTRUCTIONS TO TENDERERS

1. INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the appropriate
authority in the forms prescribed there for duly indicating annual turnover. These certificates
shall be valid for one year from the date of issue or for the period prescribed therein for all
tenders submitted during the period. Copy of last assessment order duly certified as true copy
by the chartered accountant shall also be submitted.

2.0 Information on type of holding details of the Tenderer’s organization shall be submitted as
follows:

2.1 IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and address of the
proprietor and nature of business.

2.2 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses and their
experience. A copy of the partnership deed/ instrument of Partnership duly certified by a
Notary Public shall be enclosed.

2.2.1 The value of work shall be taken in the same proportion of share of partnership deed.

2.2.2 if the partnership deed do not speak of percentage share of each partner, it shall not be
considered as Credential for qualifying Eligibility criteria.

2.3 IN CASE OF COMPANIES: Date and place of registration including date of commencement
certificate in case of public companies and the nature of business carried out by the
Company. Certified copies of memorandum and Articles of Association are also to be
furnished. Also indicate names, addresses and experience of the Directors.

3. RETURN OF SECURITY DEPOSIT: If the contractor fully performs and completes the work in all
respects to the entire satisfaction of NBWAP and presents an absolute "No Demand
Certificate" in the prescribed form and returns properties belonging to WBZA taken,
borrowed or hired by him for carrying out the said works and shall be released only after the
Guarantee Period of 12 months is completed satisfactorily.

4. No interest shall be payable by NBWAP on Earnest Money Deposit, Security Deposit or on any
moneys due to the contractor.

5.0 COMMENCEMENT AND COMPLETION OF WORK

5.1 The contractor shall commence the work within the time indicated in the Letter of Intent /
acceptance and shall proceed with the same with due expedition without delay. The
responsibility of successful tenderer under this Contract commences from the date of issue
of the Letter of Intent.

5.2 If the successful tenderer fails to commence the work within the stipulated time, NBWAP, at its
sole discretion, will have the right to terminate the contract. The Security Deposit will stand
forfeited without any further reference to him without prejudice to any and all of NBWAP
other rights and remedies in this regard.

5.3 All the works shall be carried out under the direction and to the satisfaction of the Director
NBWAP Siliguri.
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6.0 MEASUREMENT OF WORK AND MODE OF PAYMENT

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

7.0

All payment shall be made in the name of contractor by Account’s Payee Cheque.

For progress/ running bill payments, the contractor shall present detailed measurement
book and sheets in triplicate duly indicating all relevant details based on technical
documents and connected drawings for the work done during the month. These
measurement sheets shall be prepared jointly with Engineer and signed by both the
parties.

These measurement sheets will be checked by the Engineer and quantities and percentages
eligible for payment under different groups shall be decided by him. The abstract of
guantities and percentages so arrived at based on the terms of payment shall be entered in
the Measurement Book and signed by both the parties.

Based on the above quantities, contractor shall prepare the bills in the prescribed Performa
and work out the financial value. These will be entered in the Measurement Book and
signed by both the parties. Payment shall be made after affecting the necessary
recoveries due from the contractor.

Measurement shall be taken jointly by persons duly so authorised by the Director NBWAP
and the Contractor and shall follow the relevant provisions of IS code and PWD / SOR
2017 for recording and taking measurements.

The Contractor shall bear the expenditure involved, if any, in making the measurements
and testing of materials to be used/ used in the work. The Contractor shall, without extra
cost to NBWAP, provide all the assistance with appliances and other things necessary for
measurement.

If, at any time due to any reason whatsoever, it becomes necessary to re-measure the
work done, in full or in part, the expenses towards such re-measurement shall be borne
by the Contractor.

Final measurement bill shall be prepared in the Performa prescribed for the purpose, based
on the certificate issued by the Engineer that the entire work as stipulated in the tender
specifications has been completed in all respects to the entire satisfaction of WBZA. The
Contractor shall give ‘No Claim’ and "No Demand' certificates. All the tools and tackles
loaned to him should be returned in condition satisfactory to NBWAP. The abstract of final
quantities and financial values shall also be entered in the Measurement Book and signed
by both the parties.

RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF

WORKERS, ETC.

The following are the responsibilities of the Contractor in respect of observance of local
laws, employment of personnel, payment of taxes etc.

7.1

As far as possible, unskilled workers shall be engaged from the local areas in which the
work is being executed.
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7.2

7.3

7.4

7.5

7.6

7.7

7.8

7.9

7.10

7.11

7.12

7.13

The contractor at all times during the continuance of this contract, shall in all his dealings
with the local labour for the time being employed on or in connection with the work, has
due regard to all local festivals, religious and other customs.

The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations,
etc., such as The payment of wages Act, The Minimum Wages Act, The workmen's
Compensation Act, The Employer's Liability Act, The industrial Disputes Act, The
Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour
(Regulations and Abolition Act, 1970) and other Acts, Rules and Regulations for labour as
may be enacted by the Government during the tenure of the Contract and having force or
jurisdiction at site. The contractor shall give to the local Governing Body, Police and other
concerned Authorities all such notice as may be required under law.

The Contractor, in the event of his engaging 20 or more workmen, will obtain independent
license under the Contract Labour (Regulations and Abolition Act, 1970) from the
concerned authorities based on the certificate (Form-V) issued by the principal employer.

The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty,
commissions or other charges which may be liveable on account of any of his operations
connected with this contract. In case NBWAP make any such payment, it shall be recovered
from the contractor bill.

The contractor shall be responsible for the provision of health and sanitary arrangements
more particularly described in the Contract Labour (Regulations and Abolition Act, 1970)
and safety precautions as may be required for safe and satisfactory execution of the
contract.

The contractor shall be responsible for proper accommodation including adequate medical
facilities for the personnel employed by him.

The contractor shall be responsible for the proper behaviour and observance of all
regulations by the staff employed by him.

The contractor shall ensure that no damage is caused to any person / property of other
parties working at site. If any such damage is caused, it shall be the responsibility of the
contractor to make good the losses and compensate them.

Any delay in completion of works or non-achievement of periodical targets, due to reasons
attributable to the contractor, will have to be compensated by the contractor either by
increased manpower and resources at no extra cost to NBWAP.

The contractor will be directly responsible for payment of wages to his workmen. A pay-roll
sheet giving details of all payments made to the workmen duly signed by the contractor's
representative should be furnished to the Director, NBWAP, if called for.

In case of any class of work for which there is no specification laid down in the contract,
such work shall be carried out in accordance with the instructions and requirements of the

Engineer.

No idle labour charges will be admissible in the event of any stoppage of work resulting in
the contractor's workmen being rendered idle due to any reason at any time.
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7.14

7.15

7.16

The contractor shall keep the area of work clean and shall remove the debris etc while
executing day-to-day work. Upon completion of work, the contractor shall remove from
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials and
deposit them in places specified by the Engineer. The contractor will also demolish all the
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In
the event of his failure to do so, the same will be arranged to be done by the Engineer and
the expenses recovered from the contractor.

The contractor shall execute the work in the most substantial and workman like manner in
the stipulated time. Accuracy of work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure that the quality, assembly and
workmanship as per specifications and mode of operations conform to the required
dimensions and clearance given in the drawings and/ or as per the instructions of the
Engineer.

No land belonging to WBZA shall be occupied by the Contractor without written
permission of the Director, NBWAP.

8.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, MATERIAL
AND ENVIRONMENT.

8.1 One safety officer shall be deployed by the contractor to observe all safety rules and obeyed

taken care of concerning working group of contractor. He will also council from time to
time all fields staff. The contractor shall be responsible for the safety of the equipments
/materials and work to be performed by him and shall maintain all lights, fencing, guards,
signs and other protection necessary for the purpose. The contractor shall arrange for
such safety devices as necessary and shall carried out the requisite site test of handling
equipments, lifting tools, tackles, etc as per usual standards and practices.

8.2 The contractor shall provide the listed items to its work force and ensure the use of the

8.2

8.4

following personal protective equipment as found necessary and as directed by the
authorised WBZA officials.

(a) Safety Helmets conforming to 1S-2925

(b) Safety Belts conforming to 1S-3521

(c) Safety shoes conforming to 1S-1989

(d) Eye, Ear & Face Protection devices conforming to IS-8520 and 1S-8940, 1S-5983

(e) Hand & body protection devices conforming to 1S-2573, 1S-6994, IS-8807 & 1S-8519.
(f) Rubber gloves for electrical purposes confirming to 1S-4770

(g) Industrial safety gloves (leather & cotton gloves) confirming to 1S-6994

(h) Industrial and safety rubber knee boots confirming to I1S- 5557

All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of approved brands.

All electrical equipment, connections and wiring for construction power, its distribution
and use shall conform to the requirements of Indian Electricity Act and Rules. Only
electricians licensed by the appropriate statutory authority shall be employed by the
Contractor to carry out all types of electrical works. All electrical appliances including
portable electric tools used by contractor shall have safe plugging system to source of
power and be appropriately earthed.
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8.5

8.6

8.7

8..8

8.9

8.10

9.0

9.1

9.2

The contractor shall not use any hand lamp energised by electric power with supply
voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged with
power source of not more than 24 volts.

Where it becomes necessary to provide and / or store petroleum products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or
explosion, the contractor shall be responsible for carrying out such provision and/or
storage in accordance with the rules and regulations laid down in the relevant
Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of
Calcium Manual of the Chief Controller of Explosives, Government of India etc. Prior
approval of the authorised NBWAP official at the site shall also be taken by the contractor
in all such matters.

No work at site shall be allowed to carry out after sunset unless it becomes necessary to
complete the job and sufficient light arrangements and protection means adopted.
Otherwise such situation to arise be avoided. The contractor shall have arrangement at his
cost (wherever not specified) appropriate illumination at all work spots for safe working,
when natural daylight may not be adequate for clear visibility.

In case of a fatal or disabling injury / accident to any person at construction sites due to
lapses by the contractor, the victim and / or his / her dependents shall be compensated by
the contractor as per statutory requirements.

In case of any delay of progress due to lapse of the contractor or on Administrative
ground, contractor shall apply the extension of period of contract for completion of work
as per extended period.

Necessary precautions and arrangements including sprinkling of water during work as
acceptable to NBWAP for safety and reducing environmental pollution have to be made
by the contractor. No claim on this account shall be entertained on this account and the
contractor’s rates shall be deemed to have taken this into account.

INSURANCE

NBWAP shall not arrange for insuring the materials / property of NBWAP covering the
risks during transit, storage, erection and commissioning. The Contractor has to arrange
on his own insurance pertaining to their scope of work for all workers and to arrange for
accident risk policy/ workmen compensation policy, materials like Cement, Reinforcement
steel and other bought out items and other valuable building materials during its
transport, storage, till it goes to the permanent work, their all T & Ps and, IMTEs and fixed
assets which they may acquire and deploy at site. Proper insurance cover against any
eventuality such as earthquakes, floods and other calamities has to be taken by the
contractor for constructed and completed structures at site till these are handed over to
NBWAP.

It shall be the sole responsibility of the contractor to insure his workmen against risks of
accidents and injury while at work as required by the relevant Rules and to pay
compensation, if any, to them as per Workmen's Compensation Act. The contractor shall
also insure his staff against accidents. The work will be carried out in a protected area and
all the Rules and Regulations of NBWAP in the Project Area which are in force from time
to time will be followed by the contractor.
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9.3

9.4

10.

11

12

12.1

12.2

If due to negligence and/or non-observance of safety and other precautions, any accident

/ injury occurs to any other persons/ public, the contractor shall pay necessary
compensation and other expenses if so required, contractor shall initiate case for legal
action against defaulter workman and such employee shall not be allowed to continue to
work at site.

The contractor will take necessary precautions and due care to protect the material, while
in his custody from any damage/ loss till the same is taken over by WBZA. In case of any
theft of material under contractor's custody, matter shall be reported to police by the
contractor immediately and copy of FIR and subsequently police investigation report may
be initiated for claim with insurance agency.

For any purpose whatsoever, the employees of the contractor shall not be deemed to be
inthe employment of NBWAP.

GUARANTEE:- In the event of the contractor failing to repair the defective works within
the time specified by the Engineer, NBWAP may proceed to undertake the repairs of such
defective works at the contractor’s risk and cost, without prejudice and recover the same
from SD amount.

TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING WORKS

CONTRACTOR’S SITE OFFICE / SUPERVISION The Contractor shall establish an office at
Site and keep posted an authorised, responsible officer with valid Power of Attorney for
the purpose of the contract if the contractor himself not available during the progress.
Any order or instructions of the Engineer or his duly authorised representative,
communicated to the contractor's representative at site office will be deemed to have
been communicated to the contractor at his legal address for immediate compliance.

SUPERVISIORY STAFF AND WORKMEN

12.2.1 The contractor shall deploy all the experienced skilled, semiskilled and unskilled workmen

required for all the works under this specification.

12.2.2 The supervisory staff including qualified Engineers deployed by the contractor shall ensure

12.2.3

12.24

proper out-turn of work and discipline on the part of the labour put on the job by the
contractor and in general see that the works are carried out in a safe and proper manner
and in coordination with other labour and staff deployed directly by NBWAP or other
contractors of NBWAP / other agency.

During the course of construction, if the progress is found unsatisfactory, or in the
opinion of WBZA, if it is found that the skilled workmen like welder, fitters, technicians
etc. deployed are not sufficient, contractor shall arrange more work force to cope up
progress.

The Contractor shall ensure deposit of provident funds and get necessary ESI of their
deployed workmen, employees at site and produce documents to NBWAP in respect of
these as desired by NBWAP from time to time as per the Govt. rules.
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12.3

1231

12.3.2

12.33

1234

12.3.5

12.3.6

13.0

13.1

13.2

133

TOOLS AND PLANTS / IMTEs

All T&Ps and IMTEs which are required for successful and timely execution of the work
covered within the scope of this tender, shall be arranged and provided by the contractor
at his own cost in working condition. Indicative lists of T & Ps and IMTEs to be arranged
by the contractor as bar chart prepared for each item of work.

The day to day and routine maintenance of T& Ps should be carried out by contractor as
per manufacturer's schedule at his cost. These shall be maintained in good working
condition during the entire period of use. T&Ps in defective / damaged condition shall be
rectified promptly to the full satisfaction of NBWAP engineer. Contractor shall maintain
records for maintenance of major T&Ps which shall be made available for Inspection
whenever required. Any delay in progress shall be on contractor’s account.

Increasing / shortening of the crane boom to suit work requirements shall have to be
arranged by the contractor at his cost. All necessary manpower, tools, support,
consumables, illumination etc. will have to be arranged by contractor at his cost.

Consolidation of ground and arrangements of sleepers/ sand bag filling etc for safe
operation /movement of equipment including cranes/trailers etc shall be the
responsibility of the contractor at his cost.

Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting
tackles, wire ropes, Manila ropes, winches and slings etc. History card and maintenance
records for major T&Ps will be maintained by the contractor and will be made available to
NBWAP Engineer for inspection as and when required. Identification for such T&Ps will be
done as per NBWAP Engineer's advice.

Retesting / re-calibration /standard Tape shall also be arranged at regular intervals during
the period of use as advised by NBWAP Engineer with in the contract price. The contractor
will also have alternate arrangements for such IMTE so that work does not suffer when
the particular instrument is sent for calibration.

MATERIALS

WBZA will not supply any material. All the material arranged by the contractor shall
confirm these specifications and supported by the documentary proof for purchase of
material from the authorised dealer and source.

All materials to be provided by the contractor shall be of best kind in conformity with the
specifications laid down in the contractor or as per relevant Indian Standard/PWD SOR.

It shall be the responsibility of the contractor to obtain prior approval of NBWAP,
regarding suppliers, type of electrodes etc. before procurement of welding electrodes /
TIG wires. On receipt of electrodes at site these shall be subjected to inspection and
approval by NBWAP. The contractor shall inform NBWAP details regarding type of
electrodes, batch No., date of expiry etc. and produce test certificate for each lot / batch
with correlation of batch / lot number with respective test certificate. Without valid test
certificate, the use of welding electrodes is prohibited.
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14.0
14.1

14.2

14.3

14.4

NOTE-

15.0

16.0

16.1

Stacking and Storage of Materials

Fine Aggregate- it should be stacked on a dry brick pavement floor and should be made fit
as per the required Zone by mixing the missing sizes. The detail of stacking, cleaning etc
should be done as per PWD SOR and Zone should be followed as per IS Code.

Coarse Aggregate- it should also be stacked over the Brick pavement.

Reinforcement Steel- it should be placed as per the direction of the Authorized person of
the Director.

The cement should be placed in dry room over wooden floor as per the direction/ PWD
SOR. The cement brand, Date of Manufacturing etc all the details must be clearly visible
over the waterproof bags of Cement.

It is to ensure while collecting the above materials for mixing that the natural surface soil
is not mixed up with the above materials. If so happened, then it must be kept aside and
should be washed before prior use.

Grid Layout plan-
It should be got approved at site before commencement of work before excavation of
foundation and got approved by Director’s Authorized Person.

SITE DRAINAGE

All water including sub-soil water which may accumulate on the Site during the progress
of the works or in trenches and excavations, including monsoon period shall be removed
by the contractor from the Site to the satisfaction of the Engineer. It will also be
responsibility of the contractor to de-water all the foundation pits, trenches with suitable
de-watering methods like, pumping out, well point system etc. considering the depth of
water table at plant site. All such expenditure on de-watering shall be deemed to be
included in quoted rates.

Note- the casting of concrete work at shallow water ground level, the dewatering should be on

continuous process at such location extra use of cement in concrete 10%-12% shall be
insure as per IS code without any extra cost, same should be included in quoted rate.

17.0 SAFETY CODE

17.1

It is to note that Explosives shall not be used at work site by contractor except rare
permitted by the Director’'s NBWAP. Where explosives are used, the same shall be stored
in a special magazine to be provided by and at the cost of the contractor who shall be
liable for all damages, losses and injury to any person or property and shall be responsible
for complying with all statutory obligations in this respect. Further, the contractor is
required to provide proper Safety Net System wherever the hazard of fall from height is
present as per instructions of NBWAP Engineer at site. The safety net shall be duly tested
and shall be of ISI mark and the nets shall be located as per site requirement to arrest and
avoid any consequences of a possible fall of persons working at different heights.
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17.2

17.3

18.0

19.0

20.0

21.0

211

21.2

213

21.4

The contractor will be responsible for Health, Safety & Environment management at site
for the construction activities to be carried out by them in accordance with safety rules
and regulations.

Contractor shall ensure pre employment medical check for all staff & workers. And
arrange adequate minimum First Aid facilities with trained staff. If necessary, contractor
shall call ambulance to meet with required emergency treatment.

NUISANCE : The Contractor shall not at any time do, cause or permit any NUISANCE on
Site or do anything which shall cause unnecessary disturbance or inconvenience to
owners, tenants or occupiers of other properties near the Site and to the public generally.

MATERIAL OBTAINED FROM EXCAVATION

Materials of any kind obtained from EXCAVATION on the Site shall remain the property of
NBWAP and shall be disposed of as the Engineer may direct, at no extra cost.

TREASURE, TROVE, FOSSILS etc.

All fossils, coins, articles of value or antiquity and structures and other remains or things
of geological or archaeological interest discovered on the site shall be the absolute
property of NBWAP and the Contractor shall take reasonable precautions to prevent his
workmen or any other person from removing or damaging any such article or thing, shall
immediately upon discovery thereof and before removal acquaint the Engineer with such
discovery and carryout the Engineer's directions as to the disposal of the same.

PROTECTION OF WORKS

Trees designated by the Engineer shall be protected from damage during the course of
the Works and earth level. Where necessary, such trees shall be protected properly.

The contractor shall provide and maintain at his own expense all lights, guards, fencing
and watching when and where necessary or required by the Engineer for the protection of
the Works or for the safety and convenience of those employed on the Works or the
public.

The contractor shall have total responsibility for protecting his works till it is finally taken
over by the Engineer. No claim will be entertained by the Engineer for any damage or loss
to the contractor's works and the contractor shall be responsible for the complete
restoration of the damaged works to its original condition to comply with the
specifications and drawings. Should any such damage to the contractor's works occur
because of other party not under his supervision or control, the contractor shall make his
claim directly with the party concerned. The contractor shall not cause any delay in the
repair of such damaged works because of any delay in the resolution of such disputes. The
contractor shall proceed to repair the work immediately and no cause thereof will be
assigned pending resolution of such disputes.

Contractor shall be fully responsible for the security of his workmen/ employees/
associates/all kinds of materials deployed by the contractor / tools and plants. Contractor
shall also be responsible for the security of all the executed works, under execution works
and completed works till the period it is fully taken over by NBWAP.
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22.0

23.0

24.0

25.0

26.0

26.1

26.2

27.0

RECORD FOR MATERIALS CONSUMED

The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS
consumed in the works for each activity. The statement showing the theoretical vis-a-vis
actual consumption of specified materials, such as structural /reinforcement steel,
cement, bitumen, lead, paint etc., shall be enclosed along with the Running Bills
submitted by the contractor. Contractor has to also furnish the test results of the
materials used in the work as per IS specifications.

PROTECTION OF EMBEDMENTS BOLTS ETC.

The contractor shall ensure proper protection to the satisfaction of the Engineer, of all
bolts, inserts, embedment’s etc. From weather etc/ by greasing, rapping them with gunny
bags or canvas or by any other means as directed by Engineer. Cost of such protections
shall be deemed to be included in the rates quoted for the item.

QUALITY ASSURANCE

The contractor has to establish / arrange at site the field testing facilities for testing of civil
construction materials and concrete cubes for ensuring the proper quality, grade and
strength of the materials used in the construction in line with approved field quality check
list of WBZA. Contractor has to submit detailed report for testing of all material used etc.
All testing shall be done as per IS code specifications/ NBWAP quality plan. If further test
is required by the engineer to be carried from outside laboratory, the cost of the same
shall be borne by the contractor.

METHOD OF MEASUREMENT-

Method of measurements shall be as per standard specification included in the tender.
For other items, measurement shall be as per relevant IS CODE.

ARRANGEMENTS

WBZA shall try to assist and provide the Electric connection and water supply to the
extent of availability with Zoo Authority on charges as admissible by the Concerning
Authority. The contractor shall have their own arrangement for portable water required in
access of the capacity to share water. Similarly, electric power supply as per line capacity
available with the zoo authority shall share for the requirement but contractor should
have its individual arrangements with DG set for construction purpose in access
requirement and during load shedding.

For obtaining the connection the contractor shall install/ lay necessary pipelines and
electric wiring covered in plastic conduits at his own cost.

PROGRESS REPORT-

Daily work progress report shall be maintained and the next day work should be carried
out like curing, excavation, etc and discussed with the authorized person of Director.
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11

1.2

1.3

14

1.5

1.6

1.7

1.8

PART-C
GENERAL TERMS AND CONDITIONS

DEFINITION OF TERMS

Throughout the Tender Documents including the Enquiry Letter, the following words
shall have the meanings assigned to them herein, unless the subject matter or the
context requires otherwise.

The ‘Purchaser’ or ‘'NBWAP’ shall mean North Bengal Wild Animals Park, West Bengal Zoo
Authority incorporated under the Companies Act 1956, with its Registered Office at 5"
Mile, Sevoke Road, Salugara, Siliguri, Dist-Jalpaiguri-734008, which expression shall
include its successors and assigns; acting through its Fabrication Plant (FP), or its
authorized officers or its Engineer or other employees authorized to deal with any matters
with which these persons are concerned, on its behalf.

The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against the
Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.

The “Contractor' shall mean the individual, firm or company whose Offer is accepted by
NBWAP and enters into Contract with NBWAP and shall include their executors,
administrators, successors and permitted assigns.

The “Contract' shall mean and include the agreement, the work order, the accepted
appendices of rates, Schedules of Quantities, if any, General Conditions of Contract,
Special Conditions of Contract, Instructions to Tenderers, the drawings, the technical
specifications, the special specifications, if any, the tender documents and the Letter of
Intent/ Acceptance letter issued by NBWAP. Any conditions or terms stipulated by the
Tenderer in the tender documents or subsequent letters shall not form part of the
Contract unless specifically accepted in writing by NBWAP in the Letter of Intent and
incorporated in the Agreement. It may also be referred as “Contract Document'.

The ‘Sub-contractor’ shall mean the person/firm/company/organisation to whom any
part of the work has been sub-contracted by the Supplier, with the written consent of the
Purchaser and shall include his heirs, executors, administrators, representatives and
assigns.

The 'Engineer’, for the purpose of this Contract shall mean an engineer, person or
company duly appointed as such from time to time or such other officials as may be duly
authorised and appointed and notified in writing by purchaser to act as engineer. In cases
where no such Engineer has been so appointed, the word 'Engineer' shall mean the
Purchaser or his duly authorised representative. It may also be referred to as Engineer —in
—Charge.

The 'Equipment’ shall mean and include plant and stores on which work is to be done by
the Contractor under the Contract.

The ‘Work' shall mean and include supply of all categories of labour, specified
consumables, tools and tackles required for complete and satisfactory construction, site
transportation, handling, stacking, storing, erecting, testing and commissioning of the
equipment; as defined in the Tender Documents, to the satisfaction of NBWAP. It may
also be referred as 'CONTRACT WORK'.
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1.9

1.10

1.11

1.12

1.13

1.14

1.15

1.16

The ‘Tender Document’ shall mean and include the instruction to Tenderers, general
conditions, bidding conditions, specific conditions, specifications, schedules, drawings,
form of tender, schedule of prices and quantities, contained in the Tender and any
subsequent modifications thereof.. It may also be referred as ‘Tender Specification’

The ‘Offer’ shall mean and include the technical and commercial documents including
specifications, schedule of prices and quantities, drawings etc submitted by the Tenderer
in response to the tender enquiry and any subsequent clarifications thereof. It may also
be referred as ‘Bid’.

‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum or
detailed Order/Contract communicating the acceptance of offer, to the successful
Tenderer.

The "Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer that the
tender has been accepted in accordance with provisions contained in the letter. The
responsibility of the contractor commences from the date of issue of this letter and all the
terms and conditions of contract are applicable from this date.

The ‘Site’ shall mean the site of the proposed work at place for which NIT published by
the DIRECTOR NBWAP/WBZA.

The ‘Completion Time' shall mean the period specified in the Letter of Intent or date
mutually agreed upon for completing the work to the satisfaction of the Engineer, being
of required standard and conforming to the specifications of the Contract including
extension period.

The "Tests' shall mean and include such test or tests to be carried out by the Contractor as
are prescribed in the Contract or considered necessary by the Director WBZA in order to
ascertain the quality, workmanship, performance and efficiency of the contracted work
or part there off.

Unless otherwise specifically mentioned in the item off the schedule/ all Gl pipe and PVC
pipes are to be normally of TATA make or ISI mark material approved by Engineer-In-
Charge. The pipe lines valves and cocks shall be tested at the contractor’s expenses for
which no

extra payment shall be allowed. All Gl pipes and fittings shall have to be painted outside
with two coats of paints of approved brand and shade.

Director
North Bengal Wild Animals Park

Memo No. 1642 /E- Tender -70/NBWAP/2023-24 Dated, Siliguri, the: 12 /02/2024
Copy forwarded for information & necessary action to:-

The Member Secretary, WBZA, Kolkata.

The Assistant Director, NBWAP

The Range Officer, NBWAP

SAE, NBWAP

Office Copy

1.

2
3
4.
5

Director
North Bengal Wild Animals Park
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AFFIDAVIT - “Y”
(To be furnished in Non Judicial Stamp paper of appropriate value duly notarized)

I, the under-signed do certify that all the statements made in the attached documents are true
and correct. | have all machineries as per NIT & all will be at site during entire period of work. In
case of any information submitted proved to be false or concealed, the application may be
rejected and no objection/claim will be raised by the under-signed.

The under-signed also hereby certifies that neither our firm
VISt et nor any of constituent partner had been debarred to
participate in tender by the any Government Department during the last 3 (three) years prior to
the date of this N.L.T. I/We have presently.........c.cccccueuun. nos of works in my hand & | would finish
the work in time.

The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this
statement.

The under-signed understands that further qualifying information may be requested and agrees to
furnish any such information at the request of the Department.

Certified that | have applied certified that | have applied in the tender in the capacity of individual/
as a partner of a firm/authorized representative of company or society and | will not handover the
job to any other person except my employee to supervise.

Signed by an authorized officer of the firm.

Title of the officer
Name of the Firm with Seal

Date:
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HeaHg W

West Bengal Zoo Authority £1%
Office of The Director B DENGAL

/W /AR

North Bengal Wild Animals Park,
5" Mile, Sevoke Road, Salugara, Siliguri-734008 (W.B.)

Email Id: - dirnbwap@gmail.com

APPLICATION FORM
FORM FOR DETAILS OF AGENCIES FOR * "
of North Bengal Wild Animals Park, Siliguri during the period 2023-24 under E- Tender
No. 70/NBWAP/2023-24.

(All information should be given in the following format with complete details)

Any wrong information/ uncompleted documents or without prescribed tender form shall be liable
of rejection of application.

1 Name of Agency

2 Full Postal Address

3 Telephone No. /Fax No./Email
No.

4 Type of Firm ( whether
proprietorship or partnership )

5 Name & Professional
qualification of the Proprietor or
of Partner/s

6 Number of Staff ( Technician,
Supervisor, Labour ) employed
in the firm

7 Description of Major work
carried out preferably in zoo
campuses in last three years or
any Govt. Organization ( attach
copy of the work order and
completion certificate etc

8 | Name of the Organization

9 | Work Order No

10 | Duration of Work

28



mailto:dirnbwap@gmail.com

11

Schedule of Payment received

12

Present important assignments
( submit supporting documents )

13

IT Regd. No./details (latest)

14

PAN No.

15

GST No.

16

Trade License No.

17

PT Regd. No.

18

Application submitted for
(With project no.)

19

Tender Estimated Value Rs.

20

EMD Details

21

Others details, if any

Note:-Please attach relevant documents (with sign & seal) with application form.

Date:-

Place: -

29
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Name of Project: - Co nstruction of Ran

(Bengal Safari), Siliguri.

ge Officer Quarter at Residential

Area in NBWAP

_ﬁ Descigtion of Bem Quaniity unit |Rale  (Bs) Amount (Rs] Relsrence
MWOW.#M plonss. jungles efc. by Wi PWD S0R
1 o ramoving @ drecied (Speciic permiston 240250 | sam ’;,WO’ _2407%H 2017 (Page-1,
F::-vcwwnomﬁoﬂwibememn. \\.dﬂ 2641"?)’ fiem no-1
whwdw‘?ﬂntmﬂcmm&dm.h
sons of 5ol nCugng mived 5o but excluding aterite of
sone) moiuding removing. spreading or stacking the W8 PWD SOR
2 within ¢ lecd ot 75 m @5 directed, The lem includes 73.200 Cu.M. 119.27 8731.00 2017 (Page 1,
Lecessory tameming ihe sides of franches, laveling. dressing tem no-2a)
ond ramming he pottom, balng out woler o requirsd
compiets, Deptn of excavafion not exceeding 1,500 mimn.
Eorth woik in excavation of foundation trenches of drains,
a1 sorts of soll (including mixed soil bul excluding laterte or
'go:s?onal including removing, sprecding of stocking he! e PWD SOR
within o lead of 75 m. &5 direcied. The item inchudles|
3 ecessary Iimming the sides of trenches, leveling. cressing #= Go wzas. 1an.m mm"
and ramming the bottom. paling out woler os required
compiate. Depih ol excavafion for geiditional depth beyond
1,500 mm. and uplo 3.000 mm, but not requiring shorng.
Earth work in fling in foundation lranches or pinth with geod
aarth jn laysts not axciding 50 mm. mciuding watering ond W FWD SOR
4 lromming ele. layer by loyes complete. (poyment fo B8 made| 71.810 CuM. 77.54 5553.00 2017 (Pager
on the bosis of measuremant of fnished guanfity of work), v 1,1t no-3 ()
\with earth obtained from axcavofion of foundiation:
Earth work in fling in foundarion frenches of plinth wilh goeod
whhmmno!mm'so mim. including woterng and WE PWD SOR
ele. layer by layer complate. {payment to be made 2017 (Poge-
s [Oed o of mecawemeni of fiahed quontity of wokl. 3 | cuM. | 384 616600 |y jtemno-3
Wik comied earih aranged by the contractor within a radivg ,(d}i
ot 3 km. inciuding cost of coried sorih.
—{Fling i foundation or pinth by fine sand [Grading Zone Ml 05 per
}u&-ﬂ?ﬂ] stacked at site. in layers not exceeding 150mm 25 directed! WR PWD SOR
& consoling the iame by throwgh saturation with weter ramming 3017 Page-d
& lcomplete inciucing the cost of suppiy of sand (Payment 2 ve made on| 15470 | CuM. 75394 1166345 ‘mm o
|measurement of finished quantity) Cortigendum
arges g Necessory
cicse plonk woling. froming, guealyptus/hou bulla piing. B q;.gu.?a e
,  [stutiing eic) complete s per direction of the Engii@e™| yias00 sqm 39600 25856780 2017 Page-3
ncrarge for founcation excavalion (verticol surtace ore Inl i 1tom 0. 6, 3
contoet with supported earth s o be meosured,) Depth uplo
ngot—ant fo the bock Ting of RCC foundation with chemical
J admixing imidocioprd emusiiiabie conecrat
L0 In 75 Bres) with woter of the rate of 2.5 fir, Per sq.m of : Wh P\:fDSf:
vertcol surfoce of the substrugture of each side ‘of the 2017 (Pag
L] e evoutk sholl be caried out s per oation 18.480 sqm. sa.o:/ 1737.12 Now5) 12th
Ssscroed in para 7.3.1 of cods 156312 [pert-li) 2013 {Mode Corrigendum
meowrement Wil be per sam of vericol area of
weoted)
p——— s AR ] iop surfoca of the consolidated
e witnin pinth walls wilh chemical emuision by admixing
sopege emusiioble concentrates (105m! In 50 Kires)
mv'muudswmwsq.mollhswdoce
mmwmwcdﬁkdd.muﬁomm ?ﬂ"m
b seap of 150mm, cantre 10 centre both ways shall be| 86750 sqm. 8100 702875 §i. No.4) 12th
w127y Mrerrudsteelwdcnimmaulo = o i
sohuaticn of the soil with the chemical emulsion. fhe
#w be comed oul O Per specification descrioed in
23 of code 5-4313 (et} 2013, [Modea of measurament wil
o oreo of pINTN rrested.)
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tem Description of lem Quantity | Unit [Rate (8s)| Amount (Rs) | Reference

|_No.

Hire and lobour chorges for shulterng with centering and
Inecassary staging uplc 4 m using opgroved stout props ond
thick hard wood planks of approvea thickness with required W8 PWD SO “
Ibracing tor concrete slabs, beams and coiumns,fintals curved

[+ or stroght including fifing, faing ond sirking awl alter 44996 sqm. 328.00 0 / 14758.69 nn;‘:rm;:z.
lcompietion of works (upto roof of ground fioor), 28 mm 1o 30 e
mm thick wooden shultering o3 per decision & direction of :
Enginger-in-Charge. Ground fioor

e 0 for shu g ond

necessory slaging upto 4 m. using approvad stout props and
thick hard wood planks of approved thicknass with requires| e BB ATR

n |pracing for concrete slobs, beams, columns, lintels curved or 2017 Paga-a2
stroight  Including  fitting, fidng and siiking out after el
compietion of works, Steel shullering or 7 1o 12 mm thk
Approved qualty ply boord shuttering in ony concrete work,
Cround fioae

110] |Ground 245197 | Sqm | 36300 8900700
11,02 Jist 26,650 Sam 381.00 7 10154.00

Supplying & laying Polythene shael [130gm/sam.) over campy WE PWD SOR

12 |proof course or below fioaring or roof femocing or | 10831 Sagm 24.00 ] 2599.00 2017 (Page-47,
]fcmdotbnahmmmm.ufoor Rogof & above . item 1o-3)
Reinforcement for reinforcad concrete work in ol sots of
structures including disiipution bars, stimups. Dinderns erc intigl|
stroightening and removol of iogse fust (f necessary). cutling| Anoivss of

13 to requisite lengih, hooking ond Danaing 1o comect shape, refe for Steel
plocing in proper position and binging with 14 gouge black ey
annaaled wire af every inlansection compiate 03 per Grawing
and diraclian. Tor stes! (JSW / JSPL / SHYAM /SREP /BMASL /

|ELECROSTEEL / S8L)

Ig_mﬂ 3041 T §094151 i Anglysis
st 3 1. 13716 "ﬁﬁ'.ac.oq i
Ordinary GEmenl CONGIale [MiA 1:2:4] win grodan sons. s - AnomEio'T

chips {20 mm nomingl se] exciudng shuttesng ondl .. .o | o 539585 I 8965200 Cf:::::;e

Controlied Cement concrete with wel groded sione chigs (20
mm graded nomincl sizel excuging shutiedng ond
reinforcemant with oc:mr.vlmcdsﬁgﬂofmm:m!omper!s1
456 and relavant special publications, suomission of job M rom ST
formula after preliminory mix design ofter 1esting of concrete ru!ahl'or!
15 |cubes as per diraction of Engineerin chorga. Consumption of 7 S S
. t will nol ba lest than 300 Kg of cement with Super ftem
thslid:a par cublc meter of conlrolled concrete but aciugl
|consumption will be determined on the basls of prsiminany|
test ond job mix foumula. In ground fioor and foundalion.
{using concrete mixture] M-25 Grode. " -
Tmund Jedad | CuM | E13sT_| 16205000
15t 3430 CuM %ﬂﬂu
Brick soling with picked jhoma bricks including preparation of
bed as necessery with joints properiy filed in ond packed with » 2]
powdered eoth and ncluding necessary cushion of simior iz os|  AHRE3 95 wnewoson
16 |matedal belew the soing (and in between layars when more|  153.41 sam 33840 5300899 2017 {Page-226,
thon cne layer is used) compleles as per direction. Single brick Item no 18}
flat soiingithickness 78mm.). Foundation, basement ol fioor.
Rogt & above

Brick work with 13t clogs bricks in cement mortar{l:4). In Cemeant
17 foundation ond pinth 4.500 Cum 5I03.9L, 22%68,00 Analyss

25mm thk Damp Proof Course with cement conerete (1:1.5:3)
(with graded stone aggregote 10mm normal size) & painting
the top sulace with a coal of bituman [ VG 40} using 1.7ka. Cemen!
Per Sam. Including healing the oifumen & cost & camage off 700 | Sa™ 60 1800 AnGlysis
taterials complate. [ Bitumen to be supplied by the
Agency]. Foundation, basement all fioor, Roof & obove

18

Brick work with 1s! class modulor bricks With cement mortar Camanl
[1:8). In suparstructure ground floor Anclysis -

2273 | GCum | solas | 11557900

19

125

Trem. Inick Drick work Wilh 151 C/ass Dricks in cement mortar
by

23025 | sam | _seess. | 8207000

BOO _R.O Quarter
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Description of tem Quantify Unit  |[Rale (Rs)] Amount (Rs) Reference

Po wol. Soor. caling of) with sond ond cemen!

RClutng ounang oF o chomfedng comen o3

. O "okEng O joRnls INCiuding theooting. noling ond Cament

Shpng scoffoidng / moging where necessary. Analysis

'S Ccomen mose. X e ck pioster, Foundotion,
of fiocs Rocf B above

219306 | sam. | is7s7_ | 5455600

} wn song ond cement
chaaing mounding off or chomfedng comens oF

2 &0 ond roling ot joints inciuoing 1voating. nolsng ond Cemant
chipng. scoffcidng / stoging where necessary. Analysis
16 cement mortor. 1§ mmn thick plaster. all floor. Rool &
o 27501 Sqm, | T | 3354400

*¢ wol FSor celing eic. walh sand ond cemen
oy ncluding rsounding off or chamferdng comers ot
Srectec ond raking oul joinls including throoting, nolsng and

» . chiping, scaffolding / stoging where necessary. ,
14 cemen! morar. 10 mm thick ploster. ol floor, Roof &
- |21 073300
6 M To 22 min. Thick Koo $1one siab sef 1n 20 mm THICK
avg} cement martar (1:4] in Hoor, stair & lobby including
pointing in cament siufry with admixtura of pigment malching Cacent
24 |ihe stone shade. inciuding grinding & polshing o3 pef] 1125 | Sam 1006.85 UET T Pl

[drection of Engineer - in - enarge 10 match with the existing
work. [Slumy for beciding @ 4.4 kg/Sg.m and pointing 2.0

Extra cost of labour for prefirshed ond premoulded Nosing 1ol 2017 (Page -
% |ireads of steps, railing. winciow sil efc. of Kofo Stane, o O AR Lo TARND Ls. tem no-

23
W8 PWD SOR
Exira cost of labour for gdnding Kota Slone Fioor in treads and 2017(Page -
26 nr ol Diars 1.125 Sgm w.mv__ 235,00 . om o-
19)

Toilet Fipor. Supplying and laying true lo fine and level Anbi-
Skid. Full Body. Homogeneous & Granuiar finsh Vilified Tiles
contorming 1o 15:15622- 2006 & IS 4457-2007 and testing shall
Do made in accordance wiln 15:13430 [Nons moduler sizes for|
ties with Skid resistance > 0.5, Mohr's hordness > 5.0, Slaining
resistance: Ciass-1, Water Adsorplion: E < 0.5%]. MOR > 35
N/sq.mm in Internal area of bullding o.g. Toile! Biock. Passage,
Comdor, Accesiibie Open Teruce efe, el in 20 mm sand
jcement mortar [1:4) and 2 mm thick cement siuny ot back
jsicle of fias using cement @ 2.91 Kg./Sam of using Folymersed
Adhesive (6 mm thick layer opplied directly over finished|
artificial stone Hoor/ Mosaic slc withoul any bocking course)
27 [kid alier application siuny wing 1.75 Kg of cement per Sgm
below martar only, joints grouled with agdmixture of white|
cemeant and colovring pigment to malch with colour of thes/
eooxy grout materals of approved make &8 directed and
removal of wax coating of 1op swiace of ties with wam
water ond polishing fhe files using soff ond diy cloth uplo
sumar finish compiate incleding the cost of materals, labour,
iona ol offher Incidental charges completa hrue to ihe
mgnuiacture’s specifcalion and direction of Engineer-in-
ICharge  (White cement. synthetic adhesive and grout
imalencl f0 e wopked by the contracter. In Ground Fioer:
[5295-300 men «300men 210 mm with brecking strength > 1200
N o Bigox, Rood! & cbove.

Cemant
3.400 Sam msil{j " 324300 Angivs:
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Descripiion of item

Quontity

Rale  (Rks.)

Amount (Rs.) Reference

Supplying , fitting & fixing 1t qualty Ceramic tites in walls 1o
maich with the existing work & 4 nos. of key stones (10 mm,
fixed with araldite ot bock of each tiles & finshing the joints
(with the white cement mixed with colouring oxide if required
to match the colour of ties ncluding roughening of concreie
suface If necessary or by synthelic odhesive & groul
malterals ate, (Antl skid) with sand cement mortar (1:3) 15mm
|fhick & 2mm thick cement slury of back side of Has using
jcement @ 2.91 kg/Sam. & jont filing using white cement slury|
80.20kg./Sam. Arec of each tie above 0.09sam. colour]
decorgltive. alt floor, Roof & aboves.

Cement
Anaiysis

|Ground

19.500

wesss0 | 2123258  [Come

we’}

Anglyss

Supplying and laying frug to Ine and leval Double Charge
Vitrified Ties of appraved brond conforming to 1S 15622:2006
{Group B | o} and tetted os per 1S 13430:2006 (relevant pads)
[Non-modutar sizas for files with Water Absorption fav.) < 0.08]
%] In floor, skiding efc. using polymersed odhesive of émm
thick layer opplied diractly aver finkhed orfificial stenal
floor/Masaic elc withou! cny backing coumsa and
grouted with admixture of white epoxy grou! moferdals of
approved brand including spacer -2mm o3 directed ond
removol of wax codling of fop sudace of files with womm|
jwater ond polishing fhe tiles using seft and dry cloth upto
mirror finish complete including the cost of materiais,lcbour
and all other incidental charges compilete os per direction of
Engineerin- Choarge. In Ground Floon(size not less than
400rnmX 400 mm X 9.5 mm thick)

92210

1555,1':-3/, [

Ceament

143399
00 L anaiysi

29

Neo! Cemant punning obout 1.5mm thick in wol daoda.
winclow sills floor, drain Note: cement 0.152cum. Per 10%sam
in any floors. Roof & above.

30.000

Sg.m

Camant
Analysis

wood work in door and window frame filted ond fiwed in
position complate including o protective coat of painting at
the contoe! surface of the frome exiuding cost of concrete.
iron But! Hinges and M.S clomps. [The quantum shouid be
coreled upto three decimaly), sal' local. ony figors, Rool &
abave, ’

|Ground

0,152

cum

=t e

semees

gz fe ISR
usesds 1o
1d

st

0.182

a1

Supplying sofd flush type doors of dehwe deccrafive
[decoraiive lgminote o PU polsh both side) qually,
conforming to 1S 2202 timber frame consisting of fop and
boltom rail and side styles of well seasonad timber 45mm wide
leoch and the entire frame fitted with 27.5mm wide batten
places both ways In order 1o made the doar of solid core and
infemal ipping with tack, mahogony or resé wood approved|
dacorative veneers using phencl formaidenyde as glue efc,
complets, including fitling. fidng the shullars in posilion but
exciuding the cost of hingss and other filtings in ol fioor:
25mm thick shutters (single or double leaf)

10.09

F2\0t

3955.00

121254 F

WE PWD SOR

2017 [Page-

124, item no-
12a)

43070.00

32

|supplying fitting & fixing fiber reinforcement polymer(FRP) composite

door shutters as per approved design with glass filer reinforcemant

piastic moulded skins & a special sandwich core, 50 as to impart

monolitaheic composite structure as par approved technology of

Department of Science & Technology/DST) to satisfy 154020 door testing
NCE criteria. any floars, Roof & above. 32mm thick

2763.00

WB PWD 508
5117.90 2017 (Page-125,
itam no-14 (1)

hmwmnmm:mumm}mwu
Goor frama as per approved design with glass fiber reinforcamant plastic
inouided skins & a special sandwich core, so as to impart monglitaheic
fcomposite structure as per approved technology of DN of
& Technology(DST) to satisfy 15:4020 door testing performance
. 66mmu30mm. Any floors. Roof & above.

9.500

mitr

497.G0

WE PWD SOR
472150 2017 Page-215,
Itery no-3:

mﬂ;awammxcwwmwm
made of fiat beni bar, end bifurcoted with necessary
{scraws efc. In cemen! concrefe(1:2:4) Including cutting of1
itk womke / concrele work as  per  direction.
40mmuémm. 200mm length. Any fioors. Roof & cbove.

42,000

aach

1050.00

80Qa _R.O Quarter

p-

48




g Description of Hem GQuantity Unil  |Rate (Rs.)| Amount (Rs.) Relerence
Tong oo fWng S : 12817 morked stoinless steel
weignt) wih slainiess sleel screws eic. 28.000 each 8325 2331.00 Andalysis
L4y X Roof & gbave. o
WB PWD SOR
* fting & fing Brom floor door Hoppar. Ay flcos 5005 | egeh | 117.00 BI900  |2017Page-243,
1tem no-19i
ISacuiding ond fing stainiess stesl foncy handia of coproved Page-217,
¥y » Fxan with 55 screws ele. complete a3 per drection off  14.000 each 153.18 2144.00 fem no-9.17
-n-C . 200 mm vl CPWD 2021
Anosiced m aidrop [ siding botls of approved
manuioctured from extruded section conforming to 13, A Page-145,
¥ lpecifico ion {1.5. 26B1/66) fittea & fxed complete. 250mm x| 14000 2.33.00/ §26240 em no-28(i)
il Ond, A HODE, 50 PROYE.
550 auMAL: o SockeT Golfaiding Fowp
ol | Ful covered) of sed manufactured from exdruded z (Page-144,
25 lsection conforring 10 15, 204/74 fitteds. fixed with codmium|  27.00 | each . Josy. - LR
piate seraws, 225mm long % 12mm dia. bolt, Any floors. Roof & Wy e? note-0o
ok ed Glninium Barel7 Tower/ Sockel bol/sding Hosp
ot [ Full covered) of approved manufaciured from exftuded [Page-iad,
40 |section conforming to LS. 204/74 tittedd fixed with codmium 14.00 each 53.00 74200 em no-26
plate serews. 100mm long x 10mm dic, bolt. Any floers. Roof & ./- )
Supplying & levars Godre] Grystol Monice Lock with [Page-143
40 |handia. plate & keys including fitting & fidng complete. Ary| 7.00 each 1399.03,, 13293.00 Syl &.’:]
Gaodre) Hydraulic door closer filted ond fixed complate. a4 {Page-1 43,i
4 f h A
H Heavy fype. Any flocrs. Roof & above. 708 2 2064.00\/‘ e e :?43
Supplying.lilting & fixing of 2Track / 3-Trock AlumiTtium shiding
or casa men! Window of off Aluminium sechions viz. window
some (oo botlem & side frome, shutter (top, botlom, side &
terock member) made of alminium  oloy Bxtusions
lconforming 1o IS 733-1983 & 15 12851975, onnodied
_ |contgeming to IS 18651783, fitted with all other accesseries viz, Page-245,
B e cvn o, o Wiz, e, P07 | R ] B | R Bweancls
Lobour chargas for fitting & fling of aluminium 2-trock/3-track
mmwhmdm{umm:m!oim]oﬂ
‘complete o3 per orchitecturol drawings and direction of
Engingern-charge. 10-12 mMicron thicknass Annodizing fim,
INONIGE white
Page-108,
sucoing. Sling & fing two pointed nose oluminium handie 49.00 Htem no-20
9 Lcuaing fiting & fiing. any foors. Roof & above. b T 59.00v o (. [v} 3rd
Poge-108,
Suconing, filling & frang Auminium peg stay 300mm long ) $.00 ftem no-20
R ing iting fiings 11000 | Eoch 00 64 {5,v8) 3rd
Corrigendum
suniying Ting & fiing with hiegrated grils conforming to IS
yoss-157% & manufociured from roled or Square steel
sechioms coforming to IS 7452-1974  with  nondficition
cevectng type box fype hinges, giazing clips. s locking Page-108.
et noncle piile elc including holsting in position, {tern ne-30
P + aqured. faing lugs in cement conceratel 182760 | Kl 7 290 by vil] 3t
1 24) with ston® chios 20mer down culting hotes & mending qg 173 6220 cﬁ.m
gomoges to maich with excluding gladng . MS
g os per approved design Integrated with steel
or vestiotar. oints confinously welded with M., flots|
bars. ony Boom. Roof & above.
Weng & Ssing Colopsibie gate with 40mm x 40mm x
see o= top L bottorn guide roll, 200x10mmx2mm veartical
10 mwn coort In Sy streiched postion 20mmxSmm (Page-106,
Bl o cotanemie orocings propedly riverted & woshered fem no-18)
. S shesd rofiers noluding locking amangements|  4.40 sam | _A33000 aveszl ok
& Meac i postion witn kugs set in cement concrete & 0 19144 4o ormigendum
mmmmmc.hmm c"3sr 4ol
& making good domages complete efc. any fioors. Roof
e

p-5/8

00 8.0 Quarter




Deszriplion of lem Quantity

Rote  (Rs)

Amount (Rs.)

refarence

SUpblying, Mg Gnd Tng Priming one codl of Timber of|
plastared surface with syrthetic ol bound primer of approved, 12.750
qual’ly Inwdng suface by sand popering elc, any fioors.

38.00

§23.00

(Poge-200.
Item no-11al

i ﬁmngandﬁﬁul’mhgomcouionnwom!m
metal sn.rl'uca with synthetic ol bound primer of approved

hcmw;g mafhmg surfaces by sond paparing efc. o

Sa.M

Ao

52000

(Page-200.
item no-1{b)

Supuyhg ﬂlﬂng md ﬁ:ng applying Exterior grade Acrylic
primar of opproved qualty and brand on piostered o]
cencrete sufoce old or naw sudace 1o recaive decorative!
textured{mat! finsh) or smooth finish acrylic exlerior emukion] 219.308
paint including scraping and preparing the surface throughly,
[compiete as per manufocturer's specificolion and os per
direction of the EIC. Two Caat. any fioors. Roof & above,

45.1;1"_/

9891.00

(Poge-194,
Hem no-8b)

50

Supplying, and, oppying protective and Decoralive Acrylic
exterior emulsion point of approved quallly, as per
manutacturer's specification and ©s per direction of BIC to
be opplled over ccrviic pimer as raquired. The rate inckicies
cost of materiol, lobour, scatfolding and all incidantal chargas|

excluding the cost of orimer. Two Coals, Super Protective
100% Acivic Emulsion. any fioois. Root & cbove. (Note: 100%,
Premiuvm ocrylic emuision palnt hoving YOC tess than 50
gm/iee and UV resistance as per IS 15489:2004, Alkali &
fungal resistance, did resistonce exterdor paint of required
shade (Company Depol Tinted) with silicon addiives)

WB PWD SOR
2017 {Page-197,
item no-17ch

51

52

.mlamw«mwmmiommmw::l

Supplying, fitting and fairg. applying Interdor groge Acryic
iPimer of approved qually and brand on picstersd o

Actylic smulsion paint including seraping ond praparing

{make and brond Including smoothening suttace by sand

surface  throughly. compiete os per mo:wﬂ
specification ond as per dirsction of the EIC, Sovent bosed
terior grade Acrylic Primer, any floors. Roof & above.

g

9700 »
-

21275.00

8004.00

{Page-195,
temno-7 )

endering 1ne Surface of walk and celing with wh Ve Ceman]
mwaﬁﬂmwﬂmdwm& 4848

S57NL00

[Page 198,
itam no-5)

rmiumd brundonwuucndcelmmmmm
in intermediate coals including pully [t9 be done under
specific instruction of Superntending Engneer) : Twe Caats| 237.50
Luxury Quolty, The rale includes cost of motedal lobour
scaffolding and all incidental chorges. ony floors. Rool &

14625.00

{P-201. f Ao-
45

g & Applying painling wiih best quaity synthetic

2 paint of cpproved make & brand including

mocthening suface by poperng efc. ncluding using off 17.94

approved pulty etc. on ine surlace, If necessary. on limber or ’

plaster surlace. With super gloss (hi gloss). Two coats {with any
except white]. any fioors, Roof & obova,

1453.00

Page-200,
tem no 2aiv

[ Guolly synihe Tpproves)

popering efc. including using of approved putly etc. on the 17.94
surface, if necessary ; On stes! or other metal surface | With =

super gioss (hi-gloss) - Two cootls [with any shada except

SaM

79.00

1417.00

Page-200,
ftem no-Iblv

Supplying bubble free floot gloss of approved make and
brond confoming to IS @ 2835-1987. 4mm thick colowed /| 9.14
finted / smoke gloss.

585.00

534573

Illm n0-9iv)

W8 PWD SOR

2017 (page-243,

P-é[s



""“H ‘ Description of tem Quanity | Unit |kate (Rs)| Amounl (Rs) | Relerence
Supplying and loying true 1o ine ond leval 25 mm, thick
precost reof lies made of cament conc. With stong chips a3
per approved strength ond dansity sel in 25 mm.|Avg] thick
cemant martar (1:3) & filing up [oint (3mm wicla) with cament
sand martar (1:1) opplying cement sy @ 1.75 kg. per Sam.
back of fies & then selting ciose the precost thes, finishing up
1haja‘miswﬂhsuwdreﬂdytold&ﬂnalvﬁﬁﬁhhgtheloo
sutace including providing 150mm high skiting wilh the 1op| Analysis
ad surfae including providing 150mm high sirling with the same IS Styn RG. a5 Concreta
files fushed with the inside sutace of porapst wal finshinbg ol
the mouth of rain water pipes, curing @ic. &5 necassary
compigle o3 per direclion of the Engineer in-
charge.fleveling I nacessary moybe paid saparately).For
26mm thick precast tiles (cement 14.6kg./5am. Underayer).
any floor, rocf & above.
Crcinary Cement concrete {mix 1:2:4) with groded stone Analysis
55 lchips {smm nominal ske} excludng shutterdng  and{ 10.688 CuM 343020 | 36462.00 Ponciate
reinforcement it any, in gounc lloor os per relevant IS codes. |
extra rate for using water procfing ond plosticisng admixturg P45, 119
55 |2 0.2% by weight of cement {of of manufaciurers specified| 13.40 kg 119.00 1695.00 P‘WDSOR
rate] for concrete of various grades. v
Sopolying & appiying 2 coals of Mon-Toxic Acryic Polymer
modified Pant having aghesive & walerproofing properties by
imising In proporfion (1 fquid: 4 cementifious materol) or o3 W8 WD SOR
0o e manufacturer's specification for water proofing loyer inl 10587 sam M 2T 2017 Page-45,
Lwater 1ank ele, (No Departmental cemanl & reguired]. any g0 ‘Z"'H‘fS'- S‘] Itam no-8b
fioors. roof & above, 25?‘
wmdmmmmfhalopbmofmd
i::\a gl ploster as per approved p::ﬂgbr:m wﬂrgmaval mdond {Page-285,
sare noled to the under layer, inc Ham no-
o luacsen bottens, repair to the edges of ponels and finhing 5000 Sgm &0 3155.00 13732
roove complete as per specifications ond diection off 4 " cPWD 2021
Ewmchurge:mmwidennd 15 mm deep)
fating and fixing Stainles Steel ralling consist of 38mm dis and
meght vortical balustrade at every two Fiermative steps, SOmm We PWO SOR
e +ad. 3 Ithrea) nos 19mm da harizontal Straintass steel pipe and 2017 (Page-109)
& sate with Strpinless Steel GRADE 304 containing 7,5% nickla] 15.000 Rm a077.00 136155.00 stem no-22) 3
Eragiel Brushed/Matt finsh, complete as per direction of th e Conigeadum
ge. Weight of Strainjess Steel railing per metre 6.5
) 3y figurs, Roof R above.
sucoiing Siting and fiing steel rofing shutter profile type with
8 BG o aooroved type sieel laiche seclion 75mm wide,
e with GO wire spiing 10 necessiale the fiting of raguired (Page-104,
o C. Pylieys on heavy type sciid drawn seumiess slegl Wermn no-19
g2 lsuoe compiete with locking arrangements bolh inside andj  sqm. 2,64 327000 £632.80 2
specialy bullup side guide chonnels including v Corrigendum|
o hood for the stael rofing shutler in the room.
b twa coofs of approved aluminium paint aver a coat
of sed lead Dimer complele e
7] WR PWD SOR
Suoong Sttng & fiking gronite dabs 15mm to 18 mm, thick 2017
L uniizem fextura & without decoralive velns in columns. P-g3, 1t-33 Ird
Lol faciafse atc. with 15 mm thick lovg) cement martar (2 Corrigendum
maoking sultable anangements 10 nold I1he slones
=y eass / copper hooks including pointing in camant
{12 (1 white coment : 2 marble dust] with odmixture
WMMMBMWNmGIW!omw
of the Engneetir-chorge including cost of ol
meseson.  obous.  scaffolding,  staging. cufing and
bougnening of concrete suttoce compiete, [Using cement
Ly of Dot sige of gronie & 4.4 kgfsam & white cement
by for joiry fng & 1B kg/sa.m] In ground fisor, Area of
Fﬁ&mmmvu.wmmw. _3‘,_3_..; 8239‘45
18840 ] _3S0M 4700
9 420

p-7[8

00 RO Oeamec

: 308708~
263409 54232-2¢



- Desciiplion of lem Quantity | Unit [Rate (Rs)| Amount (Rs) | Refersnce
65  [Providing and fixing 12 mm thice frameless toughened glass door shutter|  5.000 Sqm Jo4B12 |* WE PWD SOR
of approved brand and manufacture, including providing and fixing top & ; > 2017
b pivot & double action hydraulic floar spring type fising 10241.00 P-63, 11-33 3rd
8 and making necessary holes ete. for fixing required door Corrigendum
mmw:mmnw&mdium-imwu
Protective ond Decorative Textured exlerisr high closs mali ‘F W8 PW0 SOR
finsh paint of opproved quolly. composad of tpacial ' 017
Thamopiastic Resin centairing fine crystatine additives darve P-197, it-16 3rd
from Granite os per monufaciurers spacification ond as per (Corsigendym
diraction of EiC 1o be opplied over acrylie primer as required,
ss0p |The rofe includes cost of matadal, labour, sceffolding and of 50 sam 161.00 S050.60
incidantal chorges but exsiuding the cost of pamer. Two, o s
Coat. (Nete: 100% Premium acrylic emulsion paint having
voch-msogwuwu\rnatamomwls
15489:2004, Alkall & fungol resistance, dirt resistance extarior
paint of required shode (Company Depot Tinted) with silicon
additives)
T e 190423273
1931458
= == e — e U A
1|CIVIL COST OF R.O QUARTER 1931458.52 i
;' GST @ 18% 347662.53
TOTAL 2279121.05
LABOUR CESS 1% 22791.21
CONTINGENCY CHARGE @ 3% 68373.63
GRAND TOTAL 2370285.90
North Bengal Whd Anusals Park

P-8)s

B0Q_R.OQuartar




