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                                                         West Bengal Zoo Authority 

Office of The Director 
North Bengal Wild Animals Park,  

5
th

 Mile, Sevoke Road, Salugara, Siliguri-734008 (W.B.) 
Email Id: - dirnbwap@gmail.com 

 

Memo No.469 /E- Tender -12/NBWAP/2024-25                                Dated, Siliguri, the: 28/06/2024 
 

  

 

E-TENDER NOTICE 

NIeT No - 12/NBWAP/2024-25 

 

 

Director, North Bengal Wild Animals Park, (Bengal Safari), Siliguri invites e- tender for the following work(s) 

from the Eligible Contractors as detailed in the table below:- 

 

LIST OF WORKS-  

Sl. 

No 

Project  

No. 

Name of the Work Estimated 

Amount 

Put to 

Tender 

(Rs.) 

Earnest 

Money 

 (Rs.) 

Price of Set 

of Tender 

Document 

(Rs.) 

 

 

Period of 

Completion 

of the work 

1 12 

Consultant for Preparation of Design 

of Various Zoo Animal Enclosures and 

Bird Aviaries at North Bengal Wild 

Animals Park, (Bengal Safari), Siliguri. 

As per 

BOQ- 
5,000/- 

0.00/- 

Till the end 

of the 

project 

 

 

Detail of e-Tender Notice, Terms and Conditions, BOQ, etc will be available from website:- 

http://wbtenders.gov.in 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:dirnbwap@gmail.com
http://wbtenders.gov.in/
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DATE AND TIME SCHEDULE (SEQUENCE OF TENDER)  

 

Sl. No. Event particulars Date and Time 

1 Date of uploading of NIeT Documents in departmental  website 

and                        @ http://wbtenders.gov.in(Publishing Date) 

29/06/2024 

2 Date and Time for downloading of Documents from 

website  http://wbtenders.gov.in 

Start 29/06/2024 (6:30pm) 

End 20/07/2024 

3 Date and time of Bid submission through the website 

@http://wbtenders.gov.in 

Start 29/06/2024 (6:45pm) 

End 20/07/2024 (5:00pm) 

4 Date time and place of opening of Technical Bid through 

the website @http://wbtenders.gov.in 

 23/07/2024 (11:00am) 

5 Date of uploading of technically qualified bidders after 

Technical Bid evaluation through website 

@http://wbtenders.gov.in 

 To be notified after opening 

of Technical Bid. 

6 Date time and place of opening of Financial Bid through 

the website @http://wbtenders.gov.in 

 To be notified after opening 

of Technical Bid. 

7 Date of uploading of list of bidders along with their rates 

and also if necessary for further negotiation in offline 

mode for final rate 

 To be notified later  

 

Detail of e-Tender Notice, Terms and Conditions, Plan, BOQ, etc will be available from website:- 

http://wbtenders.gov.in 

1. Intending bidder may download the tender documents from the website https://wbtenders.gov.in 

directly with the help of Digital signature Certificate.  

 

2. Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed in the 

website https://wbtenders.gov.in 

 

3. Tender documents may be downloaded from website and submission of Technical Bid and Financial Bid 

should be done as per prescribed Time Schedule. 

 

4. The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL BID of the 

tenderer is found qualified by the ‘Tender Evaluation Committee’ formed by the Director, North 

Bengal Wild Animals Park, Siliguri. 

 

5. All prospective tenderer shall be allowed to participate in one or more than one of the above 

mentioned works in this notice. But separate application with supporting documents and EMD should 

be submitted separately for each work. 

6. In case of any unscheduled holiday or bundh or natural calamity on the aforementioned dates, next 

working day will be treated as scheduled/prescribed date for the same purpose. 

7. Tender inviting authority reserves the right to defer the time and date of opening of the Technical or 

Financial or both bids. 

 

http://wbtenders.gov.in/
http://wbtenders.gov.in/
http://wbtenders.gov.in/
http://wbtenders.gov.in/
http://wbtenders.gov.in/
http://wbtenders.gov.in/
http://wbtenders.gov.in/
https://wbtenders.gov.in/
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8. ELIGIBILITY CRITERIA FOR PARTICIPATION IN THE TENDER. 

 

8.1  The prospective tenders as a primary bonafide, resourceful contractor /Firm / organization 

/Agencies having entitlement for having completed at least 5 enclosures for animals and birds 

in  the past 3 years of value not less than 75 lakhs each with satisfactory performance from the 

date of issue of this tender notice are eligible to participate. 

 

8.2 To quality for award of contract, each bidder in its name in last 5 (five) financial years should 

have achieved a minimum annual financial turnover of similar nature of work of not less than 

3 crore. Only work order cannot be accepted as credential. Payment certificate or work 

completion certificate to be submitted as credential. Bidder are required to submit Income tax 

return acknowledgement , audited balance sheet and P & L  accounts for last 5 (five) financial 

years along with Technical Bid. 

 

8.3 Document: Income Tax Acknowledgement Receipt for the latest Assessment year, P.T. Deposit 

Challan for the latest Assessment year, PAN Card, GST Registration Certificate, GST 

Registration for the service needed, Latest GST Return, upto date EPF & ESI Registration, Bank 

Solvency certificate, Trade license (valid), Fully filled Application from are to be accompanied 

with the Technical Bid Documents.                                                                                             

                                                                                                                                              [Statutory documents] 

     8.4             Bidders are required to have Trade Licence, P-Tax Registration and GST Registration with  

                        Government of West Bengal. 

 

8.5 Affidavit (Y): Neither prospective Tenderer nor any of the constituent partner had been 

debarred to participation in ant Tender by the State/Central Government, State/Central 

Government undertaking. Statutory/Autonomous bodies constituted under the Central/State 

statute during the last 5 (five) years prior to the date of this NIT. Such debarring will be 

considered as disqualification towards eligibility. (A declaration in this respect has to be 

furnished by the prospective bidders as per prescribed format in non-judicial stamp paper, 

must be uploaded with both side of Stamp Paper-Affidavit-Y).  

                                                                                                                                        (Non-Statutory documents) 

     8.6 Registered Labour Co-operative Societies are required to furnish valid Bye Law, Current Audit 

Report, Minutes of last A.G.M (preferably), valid certificate from A.R.C.S. along with other 

relevant supporting papers and be submitted along with technical bid. 

 

9. Bid shall remain valid for a period of 180 days from the first date of closing. If the bidder withdraws the 

bid during the validity period of bid, the earnest money as deposited will be forfeited forthwith without 

assigning any reason thereof. 

 

10. EARNEST MONEY DEPOSIT AND TENDER DOCUMENT COST. 

 

Payment procedure:  

Payment by Net Banking (any listed bank) through IClCI Bank Payment Gateway: 

On selection of net banking as the payment mode, the bidder will be directed to IClCI Bank Payment 

Gateway webpage (along with a string containing a Unique ID) where he will select the Bank through which 

he wants to do the transaction. Bidder will make the payment after entering his Unique ID and password of 

the bank to process the transaction. 

Bidder will receive a confirmation message regarding success/failure of the transaction. If the transaction is 

successful, the amount paid by the bidder will get credited in the respective Pooling account of the State 

Government /PSU/Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch of IClCI 

Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees. If the transaction is failure, the 

bidder will again try for payment by going back to the first step.   
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Payment through RTGS/NEFT: 

(i) On selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-

filled challan having the details to process RTGS/NEFT transaction. 

(ii) The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment 

using his Bank account. 

(iii) Once payment is made, the bidder will come back to the e-Procurement portal after expiry of a 

reasonable time to enable the NEFT/RTGS process to complete, in order to verify the payment 

made and continue the bidding process. 

If verification is successful, the fund will get credited to the respective Pooling account of the State 

Government/PSU/ Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch 

of IClCI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees. 

(iv) Hereafter, the bidder will go to e-Procurement portal for submission of his bid. But if the   

payment verification is unsuccessful, the amount will be returned to the   bidder’s account. 

 Refund/Settlement Process: 

I. After opening of the bids and technical evaluation of the same by the tender inviting authority 

through electronic processing in the e-Procurement portal of the State Government, the tender 

inviting authority will declare the status of the bids as successful or unsuccessful which will be 

made available, along with the details of the unsuccessful bidders, to IClCI Bank by the e-

Procurement portal through web services. 

 

II. On receipt of the information from the e-Procurement portal, the Bank will refund, through an 

automated process, the EMD of the bidders disqualified at the technical evaluation to the 

respective bidders' bank accounts from which they made the payment transaction. Such refund will 

take place within T+2 Bank Working Days where T will mean the date on which information on 

rejection of bid is uploaded to the e-Procurement portal by the tender inviting authority. 

 

III. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of 

the technically qualified bidders other than that of the L1 and L2 bidders will be refunded, through 

an automated process, to the respective bidders' bank accounts from which they made the 

payment transaction. Such refund will take place within T+2 Bank Working Days where T will mean 

the date on which information on rejection of financial bid is uploaded to the e-Procurement portal 

by the tender inviting authority. However, the L2 bidder should not be rejected till the LOI process 

is successful. 

IV. If the L1 bidder accepts the LOI and the same is processed electronically in the e-Procurement 

portal, EMD of the L2 bidder will be refunded through an automated process, to his bank account 

from which he made the payment transaction. Such refund will take place within T+2 Bank Working 

Days where T will mean the date on which information on Award of   Contract (AOC) to the L1 

bidder is uploaded to the e-Procurement portal by the tender inviting authority. 

V. As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically in 

the e-Procurement portal EMD of the L1 bidder for tenders of State Government offices will 

automatically get transferred from the pooling account to the State Government deposit head 

“8443-00-103-001-07" through GRIPS along with the bank particulars of the L1 bidder. 
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EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRIs, etc will 

automatically get transferred from the pooling account to their respective linked bank accounts 

along with the bank particulars of the L1 bidder. In both the above cases, such transfer will take 

place within T+1 Bank Working Days where T will mean the date on which the Award of Contract 

(AOC) is issued. 

The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the E-

Procurement portal for updation. 

 Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, 

deposited by the bidders will be transferred electronically from the pooling account to the 

Government revenue receipt head “0070-60-800-013-27" through GRIPS for Government tenders 

and to the respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRIs, etc 

tenders. 

All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender Fees                 

(if any) were initiated. 

There is no exemption of any kind for any of the eligible contractors towards cost of tender document 

fee or EMD. 

11. Both technical Bid and Financial  Bid should be submitted duly digitally signed by the Tenderer through 

the website http:/wbtenders.gov.in as per the ‘Date & Time Schedule ‘stated in this NIT (Details of 

which has been narrated in ‘Instruction to Bidders’) In case of partnership firm(s), the pledged 

instrument (s) must reflect the name(s) of the firm as well as the name(s) and address(es) of the 

partner/partners who is/are authorized to pledge the same as per valid partnership deed (s). 

 

12. Security Deposit - security deposit amounting to Rs. 25,000/- Rupees (Twenty Five Thousand) only 

should be submitted in advance form the way of NEFT/RTGS  in favor of the Director, North Bengal 

Wild Animals Park, Siliguri vide SBI Current Account No. 34025261247, IFSC Code- SBIN0011384 within  

7 (seven) days of intimation of the acceptance of tender. The deposited bank slip/counter foil /challan 

etc in respect of Security Deposit must be submitted to the office of the Director, NBWAP, Siliguri 

during the time of sign an agreement of work contract. No interest will be paid on Security Deposit (SD) 

by the park authority. 

 

13. Additional Performance Security (APS) - As per Finance Deptt. Govt. of West Bengal order no 4608-F(Y) 

dated 18.07.2018 , if the bid value becomes 80% or less of the estimated value put to tender, APS shall 

have to be submitted @ 10 % of the tendered amount in the form of Bank Guarantee from any 

scheduled bank in favor of Director, NBWAP, Siliguri before issuance of the work/supply order. If the 

bidder fails to submit the APS within seven days, his earnest money shall be forfeited. The bank 

guarantee shall have to be valid up to end of contract period and shall be renewed if required. 
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INSTRUCTION TO BIDDERS 
 

1. General guidance for e-Tendering:- 

      Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the 

contractors to participate in e-Tendering. 

 

i) Registration of Contractor:- 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered 

with the Government e-Procurement System, through logging on to https://wbtenders.gov.in The 

contractor is to click on the link for e-Tendering site as given on the web portal. 

 

ii) Digital Signature certificate (DSC): 

     Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 

submission of tenders from the approved service provider of the National Informatics Centre (NIC) or 

other certified agencies of Government of India on payment of requisite amount. Details are available 

on the Web Site. DSC is given as a USB e-Token. 

 

iii) The contractor can search & download N.I.T. & Tender Document(s) electronically from computer once 

he logs on to the website by using the Digital Signature Certificate (DSC). This is the only mode of 

collection of Tender Documents. 

 

iv) Participation in more than one work: 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a 

partner of a firm. 

v): Submission of Tenders:- 

     Tenders are to be submitted through online to the website in two folders at a time for each work, one in 

Technical Proposal & the other is Financial Proposal before the prescribed date &time using the Digital 

Signature Certificate (DSC). The documents are to be uploaded virus scanned copy duly Digitally Signed. 

The documents will get encrypted (transformed into non readable formats).  

 

 vi) Technical Proposal: 

The Technical proposal should contain scanned copies of the following in two covers (folders) 

 

(a) Statutory Cover Containing the following documents:- 

1. NIT 

2. Scan copy of EMD 

3.  AFFIDAVIT – “Y” 

(b) Non-statutory Cover containing the following documents: As listed in eligibility criteria given in NIeT.  

 

N.B.:- Failure of submission of any of the above mentioned documents as stated will render the tenderer 

liable to be rejected for both statutory & non statutory cover. 

 

1. THE ABOVE STATED NON-STATUTORY/STATUTORY DOCUMENTS (TECHNICAL BID) WILL BE EVALUATED 

IN THE FOLLOWING MANNER  

 

Procedure to upload Technical documents in the web portal- 

 

Click the check boxes beside the necessary documents in the My Document list and then click the tab 

“Submit Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click  

the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical 

Documents. 
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Manner of evaluation of Technical Bid- 

I. Tender Evaluation Committee (TEC)-TEC will be constituted as per Order of the Director, NBWAP, WBZA, 

Department of Forests, Government of West Bengal.  

 

ii. Opening of tender: Will be made as per sequence. 

 

iii. Opening of Technical Proposal: Technical proposals will be opened by the Director, West Bengal Zoo 

Authorities and his authorized Nodal officer electronically from the website using their Digital Signature 

Certificate (DSC). 

 

iv. Intending Tenderers may remain present if they so desire. 

 

v. Cover (folder) for Statutory Documents will be opened first and if found in order, cover (folder) for Non-

Statutory Documents will be opened. If there is any deficiency in the Statutory Documents the tender will 

summarily be rejected. 

 

vi. Decrypted (transformed into readable formats) documents of the non-statutory cover will be   

downloaded & handed over to the “Tender Committee”. 

 

vii. Summary list of technically qualified Tenderers will be uploaded online. 

 

viii. Pursuant to scrutiny & decision of the “Tender Committee” the summary list of eligible Tenderers & the 

serial number of work for which their proposal considered will be uploaded in the web portals 

 

ix. During evaluation the committee may summon the Tenderers & seek clarification /information or 

additional documents or Original hard copy of any of the documents already submitted & if these are not 

produced within the stipulated time frame, their proposals will be liable for rejection. 

 

1.  Financial Bid:-  

 

The financial Bid should contain the following document in one cover (folder).Bill of Quantities (BOQ): 

The contractor is to quote the rate (percentage above/ below/AT PAR) online through computer in the 

space marked for quoting rate in the BOQ. (Only downloaded copies of the above documents are to be 

uploaded, virus scanned and digitally signed by the contractor). 

 

2. Dispute Redressal Committee:-  

 

“Except where otherwise provided in the contract all question and disputes relating to the meaning of 

the specifications, designs, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever, in any way arising out of relating to the contracts designs, drawings, specifications, 

estimate, instructions, orders or these conditions or otherwise concerning the works, or the executions 

or failure to execute the same, whether arising during the progress of the work, or after the completion 

or abandonment thereof shall be dealt with as mentioned hereinafter. If the contractor considers any 

work demanded of him to be outside the requirements of the contract, or disputes any drawings, 

record or decision given in writing by the Estate section on any matter in connection with or arising out 

of the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 days 

request the Chairman of the Dispute Redressal Committee in writing for written instruction or decision. 

Thereupon, the Dispute Redressal Committee shall give its written instructions or decision within a 

period of three months from the date of receipt of the contractor’s letter.    
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        The Dispute Redressal Committee in each of the works shall be constituted with the following officials as 

members – 

1 Assistant Director, NBWAP Chairman 

2 Veterinary Officer, NBWAP Member 

3 Range Officer, NBWAP Member 

4 Sub Assistant Engineer, NBWAP Member 

 

           This provision will be applicable irrespective of the value of the works to which the dispute may relate. 

 

SPECIAL TERMS AND CONDITIONS 

 

1.  Deployment of Qualified staff consultancy works:- 

 

1. Qualifies staffs like structural engineers, biologists, wild animal expert, civil engineer, 

conservationists, Mechanical engineer, electrical engineer, plumbing expert should be utilized and 

the proof of their engagement shall be submitted as part of the bid. 

 

2. No price escalation / price variation shall be allowed till completion of work including extended period of 

completion. 

 

3. The contractor shall be levied charges for utilizing Govt. properties if any, the rate to be decided by the 

Director, North Bengal Wild Animals Park, Siliguri in this regard. 

 

4. Where an individual person submitting tender on behalf of a company or the firm of which he happens to 

be a director or partner, such individual person shall, while submitting any tender for and on behalf of 

such company or firm, invariably submit a copy of registered power of attorney showing clear 

authorization in his favour, by the rest of the directors of such company of the partner of such firm, to 

submit such tender. The power of Attorney shall have to be registered in accordance with the provision 

of the Registration Act, 1908. 

 

 

 

PART – A 
 

GENERAL CONDITIONS 
 

1. The bidder participated in more than one tender, and appearing as the lowest (L1) bidder in 

all  tenders  or  in  some  of  the  tenders, the  technical  committee  shall  decide  the  number  

of tenders to be accepted for award of tenders works based on the bidder financial status 

capacity as submitted in the technical bids arriving closer to the equivalent of the total 

requirements of eligibility against each tender. The bidder shall accept the decision taken by 

the tender committee. The bidder shall not have any right to choose the tenders to be 

awarded. 
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2. All affidavits are required to be submitted with stamp paper both side scanned. Without both 

side scanned stamp paper participation of bidder will be disqualified during technical 

evaluation. An affidavit mentioning the name of technical staffs. 

 

3. Bidders are required to give a details work programme in the form of a bar chart/work flow 

chart along with tender. 

 

4.  All the participants have to upload undertaking that they do not have any litigation that past 

or present with any Govt. /PSU/Semi-Govt. Organization of the State. 

 

5. The hard copy of all submitted documents online should be submitted by the bidders to the 

office of the Director, NBWAP for verification if required. 

 

6. If any agency/agencies have not completed any work of NBWAP within stipulated time frame 

given, shall be liable for rejection. 

 

7. Design may change (even during execution) based upon decision of CZA/WBZA and 

Contractors will follow the revised drawings and construct work as per accepted rates and 

have to modify accordingly without extra payment. 

 

8. Running payment for work may be made to the contractor as per availability of fund. The 

contractor may get a running payment if the gross amount of each running bill is 50% & more 

of the agreement amount. The number of any item may vary depending on actual 

requirement basis. 

 

 

9. All materials required for the proposed work including Cement of ISO / BIS APPROVED 

Manufacturers only, Steel, (TATA/SAIL/JINDAL only) , & all coarse aggregates of Pakur 

variety only sand and boulder, other materials shall be as specified and approved brand 

inconformity with relevant code of practice (latest revision)  and PWD / SOR, 2017 with 

specifications, and shall be procured and supplied by the agency at their own cost only from 

“authorized dealers” as defined u/s 2(11) of the West Bengal Value Added Tax Act, 2003, 

including all taxes. Authenticated evidence for purchase of all materials are to be submitted 

along with receipted Challan and authenticated test certificate before start of work in stages. 

If required by the Engineer-in-Charge, further testing from any Government approved 

Testing Laboratory shall have to be conducted by the agency at their own cost. 

Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be 

deducted from every Bill of the contractor. 

 

10. There shall be no provision of Arbitration. Hence Clause 25 of 2911(ii) stands omitted vide 

notification no 558/SPW dt, 13.12.2011 of Pr. Secretary, PW & PW (Roads) Deptt. In any 

dispute, which is even not solved after appealing to Member Secretary, WBZA dispute 

redressed committee vide GO no 8182-F(Y) Kolkata 26/9/2012 is to be followed. 

 

11. No Mobilization /Secured advance will be allowed. 

 

12. The contractor shall execute the work in such a manner so that steady proportionate 

progress of the work is maintained during execution of work. 

 

13. Refund of Security Deposit will only be released after successful submitting of all the 

required approved documents regarding the project as per NIeT/Schedule (soft copy  & hard 

copy)  and maintaining of appropriate service level of the work at least for 6 (six) months 

from the date of completion of the work to the entire satisfaction of the Engineer-in-Charge 
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is mandatory. In case of any defect/ damage are found during the said period as mentioned 

above, the contractor shall make the same good at his own cost true to the specification at 

par with instant project work. On failure to do so, the deposited security money will be 

forfeited and addition to penal action against the contractor will be imposed by the 

Department as deemed fit.  

 

14. Site of work and necessary drawings shall be provided to the contractor in phase wise. No 

claim in this regard will be entertained. 

 

15.  The Bidder, at his own responsibility and risk is advised to visit and examine the site of works 

and its surroundings and obtain all information that may be necessary for preparing the 

Financial Bid and entering into a contract for the work as mentioned in the Notice Inviting 

Tender, before submitting offer with full satisfaction, the cost of visiting the site & 

expenditure, if any, shall be at his own expense. This office is not liable for any local 

problems/hindrance and bidders are requested to follow necessary steps as per Laws & 

procedure thereof.  

 

16.  The intending Bidders shall clearly understand that whatever may be the outcome of the 

present invitation of Bids, no cost of Bidding shall be reimbursable by the Department.  

 

17. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation 

Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 (d) Indian 

Forest Act, 1927 & amendments (e) Wildlife (Protection) Act 1972 & amendments of the 

notification thereof or any other laws relating thereto and the rules made and order issued 

there under from time to time. 

 

18. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or 

any other paper found incorrect / manufactured / fabricated / fake, such Tenderer bids shall 

be rejected without any prejudice bids, bidder would not be allowed to participate in the 

tender. 

 

19. The Director, NBWAP, Government of West Bengal reserves the right to cancel the N.I.T. due 

to unavoidable circumstances and no claim in this respect will be entertained. 

 

20. The contractor’s any of the documents on verification if found incorrect / manufactured / 

fabricated / fake or false in that case awarded contract work liable to be terminated with 

imposition of penalties or penalized as deemed fit. The balance work shall be awarded on 

risk and cost basis tender.  

 

21.  Director NBWAP decision shall be final and binding to follow in case of any discrepancy 

arises between two similar clauses contained in contract agreement. 

 

22. The construction of the project work as mentioned in the schedule will have to be 

undertaken immediately on receipt of work order and the work must be completed as 

mentioned in the work order in conformity with “BAR CHART”. 

 

23. Extension of time will not be allowed under any circumstances. (Except flood, 

earthquake)Penalty of 1% for delay of 0-15 days, 5% for 16-30 days, 10% above 31 days for 

time overrun beyond time of completion. Thereafter if work progress not improved, the work 

shall be terminated with forfeiture of Security Deposit and Balance bill payments if so due 

and balance work shall be completed at risk and cost basis contract. The decision of Director, 

NBWAP is binding and final in this respect. 
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24. Materials will have to be procured by the contractors by themselves following the standard & 

specifications of PWD/PHE Schedules of the district, subject to the approval of the 

undersigned or his authorized Officers. Timber/logs must have valid receipt from registered 

dealer along with Transit Pass reference no. In case of supply of any material by the 

department, the cost of such material will be recovered from the bill of the Contractor. 

 

25. The Tenderers are required to inspect the sites, site plans and specifications of the works 

before submission of the tender and future ignorance of any such item will not be 

entertained.  

 

26. Royalty for any material, if obtained from Forest area, will have to be paid by the contractor. 

Even if the material is procured from other Govt. Deptt's resources, the receipt                         

for payment of such material must be shown and photocopies to be attached with the bill. 

                       Extra payment for such payment of Royalty etc. will not be entertained. 

 

27. All tools & plants required for execution of the works should be owned / hired in the name of 

Company or contractor at own cost.  

 

28. Brick works, cement concrete works & plastering works and similar works which require 

curing should be done for the period as prescribed in the P.W.D. Schedule of Rates 

 

29. The Director NBWAP reserves the right to terminate the agreement at any point of time of 

execution of the work within the schedule of time of completion of the tendered work, If 

performance quality and / or progress of various items of work are not satisfactory, or delayed 

or violate any term & condition of  agreement. 

 

30. The contractor is liable to pay the skilled, unskilled and other labour wages as per existing 

rules. Local skilled Forest Protection committee members may be involved but is not 

mandatory.  

 

31. Deduction of TDS, Labour welfare cess and other taxes, if applicable shall be made as per rule 

in vogue. The offered rate in the BOQ by the tender should be inclusive of all taxes. No extra 

payment will be made by the authority in this respect. 

 

32. The successful tenderer will not assign the work or part of the work to any other contractor as 

sub contract work.                                                  

 

33. The contractor may, however authorize any person working under his firm on roll as 

employee to supervise the day to day work, submit the requisition of materials, attend the 

measurement when taken by the authorized officer and record his signature on the work 

measurement note books. The authority there to duly approve by the Director, NBWAP or its 

authorized representative.  

 

34. In case of any dispute the decision of the Director, NBWAP will be final and binding for 

completion of work. However if contractor is not satisfied, he is liberty and free to represent 

to the higher Authority without suffering the progress.  

 

35. The tender notice along-with all terms & conditions, tender Schedule as hausted on website 

for tender notice work will form the part of the agreement to be executed. 

 

36. The Tender inviting authority reserves the right if practicable to split the work amongst the 

lowest bidders appearing with same rate or to award the work any one of two who’s 

Credentials are superior over other. It is therefore requested to submit the list of works  



 Page 12 

 

Completed and list of works in progress along with work wise details for last three years 

period including last three financial year’s turnover along with Audited sheets.   

 

37. The successful agency/tenderer will have to make an agreement on terms and conditions of 

the contract on a Rs. 100/- non judicial stamp paper, the cost of which will be borne by the 

contracting agency/firm/company. In the event of failure to execute formal tender agreement 

within the allotted time the Agency/tenderer will be liable for punishment and deposited 

Earnest Money will be forfeited & he will be debarred from participating in any Tender Works 

by the Director, NBWAP. 

 

38. The Earnest Money of the successful tenderers will be refunded only after security money has 

been deposited into the mentioned park authority bank account and deposited bank 

slip/counter foil /challan etc submitted to the office of the Director, NBWAP, Siliguri during the 

time of sign an agreement of work contract & after work order as well as Award of Contract 

(AOC) is issued. The successful tenderers should have to submit an application to the office for 

release of the EMD submitted online. 

 

39. Location of the works will be finalized by the by The Director, NBWAP after joint inspection. 

 

40. Any part while signing agreement realized as typographical mistake in case of Unit, Rate, 

Quantity,   Amount,   any  type   of  nomenclature  in  items  of   works / item   itself  including  

description etc. shall not be altered and whatsoever as stated in documents shall be included 

in the agreement. The operation of such item is reasonable and practicable shall be decided 

by the Director NBWAP whether to execute for construction or to drop and call for as 

additional new item rates as per contained in terms and conditions of tender.  

 

41. Work order will be issued subject to approval of fund from higher Authority. 

 

PART – B 

GENERAL INSTRUCTIONS TO TENDERERS 
 

1.  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the appropriate 

authority in the forms prescribed there for duly indicating annual turnover. These certificates 

shall be valid for one year from the date of issue or for the period prescribed therein for all 

tenders submitted during the period. Copy of last assessment order duly certified as true copy 

by the chartered accountant shall also be submitted.  

                 2.0 Information on type of holding details of the Tenderer’s organization shall be submitted as 

follows: 

2.1 IN CASE OF FIRMS WITH SOLE OWNERSHIP: Full name, experience and address of the   

proprietor and nature of business.   

2.2 IN CASE OF PARTNERSHIP FIRMS: The names of all the partners with addresses and their 

experience.  A copy of the partnership deed/ instrument of Partnership duly certified by a 

Notary Public shall be enclosed. 

2.2.1 The value of work shall be taken in the same proportion of share of partnership deed. 

2.2.2 if the partnership deed do not speak of percentage share of each partner, it shall not be 

considered as Credential for qualifying Eligibility criteria.  

2.3 IN CASE OF COMPANIES:  Date and place of registration including date of commencement 

certificate in case of public companies and the nature of business carried out by the 
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Company.  Certified copies of memorandum and Articles of Association are also to be 

furnished. Also indicate names, addresses and experience of the Directors. 

3. RETURN OF SECURITY DEPOSIT: If the contractor fully performs and completes the work in all 

respects to the entire satisfaction of NBWAP and presents an absolute "No Demand 

Certificate" in the prescribed form and returns properties belonging to WBZA taken, 

borrowed or hired by him for carrying out the said works and shall be released only after the 

Guarantee Period of 12 months is completed satisfactorily.    

 

4. No interest shall be payable by NBWAP on Earnest Money Deposit, Security Deposit or on any 

moneys due to the contractor.  

5.0 COMMENCEMENT AND COMPLETION OF WORK  

 

5.1   The contractor shall commence the work within the time   indicated in the Letter of Intent / 

acceptance and shall proceed with the same with due expedition without delay. The 

responsibility of successful tenderer under this Contract commences from the date of issue 

of the Letter of Intent.   

5.2   If the successful tenderer fails to commence the work within the stipulated time, NBWAP, at 

its sole discretion, will have the right to terminate the contract. The Security Deposit will stand 

forfeited without any further reference to him without prejudice to any and all of NBWAP 

other rights and remedies in this regard.  

5.3  All the works shall be carried out under the direction and to the satisfaction of the Director 

NBWAP Siliguri.  

 

             6.0 MEASUREMENT OF WORK AND MODE OF PAYMENT  

 

                     6.1     All payment shall be made in the name of contractor by Account’s Payee Cheque. 

 

6.2   For progress/ running bill payments, the contractor shall present detailed measurement 

book and sheets in triplicate duly indicating all relevant details based on technical 

documents and connected drawings for the work done during the month. These 

measurement sheets shall be prepared jointly with Engineer and signed by both the 

parties.   

6.3   These measurement sheets will be checked by the Engineer and quantities and percentages 

eligible for payment   under different groups shall be decided by him. The abstract of 

quantities and percentages so arrived at based on the terms of payment shall be entered in 

the Measurement Book and signed by both the parties.   

 

6.4   Based on the above quantities, contractor shall prepare the bills in the prescribed Performa 

and work out the financial value.  These will be entered in the Measurement Book and 

signed by both the parties.  Payment shall be made after affecting the necessary 

recoveries due from the contractor.      

6.5   Measurement shall be taken jointly by persons duly so authorised by the Director NBWAP 

and the Contractor and shall follow the relevant provisions of IS code and PWD / SOR 

2017 for recording and taking measurements. 
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6.6   The Contractor shall bear the expenditure involved, if any, in making the measurements 

and testing of materials to be used/ used in the work. The Contractor shall, without extra 

cost   to NBWAP, provide all the assistance with appliances and other things necessary for 

measurement.   

6.7    If, at any time due to any reason whatsoever, it becomes necessary to re-measure the 

work done, in full or in part, the expenses towards such re-measurement shall be borne 

by the Contractor.     

6.8   Final measurement bill shall be prepared in the Performa prescribed for the purpose, based 

on the certificate issued by the Engineer that the entire work as stipulated in the tender 

specifications has been completed in all respects to the entire satisfaction of WBZA. The 

Contractor shall give ‘No Claim’ and `No Demand' certificates. All the tools and tackles 

loaned to him should be returned in condition satisfactory to NBWAP. The abstract of final 

quantities and financial values shall also be entered in the Measurement Book and signed 

by both the parties.   

     7.0  RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT OF  

  WORKERS, ETC.   

 

  The following are the responsibilities of the Contractor in respect of observance of local  

  laws, employment of personnel, payment of taxes etc.   

7.1  As far as possible, unskilled workers preferably job card holders shall be engaged from the 

local areas in which the work is being executed.    

7.2  The contractor at all times during the continuance of this contract, shall in all his dealings 

with the local labour for the time being employed on or in connection with the work, has 

due regard to all local festivals, religious and other customs.   

7.3  The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations, 

etc., such as The payment of wages Act, The Minimum Wages Act, The workmen's 

Compensation Act, The  Employer's Liability Act, The industrial Disputes Act, The Employees' 

Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour (Regulations 

and Abolition Act, 1970) and other Acts, Rules and  Regulations for labour as may be 

enacted by the Government during the tenure of the Contract and having force or 

jurisdiction at site. The contractor shall give to the local Governing Body, Police and other 

concerned Authorities all such notice as may be required under law.  

7.4  The Contractor, in the event of his engaging 20 or more workmen, will obtain independent 

license under the Contract Labour  (Regulations and Abolition Act, 1970) from the 

concerned authorities based on the certificate  (Form-V) issued by the principal employer.   

7.5 The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 

commissions or   other charges which may be liveable on account of any of his operations 

connected with this contract. In case NBWAP make any such payment, it shall be recovered 

from the contractor bill. 

7.6  The contractor shall be responsible for the provision of health and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act, 1970) 

and safety precautions as may be required for safe and satisfactory execution of the 

contract.   

7.7  The contractor shall be responsible for proper accommodation including adequate medical 
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facilities for the personnel employed by him.    

7.8  The contractor shall be responsible for the proper behaviour and observance of all 

regulations by the staff employed by him.     

7.9 The contractor shall ensure that no damage is caused to any person / property of other 

parties working at site.  If any such damage is caused, it shall be the responsibility of the 

contractor to make good the losses and compensate them.   

7.10  Any delay in completion of works or non-achievement of periodical targets, due to reasons 

attributable to the contractor, will have to be compensated by the contractor either by 

increased manpower and resources at no extra cost to NBWAP.  

 

7.11  The contractor will be directly responsible for payment of wages to his workmen. A pay-roll 

sheet giving details of all payments made to the workmen duly signed by the contractor's 

representative should be furnished to the Director, NBWAP, if called for.    

7.12  In case of any class of work for which there is no specification laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of the 

Engineer.    

7.13 No idle labour charges will be admissible in the event of any stoppage of work resulting in 

the contractor's workmen being   rendered idle due to any reason at any time.   

7.14  The contractor shall keep the area of work clean and shall remove the debris etc while 

executing day-to-day work. Upon completion of work, the contractor shall remove from 

the vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 

deposit them in places specified by the Engineer.  The contractor will also demolish all the 

hutments, sheds, offices, etc. constructed and used by him and shall clean the debris.  In 

the event of his failure to do so, the same will be arranged to be done by the Engineer and 

the expenses recovered from the contractor.   

7.15 The contractor shall execute the work in the most substantial and workman like manner in 

the stipulated time. Accuracy of work and timely execution shall be the essence of this 

contract. The contractor shall be responsible to ensure that the quality, assembly and 

workmanship as per specifications and mode of operations conform to the required 

dimensions and clearance given in the drawings and/ or as per the instructions of the 

Engineer.     

7.16  No land belonging to WBZA shall be occupied by the Contractor without written 

permission of the Director, NBWAP.  

 

8.0 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT, MATERIAL 

AND ENVIRONMENT. 

 

8.1 One safety officer shall be deployed by the contractor to observe all safety rules and obeyed 

taken care of concerning working group of contractor. He will also council from time to 

time all fields staff. The contractor shall be responsible for the safety of the equipments 

/materials and work to be performed by him and shall maintain all lights, fencing, guards, 

signs and other protection necessary for the purpose. The contractor shall arrange for 

such safety devices as necessary and shall carried out the requisite site test of handling 

equipments, lifting tools, tackles, etc as per usual standards and practices.  

 

8.2 The contractor shall provide the listed items to its work force and ensure the use of the 

following personal protective equipment as found necessary and as directed by the 



 Page 16 

 

authorised WBZA officials.   

 

(a) Safety Helmets conforming to IS-2925  

(b) Safety Belts conforming to IS-3521  

(c) Safety shoes conforming to IS-1989  

(d) Eye, Ear & Face Protection devices conforming to IS-8520 and IS-8940, IS-5983  

(e) Hand & body protection devices conforming to  IS-2573, IS-6994, IS-8807 & IS-8519.  

(f) Rubber gloves for electrical purposes confirming to IS-4770  

(g) Industrial safety gloves (leather & cotton gloves) confirming to IS-6994  

(h) Industrial and safety rubber knee boots confirming to IS- 5557  

 

7.1 All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the contractor shall be of approved brands.     

8.4  All electrical equipment, connections   and wiring for construction power, its distribution 

and use shall conform to the requirements of Indian Electricity Act and Rules.  Only 

electricians licensed by the appropriate statutory authority shall be employed by the 

Contractor to carry out all types of electrical works. All electrical appliances including 

portable electric tools used by contractor shall have safe plugging system to source of 

power and be appropriately earthed.   

8.5  The contractor shall not use any hand lamp energised by electric power with supply 

voltage of more than 24 volts. For work in confined spaces, lighting shall be arranged with 

power source of not more than 24 volts.    

8.6  Where it becomes necessary to provide and / or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or 

explosion, the contractor shall be responsible for carrying out such provision and/or 

storage in accordance with the rules and regulations laid down in the relevant 

Government Acts, such as Petroleum Act, Explosives Act, petroleum and Carbides of 

Calcium Manual of the Chief Controller of Explosives, Government of India etc.  Prior 

approval of the authorised NBWAP official at the site shall also be taken by the contractor 

in all such matters.  

8.7  No work at site shall be allowed to carry out after sunset unless it becomes necessary to 

complete the job and sufficient light arrangements and protection means adopted. 

Otherwise such situation to arise be avoided. The contractor shall have arrangement at his 

cost (wherever not specified) appropriate illumination at all work spots for safe working, 

when natural daylight may not be adequate for clear visibility.   

8..8  In case of a fatal or disabling injury / accident to any person at construction sites due to 

lapses by the contractor, the victim and / or his / her dependents shall be compensated by 

the contractor as per statutory requirements.  

8.9  In case of any delay of progress due to lapse of the contractor or on Administrative 

ground, contractor shall apply the extension of period of contract for completion of work 

as per extended period. 

8.10  Necessary precautions and arrangements including sprinkling of water during work as 

acceptable to NBWAP for safety and reducing environmental pollution have to be made 

by the contractor. No claim on this account shall be entertained on this account and the 

contractor’s rates shall be deemed to have taken this into account.  
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9.0  INSURANCE 

9.1  NBWAP shall not arrange for insuring the materials / property of NBWAP covering the 

risks during transit, storage, erection and commissioning. The Contractor has to arrange 

on his own insurance pertaining to their scope of work for all workers and to arrange for 

accident risk policy/ workmen compensation policy, materials like Cement, Reinforcement 

steel and other bought out items and other valuable building materials during its 

transport, storage, till it goes to the permanent work, their all T & Ps and, IMTEs and fixed 

assets which they may acquire and deploy at site. Proper insurance cover against any 

eventuality such as earthquakes, floods and other calamities has to be taken by the 

contractor for constructed and completed structures at site till these are handed over to 

NBWAP.  

9.2  It shall be the sole responsibility of the contractor to insure his workmen against risks of 

accidents and injury while at work as required by the relevant Rules and to pay 

compensation, if any, to them as per Workmen's Compensation Act. The contractor shall 

also insure his staff against accidents. The work will be carried out in a protected area and 

all the Rules and Regulations of NBWAP in the Project Area which are in force from time 

to time will be followed by the contractor.   

 

9.3  If due to negligence and/or non-observance of safety and other precautions, any accident 

/ injury occurs to any other persons/ public, the   contractor   shall pay necessary 

compensation and other expenses if so required, contractor shall initiate case for legal 

action against defaulter workman and such employee shall not be allowed to continue to 

work at site.   

9.4  The contractor will take necessary precautions and due care to protect the material, while 

in his custody from any damage/ loss till the same is taken over by WBZA.  In case of any 

theft of material under contractor's custody, matter shall be reported to police by the 

contractor immediately and copy of FIR and subsequently police investigation report may 

be initiated for claim with insurance agency.  

10.   For any purpose whatsoever, the employees of the contractor shall not be deemed to be 

in the    employment of NBWAP.  

11  GUARANTEE:- In the event of the contractor failing to repair the defective works within 

the time specified by the Engineer, NBWAP may proceed to undertake the repairs of such 

defective works at the contractor’s risk and cost, without prejudice and recover the same 

from SD amount. 

12  TERMS AND CONDITIONS FOR CIVIL, STRUCTURAL AND FINISHING WORKS  

12.1  CONTRACTOR’S SITE OFFICE / SUPERVISION  The Contractor shall establish an office at 

Site and keep posted an authorised, responsible officer with valid Power of Attorney for 

the purpose of the contract if the contractor himself not available during the progress. 

Any order or instructions of the Engineer or his duly authorised representative, 

communicated to the contractor's representative at site office will be deemed to have 

been communicated to the contractor at his legal address for immediate compliance.   

12.2  SUPERVISIORY STAFF AND WORKMEN 

12.2.1 The contractor shall deploy all the experienced skilled, semiskilled and unskilled workmen 
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required for all the works under this specification.  

12.2.2  The supervisory staff including qualified Engineers deployed by the contractor shall ensure 

proper out-turn of work and discipline on the part of the labour put on the job by the 

contractor and in general see that the works are carried out in a safe and proper manner 

and in coordination with other labour and staff deployed directly by NBWAP or other 

contractors of NBWAP / other agency.  

12.2.3   During the course of construction, if the progress is found unsatisfactory, or in the 

opinion of WBZA, if it is found that the skilled workmen like welder, fitters, technicians 

etc. deployed are not sufficient, contractor shall arrange more work force to cope up 

progress. 

12.2.4 The Contractor shall ensure deposit of provident funds and get necessary ESI of their 

deployed workmen, employees at site and produce documents to NBWAP in respect of 

these as desired by NBWAP from time to time as per the Govt. rules.  

12.3 TOOLS AND PLANTS / IMTEs  

 

12.3.1  All T&Ps and IMTEs which are required for successful and timely execution of the work 

covered within the scope of this tender, shall be arranged and provided by the contractor 

at his own cost in working condition.  Indicative lists of T & Ps and IMTEs to be arranged 

by the contractor as bar chart prepared for each item of work. 

 

12.3.2  The day to day and routine maintenance of T& Ps should be carried out by contractor as 

per manufacturer's schedule at his cost. These shall be maintained in good working 

condition during the entire period of use. T&Ps in defective / damaged condition shall be 

rectified promptly to the full satisfaction of NBWAP engineer. Contractor shall maintain 

records for maintenance of major T&Ps which shall be made available for Inspection 

whenever required. Any delay in progress shall be on contractor’s account. 

12.3.3 Increasing / shortening of the crane boom to suit work requirements shall have to be 

arranged by the contractor at his cost. All necessary manpower, tools, support, 

consumables, illumination etc. will have to be arranged by contractor at his cost.  

12.3.4 Consolidation of ground and arrangements of sleepers/ sand bag filling etc for safe 

operation /movement of equipment including cranes/trailers etc shall be the 

responsibility of the contractor at his cost.  

12.3.5  Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting 

tackles, wire ropes, Manila ropes, winches and slings etc. History card and maintenance 

records for major T&Ps will be maintained by the contractor and will be made available to 

NBWAP Engineer for inspection as and when required. Identification for such T&Ps will be 

done as per NBWAP Engineer's advice.   

12.3.6  Retesting / re-calibration /standard Tape shall also be arranged at regular intervals during 

the period of use as advised by NBWAP Engineer with in the contract price. The contractor 

will also have alternate arrangements for such IMTE so that work does not suffer when 

the particular instrument is sent for calibration.  
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13.0  MATERIALS  

 

13.1 WBZA will not supply any material. All the material arranged by the contractor shall 

confirm these specifications and supported by the documentary proof for purchase of 

material from the authorised dealer and source. 

13.2   All materials to be provided by the contractor shall be of best kind in conformity with the 

specifications laid down in the contractor or as per relevant Indian Standard/PWD SOR. 

 

13.3  It shall be the responsibility of the contractor to obtain prior approval of NBWAP, 

regarding suppliers, type of electrodes etc. before procurement of welding electrodes / 

TIG wires. On receipt of electrodes at site these shall be subjected to inspection and 

approval by NBWAP. The contractor shall inform NBWAP details regarding type of 

electrodes, batch No., date of expiry etc. and produce test certificate for each lot / batch 

with correlation of batch / lot number with respective test certificate. Without valid test 

certificate, the use of welding electrodes is prohibited. 

 

14.0  Stacking and Storage of Materials 

14.1  Fine Aggregate- it should be stacked on a dry brick pavement floor and should be made fit 

as per the   required Zone by mixing the missing sizes. The detail of stacking, cleaning etc 

should be done as per PWD SOR and Zone should be followed as per IS Code. 

 

14.2  Coarse Aggregate- it should also be stacked over the Brick pavement. 

 

14.3  Reinforcement Steel- it should be placed as per the direction of the Authorized person of 

the Director. 

 

14.4  The cement should be placed in dry room over wooden floor as per the direction/ PWD 

SOR. The cement brand, Date of Manufacturing etc all the details must be clearly visible 

over the waterproof bags of Cement.  

 

NOTE- 

It is to ensure while collecting the above materials for mixing that the natural surface soil 

is not mixed up with the above materials. If so happened, then it must be kept aside and 

should be washed before prior use. 

 

15.0  Grid Layout plan-  

It should be got approved at site before commencement of work before excavation of 

foundation and got approved by Director’s Authorized Person.  

 

16.0  SITE DRAINAGE  

16.1  All water including sub-soil water which may accumulate on the Site during the progress 

of the works or in trenches and excavations, including monsoon period shall be removed 

by the contractor from the Site to the satisfaction of the Engineer. It will also be 

responsibility of the contractor to de-water all the foundation pits, trenches with suitable 

de-watering methods like, pumping out, well point system etc. considering the depth of 

water table at plant site. All such expenditure on de-watering shall be deemed to be 

included in quoted rates.  

Note- the casting of concrete work at shallow water ground level, the dewatering should be on 
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continuous process at such location extra use of cement in concrete  10%-12% shall be 

insure as per IS code without any extra cost, same should be included in quoted rate. 

17.0 SAFETY CODE   

17.1 It is to note that Explosives shall not be used at work site by contractor except rare 

permitted by the Director’s NBWAP. Where explosives are used, the same shall be stored 

in a special magazine to be provided by and at the cost of the contractor who shall be 

liable for all damages, losses and injury to any person or property and shall be responsible 

for complying with all statutory obligations in this respect. Further, the contractor is 

required to provide proper Safety Net System wherever the hazard of fall from height is 

present as per instructions of NBWAP Engineer at site. The safety net shall be duly tested 

and shall be of ISI mark and the nets shall be located as per site requirement to arrest and 

avoid any consequences of a possible fall of persons working at different heights.  

17.2  The contractor will be responsible for Health, Safety & Environment management at site 

for the construction activities to be carried out by them in accordance with safety rules 

and regulations.  

17.3  Contractor shall ensure pre employment medical check for all staff & workers. And 

arrange adequate minimum First Aid facilities with trained staff. If necessary, contractor 

shall call ambulance to meet with required emergency treatment. 

 

18.0  NUISANCE : The Contractor shall not at any time do, cause or permit  any NUISANCE on 

Site or do anything which shall cause unnecessary disturbance or inconvenience to 

owners, tenants or occupiers of other properties near the Site and to the  public generally.  

19.0  MATERIAL OBTAINED FROM EXCAVATION  

Materials of any kind obtained from EXCAVATION on the Site shall remain the property of 

NBWAP and shall be disposed of as the Engineer may direct, at no extra cost.  

20.0  TREASURE, TROVE, FOSSILS etc.  

All fossils, coins, articles of value or antiquity and  structures and other remains or things 

of geological or archaeological interest discovered on the site shall be the absolute 

property of NBWAP and the Contractor shall take reasonable precautions to prevent his 

workmen or any other person from removing or damaging any such article or thing, shall 

immediately upon discovery thereof and before removal acquaint the Engineer with such 

discovery and carryout the Engineer's directions as to the disposal of the same.  

21.0  PROTECTION OF WORKS  

21.1  Trees designated by the Engineer shall be protected from damage during the course of 

the Works and earth level. Where necessary, such trees shall be protected properly.  

21.2  The contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer for the protection of 

the Works or for the safety and convenience of those employed on the Works or the 
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public.  

21.3  The contractor shall have total responsibility for protecting his works till it is finally taken 

over by the Engineer. No claim will be entertained by the Engineer for any damage or loss 

to the contractor's works and the contractor shall be responsible for the complete 

restoration of the damaged works to its original condition to comply with the 

specifications and drawings. Should any such damage to the contractor's works occur 

because of other party not under his supervision or control, the contractor shall make his 

claim directly with the party concerned. The contractor shall not cause any delay in the 

repair of such damaged works because of any delay in the resolution of such disputes. The 

contractor shall proceed to repair the work immediately and no cause thereof will be 

assigned pending resolution of such disputes.  

21.4  Contractor shall be fully responsible for the security of his workmen/ employees/ 

associates/all kinds of materials deployed by the contractor / tools and plants. Contractor 

shall also be responsible for the security of all the executed works, under execution works 

and completed works till the period it is fully taken over by NBWAP.  

 

22.0  RECORD FOR MATERIALS CONSUMED  

 

The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS 

consumed in the works for each activity. The statement showing the theoretical vis-à-vis 

actual consumption of specified materials, such as structural /reinforcement steel, 

cement, bitumen, lead, paint etc., shall be enclosed along with the Running Bills 

submitted by the contractor. Contractor has to also furnish the test results of the 

materials used in the work as per IS specifications.  

23.0  PROTECTION OF EMBEDMENTS BOLTS ETC.  

The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 

bolts, inserts, embedment’s etc.  From weather etc/ by greasing, rapping them with gunny 

bags or canvas or by any other means as directed by Engineer.  Cost of such protections 

shall be deemed to be included in the rates quoted for the item.  

24.0  QUALITY ASSURANCE  

The contractor has to establish / arrange at site the field testing facilities for testing of civil 

construction materials and concrete cubes for ensuring the proper quality, grade and 

strength of the materials used in the construction in line with approved field quality check 

list of WBZA. Contractor has to submit detailed report for testing of all material used etc. 

All testing shall be done as per IS code specifications/ NBWAP quality plan. If further test 

is required by the engineer to be carried from outside laboratory, the cost of the same 

shall be borne by the contractor.   

25.0    METHOD OF MEASUREMENT-  

Method of measurements shall be as per standard specification included in the tender. 

For other items, measurement shall be as per relevant IS CODE.  

26.0  ARRANGEMENTS  

26.1  WBZA shall try to assist and provide the Electric connection and water supply to the 
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extent of availability with Zoo Authority on charges as admissible by the Concerning 

Authority. The contractor shall have their own arrangement for portable water required in 

access of the capacity to share water. Similarly, electric power supply as per line capacity 

available with the zoo authority shall share for the requirement but contractor should 

have its individual arrangements with DG set for construction purpose in access 

requirement and during load shedding.  

26.2  For obtaining the connection the contractor shall install/ lay necessary pipelines and 

electric wiring covered in plastic conduits at his own cost.  

27.0  PROGRESS REPORT- 

Daily work progress report shall be maintained and the next day work should be carried 

out like curing, excavation, etc and discussed with the authorized person of Director. 

 

 

 

 

PART – C 

GENERAL TERMS AND CONDITIONS 

 
1.0  DEFINITION OF TERMS  

Throughout the Tender Documents including the Enquiry Letter, the following words 

shall have the meanings assigned to them herein, unless the subject matter or the 

context requires otherwise.  

1.1  The ‘Purchaser’ or ‘NBWAP’ shall mean North Bengal Wild Animals Park, West Bengal Zoo 

Authority incorporated under the Companies Act 1956, with its Registered Office at 5
th

 

Mile, Sevoke Road, Salugara, Siliguri, Dist-Jalpaiguri-734008, which expression shall 

include its successors and assigns; acting through its Fabrication Plant (FP), or its 

authorized officers or its Engineer or other employees authorized to deal with any matters 

with which these persons are concerned, on its behalf.   

 

1.2  The ‘Tenderer’ shall mean the Firm/Company/Organisation, which quotes against the 

Tender Enquiry issued by the Purchaser. It may also be referred as ‘Bidder’.  

1.3  The `Contractor' shall mean the individual, firm or company whose Offer is accepted by 

NBWAP and enters into Contract with NBWAP and shall include their executors, 

administrators, successors and permitted assigns.  

1.4  The `Contract' shall mean and include the agreement, the work order, the accepted 

appendices of rates, Schedules of Quantities, if any, General Conditions of Contract, 

Special Conditions of Contract, Instructions to Tenderers, the drawings, the technical 

specifications, the special specifications, if any, the tender documents and the Letter of 

Intent/ Acceptance letter issued by NBWAP.  Any conditions or terms stipulated by the 

Tenderer in the tender documents or subsequent letters shall not form part of the 

Contract unless specifically accepted in writing by NBWAP in the Letter of Intent and 

incorporated in the Agreement. It may also be referred as `Contract Document'.  

1.5  The ‘Sub-contractor’ shall mean the person/firm/company/organisation to whom any 

part of the work has been sub-contracted by the Supplier, with the written consent of the 
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Purchaser and shall include his heirs, executors, administrators, representatives and 

assigns.    

1.6  The 'Engineer', for the purpose of this Contract shall mean an engineer, person or 

company duly appointed as such from time to time or such other officials as may be duly 

authorised and appointed and notified in writing by purchaser to act as engineer. In cases 

where no such Engineer has been so appointed, the word 'Engineer' shall mean the 

Purchaser or his duly authorised representative. It may also be referred to as Engineer –in 

–Charge.  

 

1.7  The 'Equipment' shall mean and include plant and stores on which work is to be done by 

the Contractor under the Contract.   

1.8  The `Work' shall mean and include supply of all categories of labour, specified 

consumables, tools and tackles required for complete and satisfactory construction, site 

transportation, handling, stacking, storing, erecting, testing and commissioning of the 

equipment; as defined in the Tender Documents, to the satisfaction of NBWAP.  It may 

also be referred as `CONTRACT WORK'.  

1.9  The ‘Tender Document’ shall mean and include the instruction to Tenderers, general 

conditions, bidding conditions, specific conditions, specifications, schedules, drawings, 

form of tender, schedule of prices and quantities, contained in the Tender and any 

subsequent modifications thereof.. It may also be referred as ‘Tender Specification’  

1.10  The ‘Offer’ shall mean and include the technical and commercial documents including 

specifications, schedule of prices and quantities, drawings etc submitted by the Tenderer 

in response to the tender enquiry and any subsequent clarifications thereof. It may also 

be referred as ‘Bid’.  

1.11 ‘Acceptance of offer’ shall mean issue of letter of intent/award or memorandum or 

detailed Order/Contract communicating the acceptance of offer, to the successful 

Tenderer.   

1.12  The `Letter Of Intent' shall mean the intimation by a letter / fax to the Tenderer that the 

tender has been accepted in accordance with provisions contained in the letter. The 

responsibility of the contractor commences from the date of issue of this letter and all the 

terms and conditions of contract are applicable from this date.           

1.13  The ‘Site’ shall mean the site of the proposed work at place for which NIT published by 

the DIRECTOR NBWAP/WBZA.  

1.14  The `Completion Time' shall mean the period specified in the Letter of Intent or date 

mutually agreed upon for completing the work to the satisfaction of the Engineer, being 

of required standard and conforming to the specifications of the Contract including 

extension period.            

1.15  The `Tests' shall mean and include such test or tests to be carried out by the Contractor as 

are prescribed in the Contract or considered necessary by the Director WBZA in order to 

ascertain  the   quality, workmanship, performance and efficiency of the contracted work 

or part there off.  

 

        1.16   Unless otherwise specifically mentioned in the item off the schedule/ all GI pipe and PVC 
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pipes are to be normally of TATA make or ISI mark material approved by Engineer-In-

Charge. The pipe lines valves and cocks shall be tested at the contractor’s expenses for 

which no  

extra payment shall be allowed. All GI pipes and fittings shall have to be painted outside 

with two coats of paints of approved brand and shade. 

 

Enclosures for Animals and Birds 

 
1. Design of Black buck enclosure:- 

 

The scope of the work will include but not limited to the following: 

 

The brief is to design a state-of-the-art naturalistic Black buck enclosure combining innovative 

design, replicating the Black buck antelopes native habitat, featuring open spaces, diverse 

landscapes, water bodies and native vegetation and to design an unique experience to both the 

animals and visitors.  

 

 

Plan for Design: The design should incorporate all the naturalistic features of a Black buck habitat 

considering factors such as size, terrain, vegetation, drainage, ventilation and enrichment 

features.  The design should also incorporate the visitor engagement in mind, featuring 

strategically placed viewing areas that offer unobstructed and intimate encounters with the 

animal. Elevated platforms, standoff barrier, observation decks and glass viewing panels ensuring 

safety standards for both animals and visitors. 

Design for the site: NBWAP is unique in terms of its forest flora and fauna. Therefore, the design 

shall incorporate all the existing trees and no tree is allowed to be removed in the designated 

terrain. The undergrowth and the bushes can be cleared in the designated area. Leveling 

requirements shall also be limited to the natural requirement of the animal and natural 

topographical features shall be retained as much as possible and any changes are subjected to the 

approval of the Tender Inviting authority 

Size: As per guidelines issued by Central Zoo Authority minimum size of outdoor enclosure (per 

pair) is 1500 sqm. Minimum extra area per additional animal is 100 sqm. Considering future 

increase in population due to reproduction size of the enclosure should be around 2500 sqm. 

 Kraal: Provision of kraal having minimum size of 100-120 sqm  

Fencing and Barriers: Install secure and sturdy fencing systems and reinforced barriers to prevent 

the Black buck from escaping while maintaining visibility for visitors. Ensure compliance with 

safety standards and regulations. 

Landscaping and Vegetation: Design to incorporate natural elements such as grasslands, shrubs, 

and trees to create a visually appealing and enriching environment for the Black buck. Consider 

providing hiding spots, climbing structures, and other features that promote natural behaviors 

Water Features: Design to incorporate water sources such as ponds or streams, to provide the 
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Black bucks with opportunities for drinking, cooling off, and engaging in natural behaviors. The 

water body should be large enough and should be multiple in numbers.  

Enrichment Structures: Design to install various structures, such as platforms, rocks, logs, and 

toys, to stimulate the animals mentally and physically, encouraging, natural behaviors and 

reducing boredom. 

  Wild animal Protection measures: NBWAP has many wild animals inside its natural environment, 

therefore the trees and fencing shall be guarded by special protection measures to avoid 

accidental entry of these animals inside the enclosures 

Snake Protection measures: The natural forest of NBWAP has wide variety of natural snakes 

inside the premises. Therefore, the design shall incorporate special snake protection measures 

(Infrastructural measures). 

Drainage and Ventilation: Since NBWAP is a very high rainfall area, the drainage inside the 

enclosures needs to be designed to ensure proper drainage.  

2. Design of Hog Deer Enclosure :- 

 

The scope of the work will include but not limited to the following: 

 

The brief is to design a state-of-the-art naturalistic Hog Deer enclosure combining innovative 

design, replicating the Hog Deers native habitat, featuring open spaces, diverse landscapes, water 

bodies and native vegetation and to design an unique experience to both the animals and visitors.  

 

Plan for Design: The design should incorporate all the naturalistic features of a Hog Deer habitat 

considering factors such as size, terrain, vegetation, drainage, ventilation and enrichment 

features.  The design should also incorporate the visitor engagement in mind, featuring 

strategically placed viewing areas that offer unobstructed and intimate encounters with the 

animal. Elevated platforms, standoff barrier, observation decks and glass viewing panels ensuring 

safety standards for both animals and visitors. 

Design for the site: NBWAP is unique in terms of its forest flora and fauna. Therefore, the design 

shall incorporate all the existing trees and no tree is allowed to be removed in the designated 

terrain. The undergrowth and the bushes can be cleared in the designated area. Leveling 

requirements shall also be limited to the natural requirement of the animal and natural 

topographical features shall be retained as much as possible and any changes are subjected to the 

approval of the NBWAP 

Size: As per guidelines issued by Central Zoo Authority minimum size of outdoor enclosure (per 

pair) is 1500 sqm. Minimum extra area per additional animal is 100 sqm. Considering future 

increase in population due to reproduction size of the enclosure should be around 1800 sqm. 

Kraal: Provision of kraal having minimum size of 80-100 sqm  

Fencing and Barriers: Install secure and sturdy fencing systems and reinforced barriers to prevent 

the Hog Deer from escaping while maintaining visibility for visitors. Ensure compliance with safety 

standards and regulations. 
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Landscaping and Vegetation: Design to incorporate natural elements such as grasslands, shrubs, 

and trees to create a visually appealing and enriching environment for the Hog Deer. Consider 

providing hiding spot  and other features that promote natural behaviors. 

Water Features: Design to incorporate water sources such as ponds or streams, to provide the 

Hog Deers with opportunities for drinking, cooling off, and engaging in natural behaviors. The 

water body should be large enough and should be multiple in numbers.  

Enrichment Structures: Design to install various structures, such as platforms, rocks, logs, and 

toys, to stimulate the animals mentally and physically, encouraging, natural behaviors and 

reducing boredom 

Wild animal Protection measures: NBWAP has many wild animals inside its natural environment, 

therefore the trees and fencing shall be guarded by special protection measures to avoid 

accidental entry of these animals inside the enclosures 

Snake Protection measures: The natural forest of NBWAP has wide variety of natural snakes 

inside the premises. Therefore, the design shall incorporate special snake protection measures 

(Infrastructural measures). 

Drainage and Ventilation: Since NBWAP is a very high rainfall area, the drainage inside the 

enclosures needs to be designed to ensure proper drainage.  

3. Design of Mouse Deer Enclosure:- 

 

The scope of the work will include but not limited to the following: 

 

The brief is to design a state-of-the-art naturalistic Mouse Deer enclosure combining innovative 

design, replicating the Mouse Deers native habitat, featuring open spaces, diverse landscapes, 

water bodies, marshy land, and native vegetation and to design an unique experience to both the 

animals and visitors.  

 

Plan for Design: The design should incorporate all the naturalistic features of a Mouse Deer 

habitat considering factors such as size, terrain, vegetation, drainage, ventilation and enrichment 

features.  The design should also incorporate the visitor engagement in mind, featuring 

strategically placed viewing areas that offer unobstructed and intimate encounters with the 

animal. Elevated platforms, standoff barrier, top covering of the paddock area and kraal, 

observation decks and glass viewing panels ensuring safety standards for both animals and 

visitors. 

Design for the site: NBWAP is unique in terms of its forest flora and fauna. Therefore, the design 

shall incorporate all the existing trees and no tree is allowed to be removed in the designated 

terrain. The undergrowth and the bushes can be cleared in the designated area. Leveling 

requirements shall also be limited to the natural requirement of the animal and natural 

topographical features shall be retained as much as possible and any changes are subjected to 

the approval of the Tender Inviting authority 

Size:  Minimum size of outdoor enclosure should be around 500 sqm.  
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Kraal: Provision of kraal having minimum size of 50-60 sqm should be incorporated in the design. 

Fencing and Barriers: Install secure and sturdy fencing systems and reinforced barriers to 

prevent the Mouse Deer from escaping while maintaining visibility for visitors. Ensure compliance 

with safety standards and regulations. 

Landscaping and Vegetation: Design to incorporate natural elements such as grasslands, shrubs, 

and trees to create a visually appealing and enriching environment for the Mouse Deer. Consider 

providing hiding spots and other features that promote natural behaviors 

Water Features: Design to incorporate water sources such as ponds or streams, to provide the 

Mouse Deers with opportunities for drinking, cooling off, and engaging in natural behaviors. The 

water body should be of proper size and should be multiple in numbers.  

Enrichment Structures: Design to install various structures, such as platforms, rocks, logs, and 

toys, to stimulate the animals mentally and physically, encouraging, natural behaviors and 

reducing boredom 

Wild animal Protection measures: NBWAP has many wild animals inside its natural environment, 

therefore the trees and fencing shall be guarded by special protection measures to avoid 

accidental entry of these animals inside the enclosures 

Snake Protection measures: The natural forest of NBWAP has wide variety of natural snakes 

inside the premises. Therefore, the design shall incorporate special snake protection measures 

(Infrastructural measures). 

Drainage and Ventilation: Since NBWAP is a very high rainfall area, the drainage inside the 

enclosures needs to be designed to ensure proper drainage.  

4. Design of Sangai Enclosure:- 

The scope of the work will include but not limited to the following: 

The brief is to design a state-of-the-art naturalistic Sangai deer enclosure combining innovative 

design, replicating the Sangai Deers native habitat, featuring open spaces, diverse landscapes, 

water bodies, marshy land, and native vegetation and to design an unique experience to both the 

animals and visitors.  

 

Plan for Design: The design should incorporate all the naturalistic features of a Sangai deers 

habitat considering factors such as size, terrain, vegetation, drainage, ventilation and enrichment 

features.  The design should also incorporate the visitor engagement in mind, featuring 

strategically placed viewing areas that offer unobstructed and intimate encounters with the 

animal. Elevated platforms, standoff barrier, observation decks, and glass viewing panels ensuring 

safety standards for both animals and visitors. 

Design for the site: NBWAP is unique in terms of its forest flora and fauna. Therefore, the design 

shall incorporate all the existing trees and no tree is allowed to be removed in the designated 

terrain. The undergrowth and the bushes can be cleared in the designated area. Leveling 

requirements shall also be limited to the natural requirement of the animal and natural 

topographical features shall be retained as much as possible and any changes are subjected to 

the approval of the Tender Inviting authority 
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Size: As per guidelines issued by Central Zoo Authority minimum size of outdoor enclosure (per 

pair) is 1500 sqm. Minimum extra area per additional animal is 100 sqm. Considering future 

increase in population due to reproduction size of the enclosure should be around 2500 sqm. 

Kraal: Provision of kraal having minimum size of 100-120 sqm for keeping the males separated 

during breeding season to avert infighting. 

Fencing and Barriers: Install secure and sturdy fencing systems and reinforced barriers to prevent 

the Sangai from escaping while maintaining visibility for visitors. Ensure compliance with safety 

standards and regulations 

Landscaping and Vegetation: Design to incorporate natural elements such as grasslands, shrubs, 

and trees to create a visually appealing and enriching environment for the Sangai Deers. Consider 

providing hiding spots, climbing structures, and other features that promote natural behaviors 

Water Features: Design to incorporate water sources such as ponds or streams, to provide the 

Sangai deers with opportunities for drinking, cooling off, and engaging in natural behaviors. The 

water body should be large enough and should be multiple in numbers. Marshy areas shall be 

created to reproduce the Sangai deers natural environment 

 Enrichment Structures: Design to install various structures, such as platforms, rocks, logs, and 

toys, to stimulate the animals mentally and physically, encouraging, natural behaviors and 

reducing boredom 

Wild animal Protection measures: NBWAP has many wild animals inside its natural environment, 

therefore the trees and fencing shall be guarded by special protection measures to avoid 

accidental entry of these animals inside the enclosures 

Snake Protection measures: The natural forest of NBWAP has wide variety of natural snakes 

inside the premises. Therefore, the design shall incorporate special snake protection measures 

(Infrastructural measures) 

Drainage and Ventilation: Since NBWAP is a very high rainfall area, the drainage inside the 

enclosures needs to be designed to ensure proper drainage.  

 

5. Design of Spectacled Langur Enclosure:- 

 

The scope of the work will include but not limited to the following: 

The brief is to design a state-of-the-art naturalistic Spectacled Langur enclosure combining 

innovative design, replicating the Spectacled Langurs native habitat, featuring open spaces, 

diverse landscapes, water bodies and native vegetation and to design an unique experience to 

both the animals and visitors.  

 

Plan for Design: The design should incorporate all the naturalistic features of a Spectacled langur 

habitat considering factors such as size, terrain, vegetation, drainage, ventilation and enrichment 

features.  The design should also incorporate the visitor engagement in mind, featuring 

strategically placed viewing areas that offer unobstructed and intimate encounters with the 

animal. Elevated platforms, standoff barrier, top covering of the paddock area and kraal, 

observation decks and glass viewing panels ensuring safety standards for both animals and 

visitors. 
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Design for the site: NBWAP is unique in terms of its forest flora and fauna. Therefore, the design 

shall incorporate all the existing trees and no tree is allowed to be removed in the designated 

terrain. The undergrowth and the bushes can be cleared in the designated area. Leveling 

requirements shall also be limited to the natural requirement of the animal and natural 

topographical features shall be retained as much as possible and any changes are subjected to 

the approval of the Tender Inviting authority.  

Size:  Minimum size of outdoor enclosure should be around 1000 sqm.  

Kraal: Provision of kraal having minimum size of 60-70 sqm should be incorporated in the design. 

Fencing and Barriers: Install secure and sturdy fencing systems and reinforced barriers to prevent 

the Spectacled Langur from escaping while maintaining visibility for visitors. Ensure compliance 

with safety standards and regulations. 

Landscaping and Vegetation: Design to incorporate natural elements such as grasslands, shrubs, 

and trees to create a visually appealing and enriching environment for the Spectacled Langur. 

Consider providing hiding spots, climbing structures and other features that promote natural 

behaviors. 

Water Features: Design to incorporate water sources such as ponds or streams, to provide the 

Spectacled langur with opportunities for drinking, cooling off, and engaging in natural behaviors. 

The size of the water body should as per CZA guidelines.  

Enrichment Structures: Design to install various structures, such as platforms, rocks, logs, and 

toys, to stimulate the animals mentally and physically, encouraging, natural behaviors and 

reducing boredom 

Wild animal Protection measures: NBWAP has many wild animals inside its natural environment, 

therefore the trees and fencing shall be guarded by special protection measures to avoid 

accidental entry of these animals inside the enclosures 

Snake Protection measures: The natural forest of NBWAP has wide variety of natural snakes 

inside the premises. Therefore, the design shall incorporate special snake protection measures 

(Infrastructural measures) 

Drainage and Ventilation: Since NBWAP is a very high rainfall area, the drainage inside the 

enclosures needs to be designed to ensure proper drainage. 

6. Design of Mandrill Enclosure:- 

 

The scope of the work will include but not limited to the following: 

The brief is to design a state-of-the-art naturalistic Spectacled Langur enclosure combining 

innovative design, replicating the Mandrill’s native habitat, featuring open spaces, diverse 

landscapes, water bodies and native vegetation and to design an unique experience to both the 

animals and visitors.  

 

Plan for Design: The design should incorporate all the naturalistic features of a Mandrill’s habitat 

considering factors such as size, terrain, vegetation, drainage, ventilation and enrichment 

features.  The design should also incorporate the visitor engagement in mind, featuring 
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strategically placed viewing areas that offer unobstructed and intimate encounters with the 

animal. Elevated platforms, standoff barrier, top covering of the paddock area and kraal, 

observation decks and glass viewing panels ensuring safety standards for both animals and 

visitors. 

Design for the site: NBWAP is unique in terms of its forest flora and fauna. Therefore, the design 

shall incorporate all the existing trees and no tree is allowed to be removed in the designated 

terrain. The undergrowth and the bushes can be cleared in the designated area. Leveling 

requirements shall also be limited to the natural requirement of the animal and natural 

topographical features shall be retained as much as possible and any changes are subjected to 

the approval of the Tender Inviting authority.  

Size:  Minimum size of outdoor enclosure should be around 1000 sqm.  

Kraal: Provision of kraal having minimum size of 60-70 sqm should be incorporated in the design. 

Fencing and Barriers: Install secure and sturdy fencing systems and reinforced barriers to prevent 

the Spectacled Langur from escaping while maintaining visibility for visitors. Ensure compliance 

with safety standards and regulations. 

Landscaping and Vegetation: Design to incorporate natural elements such as grasslands, shrubs, 

and trees to create a visually appealing and enriching environment for the Spectacled Langur. 

Consider providing hiding spots, climbing structures and other features that promote natural 

behaviors. 

Water Features: Design to incorporate water sources such as ponds or streams, to provide the 

Spectacled langur with opportunities for drinking, cooling off, and engaging in natural behaviors. 

The size of the water body should as per CZA guidelines.  

Enrichment Structures: Design to install various structures, such as platforms, rocks, logs, and 

toys, to stimulate the animals mentally and physically, encouraging, natural behaviors and 

reducing boredom 

Wild animal Protection measures: NBWAP has many wild animals inside its natural environment, 

therefore the trees and fencing shall be guarded by special protection measures to avoid 

accidental entry of these animals inside the enclosures 

Snake Protection measures: The natural forest of NBWAP has wide variety of natural snakes 

inside the premises. Therefore, the design shall incorporate special snake protection measures 

(Infrastructural measures) 

Drainage and Ventilation: Since NBWAP is a very high rainfall area, the drainage inside the 

enclosures needs to be designed to ensure proper drainage 

7.  Design of Large water bird aviary Enclosure:-  

The scope of the work will include but not limited to the following:   

The brief is to design a state-of-the-art naturalistic Large water bird aviary enclosure in the 

already existing water body in NBWAP combining innovative design, replicating the native 

habitat, featuring open spaces, diverse landscapes, water bodies, marshy land, and native 

vegetation and to design an unique experience to both the birds and visitors.   Plan for Design: 
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The design should incorporate all the naturalistic features of a Large water bird habitat 

considering factors such as size, terrain, vegetation, drainage, ventilation and enrichment 

features.  The design should also incorporate the visitor engagement in mind, featuring 

strategically placed viewing areas that offer unobstructed and intimate encounters with the 

animal. Elevated platforms, standoff barrier, observation decks, and glass viewing panels, 

transparent tunnels ensuring safety standards for both animals and visitors. 

Design for the site:  

NBWAP is unique in terms of its forest flora and fauna. Therefore, the design shall incorporate all 

the existing trees and no tree is allowed to be removed in the designated terrain. The 

undergrowth and the bushes can be cleared in the designated area. Leveling requirements shall 

also be limited to the natural requirement of the birds and natural topographical features shall be 

retained as much as possible and any changes are subjected to the approval of the Tender 

Inviting authority 

Size: As per guidelines issued by Central Zoo Authority and as per the size of the body available in 

NBWAP. 

Fencing and Barriers:  

Install secure and sturdy fencing systems and reinforced barriers to prevent the birds from 

escaping while maintaining visibility for visitors. Ensure compliance with safety standards and 

regulations issued by Central zoo authority and West Bengal zoo authority. The structure shall 

also withstand all the natural forces of heavy wind, rainfall, earth quake, etc so that a secure 

environment is created for birds as well as visitors. 

Landscaping and Vegetation:  

Design to incorporate natural elements such as grasslands, shrubs, and trees to create a visually 

appealing and enriching environment for the birds. Consider providing hiding spots, climbing 

structures, and other features that promote natural behaviors Water Features: Design to 

incorporate water sources such as ponds or streams, to provide the birds with opportunities for 

drinking, cooling off, and engaging in natural behaviors.  

Enrichment Structures:  

Design to install various specied appropriate enrichment features , a variety of nesting sites such 

as nest boxes, logs, mud flats, platforms or burrows, perching area, substrate, areas to retreat, 

mentally and physically, encouraging, natural behaviors and reducing boredom Wild animal 

Protection measures: NBWAP has many wild animals inside its natural environment, therefore 

the trees and fencing shall be guarded by special protection measures to avoid accidental entry of 

these animals inside the enclosures 

 Snake Protection measures:  

The natural forest of NBWAP has wide variety of natural snakes inside the premises. Therefore, 

the design shall incorporate special snake protection measures (Infrastructural measures) 

Drainage and Ventilation:  
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Since BNWAP is a very high rainfall area, the drainage inside the enclosures needs to be designed 

to ensure proper drainage. 

 

Deliverables  

The selected agency shall be required to submit the following deliverable from time to time as requested by 

the authority. 

Stage 1 Concept design stage:  

Concept Design is the first phase of design. It will account for approximately 15% of theconsultants’s work, 

and therefore the fees on the entire project as well. The percentage may fluctuate according to requirement. 

In concept design, the consultant will discuss and finalize the basic requirements and foundational design 

parameters with respect to the animal, NBWAP specific requirements with the NBWAP. It also includes the 

requirements as mandated by CZA and WBZA and its guidelines and its subsequent changes before the 

completion of the project. The consultant will finalize the site, layout and its related requirements such as 

general plan, basic exterior without greater details. 

However, any clarification and input from NBWAP will be appropriately responded and incorporated as many 

times as needed in this stage. 

The Consultant Team shall make field visits to the project area and carry out a reconnaissance survey to 

ascertain the physical aspects of the Site, settings, characteristics, terrain, etc with Total Station. Providing a 

topographical plan in 1:5000 maximum (adjust according to the Size of the Structure) in A1 page illustrating 

proposed road, existing road, proposed project construction, existing buildings, permanent structure like 

bridge, boundary fencing, motor room, generator room, rain water drainage line and waste water drainage 

line etc. in the map it is required to show the position of tree and have to plan the proposed structure without 

damaging the tree. The consultant Team should use proposed colour code as follows:- 

A. Proposed work – Blue line 

B. Dismantling work- Red line 

C. Modification work – Green Line 

D. Existing work- Black line 

The team shall also perform the pre construction field and lab test such as( as desired ) soil sampling 

techniques, standard penetration tests, moisture content analysis, load-bearing capacity tests.          

Stage 2 Detailed design stages:  

In this stage Modification of conceptual design incorporating the suggestions/changes proposed by the 

authority, details based on approved concept plan, and results of field survey and solid investigation report. 

Preparation of preliminary schematic drawings, walk through spaces for will be submitted for approval by the 

authority.) Preparation of Rough Cost Estimates on the basis of preliminary drawings will also be submitted for 
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approval by the authority. Necessary clarifications will be provided as compliance requirement for obtaining 

necessary approvals and getting required approvals for all necessary designs/drawings. 

Stage 3: Construction documents stage. 

In this phase, the consultant will be submitting the final documents required (as desired by the NBWAP) for 

preparation of NIT for tendering including the following items. 

A.  Architectural Drawings:-  

a) Block Plan, 

b) Foundation plan, 

c) Floor Plan, 

d) Cross-Sectional drawing (in both directions), 

e) Elevation Drawing (Front, Side, rear, side), 

f) Roof plan, 

g) Record/ As-built drawing. 

B.  Structural Drawing:-  

a) General Note, 

b) Excavation drawing, 

c) Column layout, 

d) All Beam & Lintel layout, 

e) Roof slab layout, 

f) Detail drawing, 

g) Component drawing, 

h) Framing Plan, 

i) Engineering Drawing, 

j) BBS 

C. Electrical Drawing:- 

 a) Earthing layout, 
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b) Light fixture layout, 

c) Generator and other equipment, 

d) Cable tray layout, 

e) Hazardous area classifications, 

f) Lighting protection system 

D. Sanitary and Plumbing Drawing:- 

a) Pipes – water pipes, drainage pipes, internal pipes, 

b) Material of pipes, 

c) Outlet points – taps, sinks, tanks etc, 

d) Position and location of pipes and outlets, 

E. Finishing Drawing:-  

a) Tile patterns, 

b) Floor patterns, 

c) False ceilings, 

d) Paint colors and textures, 

e) Plaster, 

f) Woodwork, 

g) Motifs and designs, 

All drawing should be submitted in A3 paper with 3 copies and in proper scale. The Consultant will also 

submit the CAD drawing and PDF file also.  

4. Project Estimate: - The Consultant Team shall submit the details Project Estimate in the following formats:- 

A) Abstract Sheet,     

B) Details Estimate (BOQ) on latest Schedule of Rates (SOR), 

C) Details Measurement Sheet, 

D) Rate Analysis Sheet with rate justification details for all non-SOR items,                          

All drawing should be submitted in A4 paper with 3 copies. 
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The Consultant also will also submit the Excel file of all estimates and in PDF file also 

 

 

5. Project Estimate: Vetting  

 

The consultant shall vet the drawings and estimates from appropriate authority as mandated by Government 

of west Bengal from time to time. Any submission of final drawings and estimates without vetting will not be 

considered as completion of project. 

 

Milestone 

 

The Commencement of the Consultant's Services will be considered from the date of signing of the 

agreement. The time period for the completion of services shall be as under: 

 

SI.No. Stage Time Duration 

(In Days) 

1 Stage1- Concept design stage 7 

2 Stage2- Detailed design stage 10 

3 Stage3 - Construction documents stage 15 

 

 

           PAYMENT SCHEDULE 

  

 Payment will be done as per the following schedule based on the availability of fund. 

 

Sl. No. Stage % age of Consultancy fee to be paid 

1. On Completion of Stage-1 15% of total consultancy fee payable 

2. On Completion of Stage-2 35% of total consultancy fee payable. 

3 On Completion of Stage-3 50% of total consultancy fee payable. 

         MEETINGS 

The NBWAP may review with the Consultant, any or all of the documents and advice 

forming part of the Consultancy, in meetings and conferences which will be held at 

the Authority's office. Further, the Consultant may be required to attend meetings 

and on conferences with pre- qualified bidders or the selected bidder for 

projects/work. 

                                                                                                                                                          Director 

 North Bengal Wild Animals Park  
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Memo No.469 /E- Tender -12/NBWAP/2024-25                              Dated, Siliguri, the: 28/06/2024 
 

Copy forwarded for information & necessary action to:- 

 

1. The Member Secretary, WBZA, Kolkata. 

2. The Assistant Director, NBWAP. 

3. The Range Officer, NBWAP. 

4.  Sub-Assistant Engineer, NBWAP. 

5. Official Website. 

 

                                                                                                                                                         Director 

North Bengal Wild Animals Park  
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AFFIDAVIT – “Y” 

 

(To be furnished in Non Judicial Stamp paper of appropriate value duly notarized) 

 

1) I, the under-signed do certify that all the statements made in the attached documents are true 

and correct. I have all machineries as per NIT & all will be at site during entire period of work. In 

case of any information submitted proved to be false or concealed, the application may be 

rejected and no objection/claim will be raised by the under-signed. 

 

2) The under-signed also hereby certifies that neither our firm 

M/S…………………………………………………………… nor any of constituent partner had been debarred to 
participate in tender by the any Government Department during the last 3 (three) years prior to 

the date of this N.I.T. I/We have presently…………….……..nos of works in my hand & I would finish 
the work in time. 

 

3) The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish 

pertinent information as deemed necessary and/or as requested by the Department to verify this 

statement. 

 

4) The under-signed understands that further qualifying information may be requested and agrees to 

furnish any such information at the request of the Department. 

 

5) Certified that I have applied certified that I have applied in the tender in the capacity of individual/ 

as a partner of a firm/authorized representative of company or society and I will not handover the 

job to any other person except my employee to supervise. 

 

 

 

 

Signed by an authorized officer of the firm. 

 

 

 

 

 

 

Title of the officer 

Name of the Firm with Seal 

 

Date: 
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                                     West Bengal Zoo Authority 

Office of The Director 
North Bengal Wild Animals Park,  

5
th

 Mile, Sevoke Road, Salugara, Siliguri-734008 (W.B.) 
Email Id: - dirnbwap@gmail.com 

 

APPLICATION FORM 

 

FORM FOR DETAILS OF AGENCIES FOR “-------------------------------------------------------------------------” of North 

Bengal Wild Animals Park, Siliguri during the period 2023-24 under E- Tender No. 12/NBWAP/2024-25.    

 

(All information should be given in the following format with complete details) 

 

Any wrong information/ uncompleted documents or without prescribed tender form shall be liable of 

rejection of application.  

 

1  Name of Agency 

 

 

 

 

 

2 Full Postal Address 

 

 

 

 

 

 

3 Telephone No. /Fax No./Email No. 

 

 

4 Type of Firm ( whether 

proprietorship or partnership ) 

 

 

5 Name & Professional qualification 

of the Proprietor or of Partner/s 

 

 

6 Number of Staff ( Technician, 

Supervisor, Labour ) employed in 

the firm 

 

7 Description of Major work 

 carried out in last three years 

(attach copy of the work order and 

completion certificate etc.  

 

  8  Name of the Organization 

 

 

 

9 Work Order No 

 

 

10 Duration of Work 

 

 

mailto:dirnbwap@gmail.com
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11 Schedule of Payment received 

 

 

12 Present important assignments  

( submit supporting documents ) 

 

13 IT Regd. No./details (latest)  

 

 

14 PAN No. 

 

 

15  GST No. 

 

 

16 Trade License No. 

 

 

17 PT Regd. No.  

18 Application submitted for  

(With project no.) 

 

19 Tender Estimated Value Rs.  

20 EMD Details  

21 Others details, if any  

 

Note:-Please attach relevant documents (with sign & seal) with application form. 

 

 

Date:- 

 

 

 

 

Place: -         

 

                                                                       Signature (in full) & seal 

 

 

 

 

 

 


	PAYMENT SCHEDULE
	Payment will be done as per the following schedule based on the availability of fund.

